
 

 

DATE 02/11/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 1
CERTIFIED BY- DIVISION OF HIGHWAYS
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF THE THREE LOW BIDS RECEIVED ETTING DATE: 02/11/03

PROPOSAL: 20030211001

STATE PROJECT(S): 1011-00-81 LOCATION 11/COLUMBIA COUNTY
BARABOO RIVER BRIDGES
I 90, 94
COLUMBIA

TYPE OF WORK:

BIDDER NO 1: LUNDA CONSTRUCTION COMPANY
BIDDER NO 2: EDWARD KRAEMER & SONS, INC.
BIDDER NO 3: PHEIFER BROTHERS CONSTRUCTION COMPANIES

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
10843 RELATIONSHIP BAR CHART PROGRES LS 1.000 1000.000 1000.00 2900.000 2900.00 1000.000 1000.00
20101 CLEARING STA. 4.000 300.000 1200.00 300.000 1200.00 300.000 1200.00
20104 GRUBBING STA. 4.000 300.000 1200.00 300.000 1200.00 300.000 1200.00
20335 REMOVING SMALL PIPE CULVERTS EACH 5.000 1650.000 8250.00 1650.000 8250.00 1650.000 8250.00
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 60000.000 60000.00 50900.000 50900.00 45000.000 45000.00

874"EB"+73
20372 REMOVING OLD STRUCTURE, STATIO LS 1.000 45000.000 45000.00 56300.000 56300.00 45000.000 45000.00

874"WB"+83
20401 REMOVING PAVEMENT S.Y. 12031.000 2.990 35972.69 2.990 35972.69 2.990 35972.69
20402 REMOVING ASPHALTIC SURFACE S.Y. 15715.000 2.400 37716.00 2.400 37716.00 2.400 37716.00
20405 REMOVING CURB AND GUTTER L.F. 388.000 2.420 938.96 2.420 938.96 2.420 938.96
20411 REMOVING GUARDRAIL L.F. 2480.000 1.000 2480.00 1.000 2480.00 1.000 2480.00
20412 REMOVING FENCE L.F. 294.000 1.000 294.00 1.000 294.00 1.000 294.00
20416 REMOVING INLETS EACH 1.000 2000.000 2000.00 2000.000 2000.00 2000.000 2000.00
20424 REMOVING MARKER POSTS EACH 4.000 20.000 80.00 20.000 80.00 20.000 80.00
20501 COMMON EXCAVATION C.Y. 18374.000 3.500 64309.00 3.500 64309.00 3.500 64309.00
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 15000.000 15000.00 11800.000 11800.00 9000.000 9000.00

B-11-137
20611 EXCAVATION FOR STRUCTURES, BRI LS 1.000 15000.000 15000.00 10600.000 10600.00 9000.000 9000.00

B-11-138
20811 SELECTED BORROW EXCAVATION C.Y. 22276.000 3.500 77966.00 3.500 77966.00 3.500 77966.00
20901 GRANULAR BACKFILL C.Y. 200.000 5.000 1000.00 5.000 1000.00 5.000 1000.00
21001 STRUCTURE BACKFILL C.Y. 710.000 20.000 14200.00 23.300 16543.00 15.000 10650.00
21101 PREP OF FOUNDATION FOR ASPHALT LS 1.000 2500.000 2500.00 2500.000 2500.00 2500.000 2500.00
21301 FINISHING ROADWAY LS 1.000 2000.000 2000.00 2000.000 2000.00 2000.000 2000.00
30404 CRUSHED AGGREGATE BASE COURSE TON 27101.000 7.550 204612.55 7.550 204612.55 8.750 237133.75
30426 BREAKER RUN STONE TON 19972.000 7.550 150788.60 7.550 150788.60 8.750 174755.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 97.000 2.620 254.14 2.620 254.14 2.620 254.14
40301 QMP, ASPHALTIC MIXTURE TON 747.000 2.000 1494.00 2.000 1494.00 2.000 1494.00
40501 ASPHALTIC MATERIAL FOR PLANT M TON 45.000 208.000 9360.00 208.000 9360.00 208.000 9360.00



 

 

Date 02/11/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 2
CERTIFIED BY- DIVISION OF HIGHWAYS
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF THE THREE LOW BIDS RECEIVED LETTING DATE: 02/11/03

PROPOSAL: 20030211001

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
40721 ASPHALTIC CONCRETE PAVEMENT, T TON 747.000 25.950 19384.65 25.950 19384.65 25.950 19384.65
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 478.080 1.000 478.08 1.000 478.08 1.000 478.08
41106 ASPHALTIC SURFACE, TEMPORARY TON 7162.000 25.250 180840.50 25.250 180840.50 24.400 174752.80
41509 CONCRETE PAVEMENT, 9-INCH S.Y. 833.000 22.960 19125.68 22.960 19125.68 32.000 26656.00
41512 CONCRETE PAVEMENT, 12-INCH S.Y. 12981.000 27.470 356588.07 27.470 356588.07 34.000 441354.00
41621 CONCRETE PAVEMENT APPROACH SLA S.Y. 264.000 93.800 24763.20 93.800 24763.20 110.000 29040.00
41652 PAVEMENT TERMINAL UNITS EACH 4.000 5000.000 20000.00 5000.000 20000.00 6500.000 26000.00
50201 CONCRETE MASONRY, BRIDGES C.Y. 2256.000 265.000 597840.00 280.000 631680.00 310.000 699360.00
50265 PROTECTIVE SURFACE TREATMENT S.Y. 2560.000 2.500 6400.00 2.500 6400.00 2.000 5120.00
50504 HIGH STRENGTH BAR STEEL REINF. LB. 47660.000 0.440 20970.40 0.510 24306.60 0.530 25259.80
50511 COATED HIGH STR BAR STL REINF, LB. 171690.000 0.480 82411.20 0.570 97863.30 0.560 96146.40
51121 STL PILING, DELIV & DRIVEN, HP L.F. 2200.000 15.000 33000.00 17.000 37400.00 15.000 33000.00
51124 STL PILING, DELIV & DRIVEN, HP L.F. 3300.000 20.000 66000.00 24.500 80850.00 20.000 66000.00
51210 TEMPORARY STEEL SHEET PILING S.F. 1440.000 8.000 11520.00 8.500 12240.00 9.000 12960.00
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 66.000 30.000 1980.00 38.000 2508.00 33.000 2178.00
52080 TEMPORARY CULVERT PIPE, 12-INC L.F. 225.000 22.000 4950.00 22.000 4950.00 22.000 4950.00
52082 TEMPORARY CULVERT PIPE, 18-INC L.F. 52.000 42.500 2210.00 42.500 2210.00 42.500 2210.00
52084 TEMPORARY CULVERT PIPE, 24-INC L.F. 300.000 25.000 7500.00 25.000 7500.00 25.000 7500.00
52098 CLEANING CULVERT PIPES EACH 11.000 300.000 3300.00 300.000 3300.00 2500.000 27500.00
52105 CORRUGATED STEEL CULVERT PIPE, L.F. 75.000 23.000 1725.00 23.000 1725.00 23.000 1725.00
52178 STL APRN ENDWL FR CLVT PIPE, S EACH 2.000 400.000 800.00 400.000 800.00 400.000 800.00
52205 RCCP, CL III, 24-INCH L.F. 180.000 60.000 10800.00 60.000 10800.00 60.000 10800.00
52207 RCCP, CL III, 30-INCH L.F. 250.000 62.500 15625.00 62.500 15625.00 62.500 15625.00
52264 RCCP, APRON ENDWALLS, 24-INCH EACH 4.000 500.000 2000.00 500.000 2000.00 500.000 2000.00
52266 RCCP, APRON ENDWALLS, 30-INCH EACH 2.000 600.000 1200.00 600.000 1200.00 600.000 1200.00
52601 TEMPORARY STRUCTURE, STATION LS 1.000 100000.000 100000.00 213700.000 213700.00 275000.000 275000.00

874"WB"+83
60305 TEMP PRECAST CONC BARR, CONTR L.F. 12000.000 8.000 96000.00 8.500 102000.00 15.000 180000.00
60308 TEMP PRECAST CONC BARR, CONTR L.F. 23250.000 3.000 69750.00 2.000 46500.00 4.000 93000.00
60602 HEAVY RIPRAP C.Y. 680.000 45.000 30600.00 35.500 24140.00 32.000 21760.00
60604 MEDIUM RANDOM RIPRAP C.Y. 288.000 26.100 7516.80 26.100 7516.80 35.000 10080.00
61129 RECONSTRUCTING INLETS EACH 1.000 800.000 800.00 800.000 800.00 1500.000 1500.00
61201 PIPE UNDERDRAIN, 6-INCH L.F. 324.000 8.000 2592.00 8.000 2592.00 5.000 1620.00
61211 PIPE UNDERDRAIN, UNPERFORATED, L.F. 80.000 8.000 640.00 8.500 680.00 5.000 400.00
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 255.000 28.840 7354.20 28.840 7354.20 29.000 7395.00
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 2936.000 9.890 29037.04 9.890 29037.04 9.100 26717.60
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 1.000 400.000 400.00 400.000 400.00 500.000 500.00
61425 PORTABLE CRASH CUSHIONS, DELIV EACH 6.000 1000.000 6000.00 1000.000 6000.00 4000.000 24000.00
61426 PORTABLE CRASH CUSHIONS, INSTA EACH 6.000 3000.000 18000.00 3000.000 18000.00 1000.000 6000.00



 

 

Date 02/11/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 3
CERTIFIED BY- DIVISION OF HIGHWAYS
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF THE THREE LOW BIDS RECEIVED LETTING DATE: 02/11/03

PROPOSAL: 20030211001

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 8.000 100.000 800.00 67.000 536.00 97.000 776.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 6.000 1750.000 10500.00 1750.000 10500.00 1700.000 10200.00
61601 WOVEN WIRE FENCE L.F. 244.000 3.620 883.28 3.620 883.28 6.000 1464.00
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 1000.000 1000.00 1000.000 1000.00 1000.000 1000.00
61910 MOBILIZATION LS 1.000 90500.000 90500.00 142200.000 142200.00 134239.000 134239.00
62202 ASPHALTIC SHOULDER RUMBLE STRI L.F. 16142.000 0.300 4842.60 0.400 6456.80 0.350 5649.70
62203 ASPHALTIC FLUMES S.Y. 26.000 45.000 1170.00 45.000 1170.00 40.000 1040.00
62401 WATER MGAL 390.000 12.000 4680.00 12.000 4680.00 12.000 4680.00
62501 TOPSOIL S.Y. 10426.000 1.250 13032.50 1.250 13032.50 1.250 13032.50
62505 SALVAGED TOPSOIL S.Y. 16102.000 0.800 12881.60 0.800 12881.60 0.800 12881.60
62702 MULCHING S.Y. 27528.000 0.110 3028.08 0.110 3028.08 0.100 2752.80
62815 SILT FENCE, DELIVERED L.F. 4525.000 1.000 4525.00 1.000 4525.00 0.850 3846.25
62816 SILT FENCE, INSTALLED L.F. 4525.000 1.000 4525.00 1.000 4525.00 0.850 3846.25
62817 SILT FENCE MAINTENANCE L.F. 9050.000 0.500 4525.00 0.500 4525.00 0.050 452.50
62819 MOBILIZATIONS, EROSION CONTROL EACH 10.000 200.000 2000.00 200.000 2000.00 100.000 1000.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 15.000 200.000 3000.00 200.000 3000.00 150.000 2250.00
62832 EROSION MAT, DELIVERED, CLASS S.Y. 40450.000 0.790 31955.50 0.790 31955.50 0.850 34382.50
62833 EROSION MAT, INSTALLED, CLASS S.Y. 40450.000 0.500 20225.00 0.500 20225.00 0.500 20225.00
62870 INLET PROTECTION, TYPE A EACH 1.000 300.000 300.00 300.000 300.00 100.000 100.00
62871 INLET PROTECTION, TYPE B EACH 1.000 300.000 300.00 300.000 300.00 50.000 50.00
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 225.000 5.340 1201.50 5.340 1201.50 3.000 675.00
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 225.000 5.340 1201.50 5.340 1201.50 3.000 675.00
62880 CULVERT PIPE DITCH CHECKS EACH 8.000 100.000 800.00 100.000 800.00 75.000 600.00
62905 FERTILIZER, TYPE B CWT. 1686.000 1.000 1686.00 1.000 1686.00 0.100 168.60
63003 SEEDING, TEMPORARY LB. 794.000 3.000 2382.00 3.000 2382.00 2.000 1588.00
63010 SEEDING, MIXTURE NO. 30 LB. 516.000 4.500 2322.00 4.500 2322.00 5.000 2580.00
63111 EROSION CONTROL SOD S.Y. 200.000 7.000 1400.00 7.000 1400.00 4.000 800.00
63311 TEMPORARY DELINEATORS EACH 320.000 12.000 3840.00 12.000 3840.00 9.000 2880.00
63412 WOOD POSTS, 4X6-INCH X 16-FT. EACH 23.000 47.000 1081.00 47.000 1081.00 50.000 1150.00
63413 WOOD POSTS, 4X6-INCH X 18-FT. EACH 28.000 50.000 1400.00 50.000 1400.00 52.000 1456.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 385.000 15.860 6106.10 15.860 6106.10 15.500 5967.50
63822 MOVING SIGNS, TYPE II EACH 7.000 60.650 424.55 60.650 424.55 50.000 350.00
63827 REMOVING SIGNS, TYPE II EACH 13.000 25.000 325.00 25.000 325.00 20.000 260.00
63830 REMOVING SMALL SIGN SUPPORTS EACH 9.000 25.000 225.00 25.000 225.00 20.000 180.00
64210 FIELD LABORATORY LS 1.000 1000.000 1000.00 1500.000 1500.00 3000.000 3000.00
64220 FIELD OFFICE, TYPE C LS 1.000 4000.000 4000.00 1500.000 1500.00 5000.000 5000.00
64310 TRAFFIC CONTROL, ARROW BOARDS DAYS 176.000 15.000 2640.00 15.000 2640.00 15.000 2640.00
64311 TRAFFIC CONTROL, SURVEILLANCE DAYS 554.000 60.000 33240.00 60.000 33240.00 60.000 33240.00
64313 TRAFFIC CONTROL, DRUMS DAYS 61954.000 0.240 14868.96 0.240 14868.96 0.240 14868.96



 

 

Date 02/11/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 4
CERTIFIED BY- DIVISION OF HIGHWAYS
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF THE THREE LOW BIDS RECEIVED LETTING DATE: 02/11/03

PROPOSAL: 20030211001

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 13516.000 0.300 4054.80 0.300 4054.80 0.300 4054.80
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 53308.000 0.150 7996.20 0.150 7996.20 0.150 7996.20
64326 TRAFFIC CONTROL, SIGNS DAYS 28806.000 0.200 5761.20 0.200 5761.20 0.200 5761.20
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 135.000 20.000 2700.00 20.000 2700.00 20.000 2700.00
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 135.000 3.000 405.00 3.000 405.00 3.000 405.00
64334 TRAFFIC CONTROL, DETOUR LS 1.000 1000.000 1000.00 1000.000 1000.00 1000.000 1000.00
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 16084.000 0.100 1608.40 0.100 1608.40 0.100 1608.40
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 270.000 2.000 540.00 2.500 675.00 2.000 540.00
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 21.000 25.000 525.00 2.250 47.25 3.000 63.00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 925.000 4.000 3700.00 2.750 2543.75 2.000 1850.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 35323.000 0.400 14129.20 0.390 13775.97 0.400 14129.20
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 2392.000 0.780 1865.76 0.800 1913.60 0.780 1865.76
64635 PAVEMENT MARKING, RAISED MARKE EACH 73.000 52.000 3796.00 60.000 4380.00 52.000 3796.00
64642 REMOVING PAVEMENT MARKINGS L.F. 66000.000 0.180 11880.00 0.180 11880.00 0.180 11880.00
64902 TEMP PVMT MRKG, 4-INCH, REFLEC L.F. 37194.000 0.080 2975.52 0.080 2975.52 0.080 2975.52
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 17000.000 0.800 13600.00 0.800 13600.00 0.800 13600.00
64907 TEMP PVMT MRKNG, CHANNELIZING, L.F. 9200.000 0.120 1104.00 0.120 1104.00 0.120 1104.00
64908 TEMP PVMT MRKG CHAN 8-IN REMOV L.F. 1581.000 1.600 2529.60 1.600 2529.60 1.600 2529.60
64921 TEMP PVMT MRKNG, RAISED MARKER EACH 1004.000 2.500 2510.00 2.500 2510.00 2.500 2510.00
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 8100.000 0.510 4131.00 0.510 4131.00 0.510 4131.00
65050 CONSTRUCTION STAKING, CABC L.F. 8100.000 0.510 4131.00 0.510 4131.00 0.510 4131.00
65060 CONSTRUCTION STAKING, PIPE CUL EACH 4.000 248.600 994.40 248.600 994.40 248.600 994.40
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 990.000 990.00 990.000 990.00 990.000 990.00

B-11-137
65066 CONSTRUCTION STAKING, STRUCT L LS 1.000 990.000 990.00 990.000 990.00 990.000 990.00

B-11-138
65070 CONSTRUCTION STAKING, CONCRETE L.F. 400.000 2.480 992.00 2.480 992.00 2.480 992.00
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 5885.000 1.800 10593.00 1.600 9416.00 1.750 10298.75
90004 MISC LS 1.000 1000.000 1000.00 7900.000 7900.00 14000.000 14000.00

90004A DEBRIS CONTAINMENT, STR
B-11-32

90005 MISC EACH 80.000 35.820 2865.60 35.820 2865.60 38.000 3040.00
90005A FLEXIBLE DELINEATOR POS

90005 MISC EACH 20.000 20.000 400.00 20.000 400.00 20.000 400.00
90005B REMOVING RAISED PAVEMEN

90005 MISC EACH 23.000 15.000 345.00 15.000 345.00 10.000 230.00
90005C REMOVING DELINEATOR POS

90005 MISC EACH 3.000 55.000 165.00 55.000 165.00 50.000 150.00
90005D SIGNS, TYPE II, STATE F



 

 

Date 02/11/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 5
CERTIFIED BY- DIVISION OF HIGHWAYS
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF THE THREE LOW BIDS RECEIVED LETTING DATE: 02/11/03

PROPOSAL: 20030211001

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
90008 MISC DAY 2216.000 20.000 44320.00 20.000 44320.00 20.000 44320.00

90008A PORTABLE CHANGEABLE MES
90030 MISC L.F. 45.000 8.500 382.50 12.000 540.00 8.500 382.50

90030A PAVEMENT MARKING, HIGH
PERFORMANCE CONTRAST MARKING T

90033 MISC S.Y. 12036.000 4.360 52476.96 4.360 52476.96 4.360 52476.96
90033A REMOVING CONTINUOUSLY R
CONCRETE PAVEMENT

90037 MISC STA. 40.000 9.000 360.00 9.000 360.00 9.000 360.00
90037A TEST ROLLING

90066 MISC DOL 3200.000 1.000 3200.00 1.000 3200.00 1.000 3200.00
90066A MONTHLY MOBILE TELEPHON

90307 DEBRIS CONTAINMENT, STRUCTURE LS 1.000 1000.000 1000.00 9600.000 9600.00 14000.000 14000.00
B-11-31

90329 GRADE, SHAPE & FINISH FOR BEAM EACH 7.000 300.000 2100.00 1250.000 8750.00 300.000 2100.00
90353 SHAPING ROADWAY STA. 80.000 35.000 2800.00 35.000 2800.00 35.000 2800.00
90365 QMP, BASE COURSES TON 27101.000 0.300 8130.30 0.300 8130.30 0.300 8130.30
90413 QMP, URBAN CONCRETE DAY 8.000 850.000 6800.00 850.000 6800.00 700.000 5600.00
90414 PVMT STRENGTH INCENTIVE, CONCR DOL 3094.340 1.000 3094.34 1.000 3094.34 1.000 3094.34
90501 QMP READY MIXED CONC MASONRY F C.Y. 2250.000 15.000 33750.00 19.000 42750.00 6.000 13500.00
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 22500.000 1.000 22500.00 1.000 22500.00 1.000 22500.00
90545 CONCRETE COLLAR EACH 3.000 475.000 1425.00 475.000 1425.00 475.000 1425.00
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 10.000 40.000 400.00 40.000 400.00 40.000 400.00
90712 TRAFFIC CONTROL, COVERING SIGN EACH 15.000 30.000 450.00 30.000 450.00 30.000 450.00
90998 ON-THE-JOB TRAINING, ASP-1T AP HRS. 500.000 4.000 2000.00 4.000 2000.00 4.000 2000.00
90999 ON-THE-JOB TRAINING, ASP-1 HRS. 2000.000 2.000 4000.00 2.000 4000.00 2.000 4000.00
60302 CONCRETE BARRIER, SINGLE-FACED L.F. 240.000 57.810 13874.40 57.810 13874.40 100.000 24000.00
90030 MISC L.F. 150.000 104.000 15600.00 104.000 15600.00 136.000 20400.00

90030B CULVERT PIPE LINERS, 42
90030 MISC L.F. 196.000 183.730 36011.08 183.730 36011.08 215.000 42140.00

90030C CULVERT PIPE LINERS, 66
90036 MISC LB. 133650.000 1.150 153697.50 1.520 203148.00 1.150 153697.50

90036A STAINLESS CLAD CARBON
REINFORCEMENT, BRIDGES

PROPOSAL TOTAL....... 3428184.69 3719594.80 4034165.46



 

 

Date 02/11/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 6
CERTIFIED BY- DIVISION OF HIGHWAYS
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF THE THREE LOW BIDS RECEIVED LETTING DATE: 02/11/03

PROPOSAL: 20030211002

STATE PROJECT(S): 5051-00-71 LOCATION 56/SAUK COUNTY
STH 113 - CTH X RD
CTH W
SAUK

TYPE OF WORK: HIGHWAY STRUCTURES

BIDDER NO 1: EDWARD KRAEMER & SONS, INC.
BIDDER NO 2: CONCRETE STRUCTURES, INC.
BIDDER NO 3: LUNDA CONSTRUCTION COMPANY

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING STA. 3.000 100.000 300.00 350.000 1050.00 350.000 1050.00
20104 GRUBBING STA. 3.000 100.000 300.00 350.000 1050.00 350.000 1050.00
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 7900.000 7900.00 5500.000 5500.00 15000.000 15000.00

5+00
20501 COMMON EXCAVATION C.Y. 400.000 6.000 2400.00 10.000 4000.00 10.000 4000.00
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 3100.000 3100.00 7500.000 7500.00 6000.000 6000.00

B-56-170
21001 STRUCTURE BACKFILL C.Y. 340.000 12.500 4250.00 9.000 3060.00 13.000 4420.00
21301 FINISHING ROADWAY LS 1.000 1500.000 1500.00 1500.000 1500.00 1500.000 1500.00
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 240.000 13.500 3240.00 14.000 3360.00 14.000 3360.00
30425 BREAKER RUN STONE C.Y. 250.000 13.500 3375.00 14.000 3500.00 14.000 3500.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 20.000 6.500 130.00 6.500 130.00 6.500 130.00
41101 ASPHALTIC SURFACE TON 210.000 50.000 10500.00 50.000 10500.00 50.000 10500.00
50201 CONCRETE MASONRY, BRIDGES C.Y. 160.000 263.000 42080.00 325.000 52000.00 310.000 49600.00
50265 PROTECTIVE SURFACE TREATMENT S.Y. 140.000 2.500 350.00 3.000 420.00 3.500 490.00
50504 HIGH STRENGTH BAR STEEL REINF. LB. 15600.000 0.550 8580.00 0.700 10920.00 0.580 9048.00
50511 COATED HIGH STR BAR STL REINF, LB. 2470.000 0.760 1877.20 0.850 2099.50 0.650 1605.50
51121 STL PILING, DELIV & DRIVEN, HP L.F. 840.000 17.500 14700.00 16.500 13860.00 13.000 10920.00
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 5200.000 5200.00 4200.000 4200.00 4800.000 4800.00

B-56-170
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 15.000 37.000 555.00 32.000 480.00 25.000 375.00
60602 HEAVY RIPRAP C.Y. 90.000 45.000 4050.00 30.000 2700.00 30.000 2700.00
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 125.000 29.000 3625.00 29.000 3625.00 29.500 3687.50
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 2.000 550.000 1100.00 550.000 1100.00 700.000 1400.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4.000 1850.000 7400.00 1850.000 7400.00 1650.000 6600.00
61910 MOBILIZATION LS 1.000 13450.000 13450.00 7000.000 7000.00 13800.000 13800.00
62505 SALVAGED TOPSOIL S.Y. 440.000 2.500 1100.00 3.000 1320.00 3.000 1320.00
62702 MULCHING S.Y. 950.000 0.300 285.00 0.250 237.50 0.200 190.00
62815 SILT FENCE, DELIVERED L.F. 320.000 1.100 352.00 0.900 288.00 1.000 320.00
62816 SILT FENCE, INSTALLED L.F. 320.000 1.100 352.00 0.900 288.00 1.000 320.00
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-----------------------------------------------------------------------------------------------------------------------------------
62817 SILT FENCE MAINTENANCE L.F. 640.000 0.010 6.40 0.100 64.00 0.200 128.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 0.010 0.01 100.000 100.00 250.000 250.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 0.010 0.01 150.000 150.00 260.000 260.00
62832 EROSION MAT, DELIVERED, CLASS S.Y. 740.000 1.000 740.00 0.900 666.00 0.800 592.00
62833 EROSION MAT, INSTALLED, CLASS S.Y. 740.000 1.000 740.00 0.650 481.00 0.800 592.00
62860 TURBIDITY BARRIERS S.Y. 80.000 20.000 1600.00 23.000 1840.00 25.000 2000.00
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 75.000 3.000 225.00 4.000 300.00 4.000 300.00
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 75.000 3.000 225.00 4.000 300.00 4.000 300.00
62905 FERTILIZER, TYPE B CWT. 1.000 30.000 30.00 30.000 30.00 50.000 50.00
63003 SEEDING, TEMPORARY LB. 30.000 4.000 120.00 3.000 90.00 3.000 90.00
63009 SEEDING, MIXTURE NO. 20 LB. 30.000 5.500 165.00 5.600 168.00 6.000 180.00
63402 WOOD POSTS, 4X4-INCH X 12-FT. EACH 4.000 50.000 200.00 50.000 200.00 58.000 232.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 20.000 240.00 20.000 240.00 15.000 180.00
64202 FIELD OFFICE, TYPE B LS 1.000 500.000 500.00 500.000 500.00 2000.000 2000.00
64301 TRAFFIC CONTROL LS 1.000 1022.240 1022.24 1022.240 1022.24 1022.240 1022.24
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 270.000 2.640 712.80 3.500 945.00 4.000 1080.00
64601 PAVEMENT MARKING, 4-INCH, PAIN L.F. 1200.000 0.500 600.00 0.500 600.00 0.500 600.00
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 300.000 2.020 606.00 2.020 606.00 2.020 606.00
65050 CONSTRUCTION STAKING, CABC L.F. 300.000 2.020 606.00 2.020 606.00 2.020 606.00
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 602.500 602.50 602.500 602.50 602.500 602.50

B-56-170
66501 SAWING EXISTING PAVEMENT L.F. 48.000 5.000 240.00 4.000 192.00 4.000 192.00

PROPOSAL TOTAL....... 151232.16 158790.74 169548.74



 

 

Date 02/11/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 8
CERTIFIED BY- DIVISION OF HIGHWAYS
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF THE THREE LOW BIDS RECEIVED LETTING DATE: 02/11/03

PROPOSAL: 20030211003

STATE PROJECT(S): 5300-03-74 LOCATION 13/DANE COUNTY
SAUK CITY - MIDDLETON RD, STH 60 - USH 14
USH 12
DANE

TYPE OF WORK: GENERAL CONSTRUCTION AND PCC PAVEMENT

BIDDER NO 1: JAMES CAPE & SONS CO.
BIDDER NO 2: HOFFMAN CONSTRUCTION COMPANY
BIDDER NO 3: MASHUDA CONTRACTORS,INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING STA. 119.000 90.000 10710.00 195.000 23205.00 150.000 17850.00
20104 GRUBBING STA. 119.000 90.000 10710.00 195.000 23205.00 150.000 17850.00
20335 REMOVING SMALL PIPE CULVERTS EACH 84.000 200.000 16800.00 150.000 12600.00 150.000 12600.00
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 1500.000 1500.00 950.000 950.00 3000.000 3000.00

1495+10
20372 REMOVING OLD STRUCTURE, STATIO LS 1.000 400.000 400.00 500.000 500.00 500.000 500.00

1538+62
20373 REMOVING OLD STRUCTURE, STATIO LS 1.000 400.000 400.00 500.000 500.00 500.000 500.00

1539+04
20374 REMOVING OLD STRUCTURE, STATIO LS 1.000 800.000 800.00 500.000 500.00 500.000 500.00

1567+44
20375 REMOVING OLD STRUCTURE, STATIO LS 1.000 1200.000 1200.00 800.000 800.00 1500.000 1500.00

1581+12
20376 REMOVING OLD STRUCTURE, STATIO LS 1.000 1400.000 1400.00 800.000 800.00 2000.000 2000.00

1592+55
20377 REMOVING OLD STRUCTURE, STATIO LS 1.000 1200.000 1200.00 800.000 800.00 1500.000 1500.00

1602+37
20378 REMOVING OLD STRUCTURE, STATIO LS 1.000 1200.000 1200.00 500.000 500.00 1500.000 1500.00

1614+11
20379 REMOVING OLD STRUCTURE, STATIO LS 1.000 1000.000 1000.00 700.000 700.00 1000.000 1000.00

1612+16
20380 REMOVING OLD STRUCTURE, STATIO LS 1.000 1100.000 1100.00 700.000 700.00 1500.000 1500.00

1613+66
20381 REMOVING OLD STRUCTURE, STATIO LS 1.000 1400.000 1400.00 800.000 800.00 500.000 500.00

1645+37
20382 REMOVING OLD STRUCTURE, STATIO LS 1.000 1400.000 1400.00 700.000 700.00 500.000 500.00

1678+82
20383 REMOVING OLD STRUCTURE, STATIO LS 1.000 450.000 450.00 600.000 600.00 750.000 750.00

1681+54
20384 REMOVING OLD STRUCTURE, STATIO LS 1.000 600.000 600.00 500.000 500.00 500.000 500.00

1722+38
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BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20385 REMOVING OLD STRUCTURE, STATIO LS 1.000 2000.000 2000.00 700.000 700.00 2000.000 2000.00

1737+88
20386 REMOVING OLD STRUCTURE, STATIO LS 1.000 800.000 800.00 500.000 500.00 1000.000 1000.00

1750+23
20387 REMOVING OLD STRUCTURE, STATIO LS 1.000 800.000 800.00 500.000 500.00 1000.000 1000.00

1757+25
20388 REMOVING OLD STRUCTURE, STATIO LS 1.000 600.000 600.00 500.000 500.00 1000.000 1000.00

1786+49
20389 REMOVING OLD STRUCTURE, STATIO LS 1.000 500.000 500.00 500.000 500.00 1000.000 1000.00

22+77.07"AA"
20390 REMOVING OLD STRUCTURE, STATIO LS 1.000 600.000 600.00 500.000 500.00 1000.000 1000.00

42+52"C"
20401 REMOVING PAVEMENT S.Y. 84920.000 1.830 155403.60 2.100 178332.00 2.000 169840.00
20405 REMOVING CURB AND GUTTER L.F. 3055.000 2.500 7637.50 2.000 6110.00 2.000 6110.00
20406 REMOVING CONCRETE SIDEWALK S.Y. 26.000 10.000 260.00 5.000 130.00 10.000 260.00
20408 REMOVING MASONRY C.Y. 5.500 500.000 2750.00 30.000 165.00 100.000 550.00
20411 REMOVING GUARDRAIL L.F. 2053.000 1.000 2053.00 1.000 2053.00 1.000 2053.00
20414 REMOVING MANHOLES EACH 3.000 350.000 1050.00 300.000 900.00 300.000 900.00
20416 REMOVING INLETS EACH 8.000 300.000 2400.00 200.000 1600.00 200.000 1600.00
20420 REMOVING ASPHALTIC SURFACE, MI S.Y. 620.000 8.000 4960.00 6.430 3986.60 8.000 4960.00
20422 REMOVING CONCRETE BASES EACH 10.000 175.000 1750.00 60.000 600.00 175.000 1750.00
20501 COMMON EXCAVATION C.Y. 943750.000 1.480 1396750.00 1.770 1670437.50 2.100 1981875.00
20502 ROCK EXCAVATION C.Y. 147616.000 0.010 1476.16 1.770 261280.32 4.250 627368.00
20620 EXCAVATION FOR STRUCTURES, CUL LS 1.000 16000.000 16000.00 5000.000 5000.00 5500.000 5500.00

B-13-537
20621 EXCAVATION FOR STRUCTURES, CUL LS 1.000 13000.000 13000.00 5000.000 5000.00 4500.000 4500.00

B-13-536
21001 STRUCTURE BACKFILL C.Y. 1585.000 10.500 16642.50 11.000 17435.00 6.000 9510.00
21301 FINISHING ROADWAY LS 1.000 10000.000 10000.00 3000.000 3000.00 3980.000 3980.00
30404 CRUSHED AGGREGATE BASE COURSE TON 253030.000 5.000 1265150.00 6.000 1518180.00 6.000 1518180.00
30420 CABC, OPEN GRADED, NUMBER 2 TON 2420.000 6.500 15730.00 7.250 17545.00 8.750 21175.00
30425 BREAKER RUN STONE C.Y. 250.000 16.950 4237.50 12.000 3000.00 14.130 3532.50
30426 BREAKER RUN STONE TON 223100.000 4.750 1059725.00 5.700 1271670.00 5.700 1271670.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 4079.000 1.200 4894.80 1.200 4894.80 1.200 4894.80
40301 QMP, ASPHALTIC MIXTURE TON 27590.000 0.500 13795.00 0.500 13795.00 0.500 13795.00
40501 ASPHALTIC MATERIAL FOR PLANT M TON 1579.000 210.000 331590.00 210.000 331590.00 210.000 331590.00
40721 ASPHALTIC CONCRETE PAVEMENT, T TON 21881.000 26.450 578752.45 26.450 578752.45 26.450 578752.45
40722 ASPHALTIC CONCRETE PAVEMENT, T TON 5709.000 26.450 151003.05 26.450 151003.05 26.450 151003.05
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 17657.000 1.000 17657.00 1.000 17657.00 1.000 17657.00
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-----------------------------------------------------------------------------------------------------------------------------------
41105 ASPHALTIC SURF, DRIVEWAYS & FI TON 300.000 60.000 18000.00 60.000 18000.00 60.000 18000.00
41106 ASPHALTIC SURFACE, TEMPORARY TON 6830.000 39.000 266370.00 39.000 266370.00 39.000 266370.00
41509 CONCRETE PAVEMENT, 9-INCH S.Y. 202250.000 15.600 3155100.00 16.980 3434205.00 16.000 3236000.00
41510 CONCRETE PAVEMENT, 10-INCH S.Y. 10860.000 16.610 180384.60 18.670 202756.20 19.600 212856.00
41605 CONCRETE DRIVEWAY, 6-INCH S.Y. 51.000 30.000 1530.00 24.230 1235.73 43.720 2229.72
50401 CONCRETE MASONRY, CULVERTS C.Y. 985.000 293.000 288605.00 293.000 288605.00 293.000 288605.00
50409 CONCRETE MASONRY, ENDWALLS C.Y. 162.800 400.000 65120.00 400.000 65120.00 400.000 65120.00
50505 HIGH STRENGTH BAR STEEL REINF. LB. 133230.000 0.450 59953.50 0.450 59953.50 0.450 59953.50
51210 TEMPORARY STEEL SHEET PILING S.F. 400.000 12.300 4920.00 12.000 4800.00 12.000 4800.00
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 97.000 25.000 2425.00 25.000 2425.00 25.000 2425.00
52003 CULVERT PIPE, CLASS III, 18-IN L.F. 3143.000 21.000 66003.00 17.500 55002.50 20.500 64431.50
52004 CULVERT PIPE, CLASS III, 21-IN L.F. 107.000 25.000 2675.00 20.000 2140.00 21.970 2350.79
52005 CULVERT PIPE, CLASS III, 24-IN L.F. 446.000 26.000 11596.00 21.000 9366.00 23.400 10436.40
52007 CULVERT PIPE, CLASS III, 30-IN L.F. 234.000 31.000 7254.00 28.000 6552.00 29.210 6835.14
52009 CULVERT PIPE, CLASS III, 36-IN L.F. 172.000 34.000 5848.00 31.000 5332.00 32.530 5595.16
52010 CULVERT PIPE, CLASS III, 42-IN L.F. 42.000 125.000 5250.00 41.000 1722.00 42.530 1786.26
52011 CULVERT PIPE, CLASS III, 48-IN L.F. 234.000 49.000 11466.00 44.000 10296.00 46.700 10927.80
52061 APRON ENDWALLS FOR CULVERT PIP EACH 55.000 62.000 3410.00 75.000 4125.00 91.930 5056.15
52062 APRON ENDWALLS FOR CULVERT PIP EACH 4.000 130.000 520.00 99.000 396.00 104.450 417.80
52063 APRON ENDWALLS FOR CULVERT PIP EACH 17.000 170.000 2890.00 125.000 2125.00 120.120 2042.04
52065 APRON ENDWALLS FOR CULVERT PIP EACH 9.000 250.000 2250.00 200.000 1800.00 200.540 1804.86
52067 APRON ENDWALLS FOR CULVERT PIP EACH 3.000 393.000 1179.00 300.000 900.00 267.700 803.10
52068 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 690.000 1380.00 500.000 1000.00 445.950 891.90
52082 TEMPORARY CULVERT PIPE, 18-INC L.F. 793.000 20.000 15860.00 16.000 12688.00 20.500 16256.50
52084 TEMPORARY CULVERT PIPE, 24-INC L.F. 134.000 25.000 3350.00 19.000 2546.00 23.400 3135.60
52085 TEMPORARY CULVERT PIPE, 30-INC L.F. 260.000 31.000 8060.00 27.000 7020.00 29.210 7594.60
52086 TEMPORARY CULVERT PIPE, 36-INC L.F. 76.000 36.000 2736.00 30.000 2280.00 32.530 2472.28
52136 CORRUGATED STEEL PIPE ARCH, 21 L.F. 138.000 22.000 3036.00 21.000 2898.00 21.620 2983.56
52138 CORRUGATED STEEL PIPE ARCH, 28 L.F. 62.000 26.000 1612.00 25.000 1550.00 24.750 1534.50
52162 STL APRON ENDWL FOR PIPE ARCH, EACH 4.000 70.000 280.00 96.000 384.00 108.600 434.40
52164 STL APRON ENDWL FOR PIPE ARCH, EACH 2.000 110.000 220.00 140.000 280.00 133.160 266.32
52178 STL APRN ENDWL FR CLVT PIPE, S EACH 55.000 415.000 22825.00 265.000 14575.00 326.190 17940.45
52179 STL APRN ENDWL FR CLVT PIPE, S EACH 1.000 500.000 500.00 420.000 420.00 444.850 444.85
52180 STL APRN ENDWL FR CLVT PIPE, S EACH 4.000 550.000 2200.00 430.000 1720.00 441.390 1765.56
52201 RCCP, CL III, 12-INCH L.F. 70.000 23.000 1610.00 21.000 1470.00 19.060 1334.20
52203 RCCP, CL III, 18-INCH L.F. 172.000 26.000 4472.00 24.000 4128.00 22.810 3923.32
52205 RCCP, CL III, 24-INCH L.F. 1685.000 32.000 53920.00 30.000 50550.00 27.860 46944.10
52206 RCCP, CL III, 27-INCH L.F. 44.000 38.000 1672.00 40.000 1760.00 33.640 1480.16
52207 RCCP, CL III, 30-INCH L.F. 1035.000 39.000 40365.00 38.000 39330.00 35.550 36794.25
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52209 RCCP, CL III, 36-INCH L.F. 1746.000 52.000 90792.00 48.000 83808.00 44.950 78482.70
52210 RCCP, CL III, 42-INCH L.F. 1480.000 61.000 90280.00 58.000 85840.00 53.880 79742.40
52211 RCCP, CL III, 48-INCH L.F. 1634.000 75.000 122550.00 68.000 111112.00 64.380 105196.92
52213 RCCP, CL III, 60-INCH L.F. 592.000 111.000 65712.00 94.000 55648.00 96.910 57370.72
52260 RCCP, APRON ENDWALLS, 12-INCH EACH 2.000 261.000 522.00 290.000 580.00 230.000 460.00
52262 RCCP, APRON ENDWALLS, 18-INCH EACH 4.000 315.000 1260.00 360.000 1440.00 280.000 1120.00
52264 RCCP, APRON ENDWALLS, 24-INCH EACH 22.000 415.000 9130.00 455.000 10010.00 360.000 7920.00
52265 RCCP, APRON ENDWALLS, 27-INCH EACH 2.000 520.000 1040.00 475.000 950.00 385.000 770.00
52266 RCCP, APRON ENDWALLS, 30-INCH EACH 6.000 530.000 3180.00 485.000 2910.00 405.000 2430.00
52267 RCCP, APRON ENDWALLS, 36-INCH EACH 5.000 940.000 4700.00 730.000 3650.00 635.000 3175.00
52268 RCCP, APRON ENDWALLS, 42-INCH EACH 2.000 1100.000 2200.00 900.000 1800.00 760.000 1520.00
52269 RCCP, APRON ENDWALLS, 48-INCH EACH 2.000 1200.000 2400.00 995.000 1990.00 875.000 1750.00
52275 REINFORCED CONCRETE PIPE CATTL L.F. 449.000 235.000 105515.00 203.000 91147.00 237.050 106435.45
52342 RCCP HORZ ELLIP, CL HE-III, 34 L.F. 286.000 103.000 29458.00 110.000 31460.00 94.240 26952.64
60123 CONCRETE CURB AND GUTTER, 30-I L.F. 80.000 18.000 1440.00 13.010 1040.80 20.000 1600.00
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 2360.000 9.500 22420.00 8.010 18903.60 15.050 35518.00
60160 CONCRETE CURB AND GUTTER, 36-I L.F. 2422.000 11.250 27247.50 8.640 20926.08 18.000 43596.00
60170 CONCRETE CURB AND GUTTER, 36-I L.F. 613.000 11.250 6896.25 9.360 5737.68 18.000 11034.00
60205 CONCRETE SIDEWALK, 5-INCH S.F. 26.000 4.000 104.00 2.820 73.32 4.000 104.00
60215 CONCRETE STEPS S.F. 595.000 8.000 4760.00 8.000 4760.00 8.000 4760.00
60305 TEMP PRECAST CONC BARR, CONTR L.F. 3100.000 7.000 21700.00 8.000 24800.00 8.000 24800.00
60308 TEMP PRECAST CONC BARR, CONTR L.F. 4340.000 3.000 13020.00 3.000 13020.00 3.000 13020.00
60601 RIPRAP C.Y. 1843.000 15.000 27645.00 18.000 33174.00 20.000 36860.00
60602 HEAVY RIPRAP C.Y. 490.000 15.000 7350.00 20.000 9800.00 20.000 9800.00
60825 REINF CONC PIPE, CLASS III, SS L.F. 48.000 26.000 1248.00 26.000 1248.00 17.250 828.00
60826 REINF CONC PIPE, CLASS III, SS L.F. 32.000 28.000 896.00 27.000 864.00 19.720 631.04
60827 REINF CONC PIPE, CLASS III, SS L.F. 88.000 31.000 2728.00 31.000 2728.00 22.070 1942.16
60829 REINF CONC PIPE, CLASS III, SS L.F. 528.000 36.000 19008.00 36.000 19008.00 27.010 14261.28
60833 REINF CONC PIPE, CLASS III, SS L.F. 233.000 58.000 13514.00 54.000 12582.00 44.740 10424.42
61110 MANHOLES, TYPE 1 EACH 3.000 900.000 2700.00 910.000 2730.00 900.000 2700.00
61112 MANHOLES, TYPE 3 EACH 8.000 1150.000 9200.00 1250.000 10000.00 1150.000 9200.00
61122 INLETS, TYPE 3 EACH 4.000 600.000 2400.00 620.000 2480.00 600.000 2400.00
61124 INLETS, TYPE 9 EACH 24.000 1000.000 24000.00 1000.000 24000.00 1000.000 24000.00
61151 MANHOLE COVERS, TYPE J EACH 10.000 225.000 2250.00 310.000 3100.00 305.000 3050.00
61156 INLET COVERS, TYPE H-S EACH 3.000 300.000 900.00 350.000 1050.00 385.000 1155.00
61167 INLET COVERS, TYPE H EACH 4.000 300.000 1200.00 350.000 1400.00 385.000 1540.00
61170 INLET COVERS, TYPE MS EACH 48.000 225.000 10800.00 225.000 10800.00 225.000 10800.00
61201 PIPE UNDERDRAIN, 6-INCH L.F. 5090.000 1.000 5090.00 1.000 5090.00 1.000 5090.00
61211 PIPE UNDERDRAIN, UNPERFORATED, L.F. 430.000 8.000 3440.00 8.000 3440.00 8.000 3440.00
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61254 REINF CONC ENDWALLS FOR UNDERD EACH 23.000 90.000 2070.00 90.000 2070.00 90.000 2070.00
61422 MARKER POSTS FOR RIGHT-OF-WAY EACH 329.000 39.000 12831.00 37.000 12173.00 39.000 12831.00
61601 WOVEN WIRE FENCE L.F. 18495.000 2.250 41613.75 2.250 41613.75 2.250 41613.75
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 100.000 100.00 100.000 100.00 1.000 1.00
61910 MOBILIZATION LS 1.000 315280.000 315280.00 104900.000 104900.00 387055.000 387055.00
62101 LANDMARK REFERENCE MONUMENTS EACH 8.000 75.000 600.00 75.000 600.00 75.000 600.00
62202 ASPHALTIC SHOULDER RUMBLE STRI L.F. 92206.000 0.150 13830.90 0.080 7376.48 0.080 7376.48
62203 ASPHALTIC FLUMES S.Y. 453.000 35.000 15855.00 35.000 15855.00 35.000 15855.00
62401 WATER MGAL 2362.000 17.000 40154.00 12.000 28344.00 14.500 34249.00
62505 SALVAGED TOPSOIL S.Y. 693200.000 0.350 242620.00 0.440 305008.00 0.400 277280.00
62702 MULCHING S.Y. 776170.000 0.080 62093.60 0.080 62093.60 0.080 62093.60
62815 SILT FENCE, DELIVERED L.F. 19250.000 0.700 13475.00 0.700 13475.00 0.700 13475.00
62816 SILT FENCE, INSTALLED L.F. 19250.000 0.700 13475.00 0.700 13475.00 0.700 13475.00
62817 SILT FENCE MAINTENANCE L.F. 38500.000 0.010 385.00 0.010 385.00 0.010 385.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 6.000 100.000 600.00 100.000 600.00 100.000 600.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 6.000 100.000 600.00 100.000 600.00 100.000 600.00
62824 EROSION MAT, DELIVERED, CLASS S.Y. 22565.000 0.500 11282.50 0.500 11282.50 0.500 11282.50
62825 EROSION MAT, INSTALLED, CLASS S.Y. 22565.000 0.500 11282.50 0.500 11282.50 0.500 11282.50
62832 EROSION MAT, DELIVERED, CLASS S.Y. 11560.000 0.850 9826.00 0.850 9826.00 0.850 9826.00
62833 EROSION MAT, INSTALLED, CLASS S.Y. 11560.000 0.420 4855.20 0.420 4855.20 0.420 4855.20
62866 SOIL STABILIZER, TYPE B ACRE 158.000 300.000 47400.00 300.000 47400.00 300.000 47400.00
62870 INLET PROTECTION, TYPE A EACH 29.000 70.000 2030.00 70.000 2030.00 70.000 2030.00
62872 INLET PROTECTION, TYPE C EACH 7.000 35.000 245.00 35.000 245.00 35.000 245.00
62873 INLET PROTECTION, TYPE D EACH 22.000 80.000 1760.00 80.000 1760.00 80.000 1760.00
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 10985.000 2.300 25265.50 2.300 25265.50 2.300 25265.50
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 10985.000 2.300 25265.50 2.300 25265.50 2.300 25265.50
62905 FERTILIZER, TYPE B CWT. 574.000 23.000 13202.00 23.000 13202.00 23.000 13202.00
63003 SEEDING, TEMPORARY LB. 20321.000 1.000 20321.00 1.000 20321.00 1.000 20321.00
63009 SEEDING, MIXTURE NO. 20 LB. 19388.000 3.250 63011.00 3.250 63011.00 3.250 63011.00
63010 SEEDING, MIXTURE NO. 30 LB. 130.000 4.500 585.00 4.500 585.00 4.500 585.00
63103 WATERING SODDED AREAS MGAL 20.400 30.000 612.00 30.000 612.00 30.000 612.00
63111 EROSION CONTROL SOD S.Y. 1423.000 2.000 2846.00 2.000 2846.00 2.000 2846.00
63311 TEMPORARY DELINEATORS EACH 762.000 9.000 6858.00 9.000 6858.00 9.000 6858.00
63404 WOOD POSTS, 4X4-INCH X 16-FT. EACH 29.000 48.000 1392.00 48.000 1392.00 48.000 1392.00
63412 WOOD POSTS, 4X6-INCH X 16-FT. EACH 305.000 50.000 15250.00 50.000 15250.00 50.000 15250.00
63502 HIGH-STRENGTH STRUCT STEEL, SI LB. 1784.600 1.950 3479.97 1.950 3479.97 1.950 3479.97
63601 CONCRETE MASONRY, SIGN SUPPORT C.Y. 3.600 600.000 2160.00 600.000 2160.00 600.000 2160.00
63605 BAR STEEL REINFORCEMENT, SIGN LB. 204.000 2.100 428.40 2.100 428.40 2.100 428.40
63701 SIGNS, TYPE I S.F. 238.000 19.100 4545.80 19.100 4545.80 19.100 4545.80
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63702 SIGNS, TYPE II, REFLECTIVE S.F. 2557.580 13.000 33248.54 13.000 33248.54 13.000 33248.54
63822 MOVING SIGNS, TYPE II EACH 228.000 30.000 6840.00 30.000 6840.00 30.000 6840.00
63827 REMOVING SIGNS, TYPE II EACH 210.000 15.000 3150.00 12.000 2520.00 15.000 3150.00
63830 REMOVING SMALL SIGN SUPPORTS EACH 156.000 15.000 2340.00 12.000 1872.00 15.000 2340.00
64210 FIELD LABORATORY LS 1.000 1000.000 1000.00 2000.000 2000.00 6000.000 6000.00
64220 FIELD OFFICE, TYPE C LS 1.000 12000.000 12000.00 18000.000 18000.00 20000.000 20000.00
64311 TRAFFIC CONTROL, SURVEILLANCE DAYS 398.000 60.000 23880.00 60.000 23880.00 60.000 23880.00
64313 TRAFFIC CONTROL, DRUMS DAYS 189076.000 0.200 37815.20 0.200 37815.20 0.200 37815.20
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 187111.000 0.200 37422.20 0.200 37422.20 0.200 37422.20
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 227048.000 0.100 22704.80 0.100 22704.80 0.100 22704.80
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 49036.000 0.150 7355.40 0.150 7355.40 0.150 7355.40
64326 TRAFFIC CONTROL, SIGNS DAYS 206143.000 0.200 41228.60 0.200 41228.60 0.200 41228.60
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 4525.000 1.500 6787.50 1.500 6787.50 1.500 6787.50
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 6155.000 1.600 9848.00 1.700 10463.50 1.240 7632.20
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 2940.000 1.950 5733.00 2.000 5880.00 1.440 4233.60
64507 GEOTEXTILE FABRIC, TYPE C S.Y. 750.000 2.520 1890.00 3.000 2250.00 2.190 1642.50
64601 PAVEMENT MARKING, 4-INCH, PAIN L.F. 34380.000 0.150 5157.00 0.150 5157.00 0.150 5157.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 135243.000 0.240 32458.32 0.240 32458.32 0.240 32458.32
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 9584.000 0.360 3450.24 0.360 3450.24 0.360 3450.24
64620 PVMT MRKNG, CHAN., 8-INCH, POL L.F. 1620.000 1.100 1782.00 1.100 1782.00 1.100 1782.00
64635 PAVEMENT MARKING, RAISED MARKE EACH 101.000 32.000 3232.00 32.000 3232.00 32.000 3232.00
64642 REMOVING PAVEMENT MARKINGS L.F. 151684.000 0.200 30336.80 0.200 30336.80 0.200 30336.80
64714 PVMT MRKNG, STOP LINE, 24-INCH L.F. 350.000 3.000 1050.00 3.000 1050.00 3.000 1050.00
64730 PAVEMENT MARKING, ARROWS, TYPE EACH 1.000 90.000 90.00 90.000 90.00 90.000 90.00
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 9.000 90.000 810.00 90.000 810.00 90.000 810.00
64738 PAVEMENT MARKING, ARROWS, TYPE EACH 2.000 120.000 240.00 120.000 240.00 120.000 240.00
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 7.000 90.000 630.00 90.000 630.00 90.000 630.00
64766 PVMT MRKNG, DIAGONAL, 8-INCH, L.F. 1050.000 1.700 1785.00 1.700 1785.00 1.700 1785.00
64786 PAVEMENT MARKING, PARKING STAL L.F. 1500.000 1.700 2550.00 1.700 2550.00 1.700 2550.00
64902 TEMP PVMT MRKG, 4-INCH, REFLEC L.F. 160185.000 0.100 16018.50 0.100 16018.50 0.100 16018.50
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 15655.000 0.900 14089.50 0.900 14089.50 0.900 14089.50
64921 TEMP PVMT MRKNG, RAISED MARKER EACH 238.000 2.500 595.00 2.500 595.00 2.500 595.00
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 83025.000 0.450 37361.25 0.450 37361.25 0.450 37361.25
65050 CONSTRUCTION STAKING, CABC L.F. 22935.000 0.700 16054.50 0.700 16054.50 0.700 16054.50
65055 CONSTRUCTION STAKING, CURB, GU L.F. 2185.000 1.400 3059.00 1.400 3059.00 1.400 3059.00
65070 CONSTRUCTION STAKING, CONCRETE L.F. 63290.000 0.320 20252.80 0.320 20252.80 0.320 20252.80
65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 4851.000 4.000 19404.00 4.000 19404.00 4.000 19404.00
65221 NONMETALLIC CONDUIT, SCHEDULE L.F. 3057.000 4.100 12533.70 4.100 12533.70 4.100 12533.70
65250 LOOP DETECTOR CONDUIT L.F. 4159.000 3.500 14556.50 3.500 14556.50 3.500 14556.50
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65306 PULL BOXES, STEEL, 24X36-INCH EACH 68.000 425.000 28900.00 425.000 28900.00 425.000 28900.00
65401 CONCRETE BASES, TYPE 1 EACH 9.000 350.000 3150.00 350.000 3150.00 350.000 3150.00
65402 CONCRETE BASES, TYPE 2 EACH 10.000 610.000 6100.00 610.000 6100.00 610.000 6100.00
65403 CONCRETE BASES, TYPE 5 EACH 7.000 575.000 4025.00 575.000 4025.00 575.000 4025.00
65404 CONCRETE BASES, TYPE 7 EACH 7.000 625.000 4375.00 625.000 4375.00 625.000 4375.00
65419 CONC CNTRL CABINET BASES, TYPE EACH 4.000 650.000 2600.00 650.000 2600.00 650.000 2600.00
65425 PEDESTAL BASES EACH 8.000 102.000 816.00 102.000 816.00 102.000 816.00
65430 TRNSFRMR BASE STD, 11 1/2-IN B EACH 12.000 210.000 2520.00 210.000 2520.00 210.000 2520.00
65432 TRNSFRMR BASE BRKAWAY, 15-17 I EACH 7.000 320.000 2240.00 320.000 2240.00 320.000 2240.00
65524 TRAFF SIGNAL CABLE, 5 CONDUCTO L.F. 379.000 0.750 284.25 0.750 284.25 0.750 284.25
65530 TRAFF SIGNAL CABLE, 12 CONDUCT L.F. 1360.000 1.000 1360.00 1.000 1360.00 1.000 1360.00
65545 TYP UF CABLE 2 CNDUCTR, NO. 12 L.F. 7149.000 0.650 4646.85 0.650 4646.85 0.650 4646.85
65557 ELECTRICAL WIRE, TRAFFIC SIGNA L.F. 1531.000 0.550 842.05 0.550 842.05 0.550 842.05
65566 ELECTRICAL WIRE, LIGHTING, NO. L.F. 3750.000 0.500 1875.00 0.500 1875.00 0.500 1875.00
65580 LOOP DETECTOR LEAD IN CABLE L.F. 5785.000 0.900 5206.50 0.900 5206.50 0.900 5206.50
65585 LOOP DETECTOR WIRE L.F. 12584.000 0.550 6921.20 0.550 6921.20 0.550 6921.20
65702 POLES, TYPE 2 EACH 2.000 860.000 1720.00 850.000 1700.00 860.000 1720.00
65703 POLES, TYPE 3 EACH 4.000 1165.000 4660.00 1165.000 4660.00 1165.000 4660.00
65705 POLES, TYPE 5 EACH 11.000 614.000 6754.00 614.000 6754.00 614.000 6754.00
65707 POLES, TYPE 7 EACH 7.000 962.000 6734.00 962.000 6734.00 962.000 6734.00
65729 TRAFFIC SIGNAL STDS, ALUM, 3.5 EACH 2.000 76.000 152.00 76.000 152.00 76.000 152.00
65732 TRAFF SIGNAL STANDARDS, ALUMIN EACH 6.000 182.000 1092.00 182.000 1092.00 182.000 1092.00
65803 TROMBONE ARMS, 20-FOOT EACH 2.000 700.000 1400.00 700.000 1400.00 700.000 1400.00
65849 PEDESTRIAN PUSH BUTTONS EACH 2.000 144.000 288.00 144.000 288.00 144.000 288.00
65903 LUMINAIRES, UTILITY, 150 WATTS EACH 22.000 227.000 4994.00 227.000 4994.00 227.000 4994.00
65905 LUMINAIRES, UTILITY, 250 WATTS EACH 7.000 235.000 1645.00 235.000 1645.00 235.000 1645.00
65926 LUMINAIRE ARMS, SINGLE MEMBER, EACH 4.000 119.000 476.00 119.000 476.00 119.000 476.00
65927 LUMINAIRE ARMS, SINGLE MEMBER, EACH 11.000 130.000 1430.00 130.000 1430.00 130.000 1430.00
65935 LUMNR ARMS TRUSS TYP 4 1/2-IN EACH 6.000 226.000 1356.00 226.000 1356.00 226.000 1356.00
65937 LUMNR ARMS TRUSS TYP 4 1/2-IN EACH 8.000 250.000 2000.00 250.000 2000.00 250.000 2000.00
66501 SAWING EXISTING PAVEMENT L.F. 2174.000 1.000 2174.00 1.500 3261.00 1.000 2174.00
90004 MISC LS 1.000 1500.000 1500.00 1500.000 1500.00 1500.000 1500.00

90004A REMOVING TRAFFIC SIGNAL
CTH K INTERSECTION

90004 MISC LS 1.000 10500.000 10500.00 10500.000 10500.00 10500.000 10500.00
90004B TEMP TRAFFIC SIGNALS, U
CTH K INTERSECTION

90004 MISC LS 1.000 700.000 700.00 500.000 500.00 1000.000 1000.00
90004C REMOVING OLD STRUCTURE,
42+57"C"
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90004 MISC LS 1.000 4650.000 4650.00 2500.000 2500.00 2500.000 2500.00

90004D REMEDIATION SYSTEM ABAN
SITE 1

90004 MISC LS 1.000 6500.000 6500.00 500.000 500.00 750.000 750.00
90004E REMOVING OLD STRUCTURE,
1527+20

90004 MISC LS 1.000 7500.000 7500.00 750.000 750.00 3000.000 3000.00
90004F REMOVING OLD STRUCTURE,
1704+65

90005 MISC EACH 2.000 70.000 140.00 70.000 140.00 70.000 140.00
90005A FOLDING STOP SIGNS, 36
TYPE II REFLECTIVE

90005 MISC EACH 13.000 75.000 975.00 75.000 975.00 75.000 975.00
90005B REMOVING PULL BOXES

90005 MISC EACH 2.000 6750.000 13500.00 6750.000 13500.00 5870.000 11740.00
90005C MANHOLES, TYPE SPECIAL

90005 MISC EACH 32.000 65.000 2080.00 65.000 2080.00 65.000 2080.00
90005F LOOP DETECTOR SPLICE

90008 MISC DAY 800.000 50.000 40000.00 50.000 40000.00 50.000 40000.00
90008A PORTABLE CHANGEABLE MES

90030 MISC L.F. 1560.000 7.000 10920.00 7.000 10920.00 7.000 10920.00
90030A SPLIT RAIL FENCE

90031 MISC S.F. 315.000 21.500 6772.50 21.500 6772.50 21.500 6772.50
90031A MODULAR BLOCK GRAVITY W

90033 MISC S.Y. 20600.000 0.900 18540.00 0.750 15450.00 0.700 14420.00
90033A SALAVAGED TOPSOIL, SPEC

90034 MISC C.Y. 5.400 700.000 3780.00 700.000 3780.00 700.000 3780.00
90034A CONCRETE MASONRY, DETEN
OUTLET STRUCTURE

90034 MISC C.Y. 1365.000 10.900 14878.50 5.820 7944.30 7.500 10237.50
90034B MGMT OF PETROLEUM-CONTA
MATERIAL & SOLVENT CONTAMINATE

90035 MISC TON 65075.000 5.250 341643.75 6.250 406718.75 6.350 413226.25
90035A CRUSHED AGGREGATE BASE
CRUSHED STONE

90036 MISC LB. 970.000 65.000 63050.00 65.000 63050.00 65.000 63050.00
90036A PRAIRIE SEEDING MIXTURE

90066 MISC DOL 18000.000 1.000 18000.00 1.000 18000.00 1.000 18000.00
90066A MONTHLY MOBILE TELEPHON
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90365 QMP, BASE COURSES TON 541205.000 0.200 108241.00 0.010 5412.05 0.010 5412.05
90402 QMP, RURAL CONCRETE PAVEMENT DAY 33.000 1135.000 37455.00 948.000 31284.00 1100.000 36300.00
90403 QMP, PROFILE INDEX INCENTIVE, DOL 113427.000 1.000 113427.00 1.000 113427.00 1.000 113427.00
90404 QMP, PVMT STRENGTH INCENTIVE, DOL 52400.000 1.000 52400.00 1.000 52400.00 1.000 52400.00
90545 CONCRETE COLLAR EACH 3.000 200.000 600.00 400.000 1200.00 200.000 600.00
90590 PIPE GRATES EACH 4.000 1750.000 7000.00 800.000 3200.00 350.000 1400.00
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 113.000 38.000 4294.00 30.000 3390.00 38.000 4294.00
90641 TEMPORARY FENCING L.F. 170.000 3.000 510.00 3.000 510.00 3.000 510.00
90778 PAVEMENT MARKING, OUTFALL MARK EACH 23.000 4.000 92.00 4.000 92.00 4.000 92.00
61425 PORTABLE CRASH CUSHIONS, DELIV EACH 1.000 6500.000 6500.00 5000.000 5000.00 5000.000 5000.00
61426 PORTABLE CRASH CUSHIONS, INSTA EACH 2.000 500.000 1000.00 400.000 800.00 400.000 800.00
64310 TRAFFIC CONTROL, ARROW BOARDS DAYS 253.000 15.000 3795.00 15.000 3795.00 15.000 3795.00
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 62.000 20.000 1240.00 20.000 1240.00 20.000 1240.00
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 62.000 3.000 186.00 3.000 186.00 3.000 186.00
90005 MISC EACH 16.000 135.000 2160.00 135.000 2160.00 135.000 2160.00

90005D STATE FURNISHED TRAFFIC
FACES, WITH LED MODULES

90005 MISC EACH 2.000 75.000 150.00 75.000 150.00 75.000 150.00
90005E PEDESTRIAN SIGNAL FACES
LED MODULES

PROPOSAL TOTAL....... 12777422.98 13762569.63 14563312.30



 

 

Date 02/11/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 17
CERTIFIED BY- DIVISION OF HIGHWAYS
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF THE THREE LOW BIDS RECEIVED LETTING DATE: 02/11/03

PROPOSAL: 20030211004

STATE PROJECT(S): 5650-01-74 LOCATION 53/ROCK COUNTY
5650-01-75 COOKSVILLE - CTH H RD, BADFISH CREEK BRIDGE

STH 59
ROCK

TYPE OF WORK:

BIDDER NO 1: LUNDA CONSTRUCTION COMPANY
BIDDER NO 2: PHEIFER BROTHERS CONSTRUCTION COMPANIES
BIDDER NO 3: FRANK BROTHERS, INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING 40M 24.000 250.000 6000.00 247.000 5928.00 251.940 6046.56
20104 GRUBBING 40M 24.000 250.000 6000.00 247.000 5928.00 251.940 6046.56
20335 REMOVING SMALL PIPE CULVERTS EACH 2.000 50.000 100.00 250.000 500.00 204.000 408.00
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 35000.000 35000.00 8000.000 8000.00 35700.000 35700.00

100+628
20372 REMOVING OLD STRUCTURE, STATIO LS 1.000 1600.000 1600.00 2500.000 2500.00 1500.000 1500.00

100+860
20411 REMOVING GUARDRAIL M 181.000 3.280 593.68 3.280 593.68 3.350 606.35
20412 REMOVING FENCE M 475.000 3.280 1558.00 1.850 878.75 3.670 1743.25
20501 COMMON EXCAVATION M3 21320.000 2.340 49888.80 3.700 78884.00 2.760 58843.20
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 12000.000 12000.00 5500.000 5500.00 12240.000 12240.00

B-53-195
20801 BORROW EXCAVATION M3 4475.000 2.340 10471.50 3.700 16557.50 4.600 20585.00
21001 STRUCTURE BACKFILL M3 500.000 19.000 9500.00 16.000 8000.00 19.380 9690.00
21302 FINISHING ROADWAY, PROJECT LS 1.000 500.000 500.00 5000.000 5000.00 1530.000 1530.00

5650-01-75
21401 OBLITERATING OLD ROAD M 333.000 9.000 2997.00 5.000 1665.00 11.730 3906.09
30404 CRUSHED AGGREGATE BASE COURSE MG 5960.000 8.250 49170.00 8.250 49170.00 7.950 47382.00
30424 SALVAGED ASPHALTIC PAVEMENT, B MG 3120.000 4.000 12480.00 6.750 21060.00 6.490 20248.80
30426 BREAKER RUN STONE MG 2450.000 8.250 20212.50 8.250 20212.50 7.440 18228.00
40204 ASPHALTIC MATERIAL FOR TACK CO L 1400.000 0.260 364.00 0.260 364.00 0.320 448.00
40301 QMP, ASPHALTIC MIXTURE MG 3000.000 0.500 1500.00 0.500 1500.00 1.000 3000.00
40501 ASPHALTIC MATERIAL FOR PLANT M MG 180.000 100.000 18000.00 100.000 18000.00 203.500 36630.00
40721 ASPHALTIC CONCRETE PAVEMENT, T MG 3000.000 23.930 71790.00 23.930 71790.00 19.110 57330.00
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 1920.000 1.000 1920.00 1.000 1920.00 1.000 1920.00
41010 SALVAGED ASPHALTIC PAVEMENT MG 3120.000 4.000 12480.00 6.500 20280.00 4.290 13384.80
41620 CONCRETE SURFACE DRAINS M3 22.000 450.000 9900.00 450.000 9900.00 459.000 10098.00
41621 CONCRETE PAVEMENT APPROACH SLA M2 135.000 135.000 18225.00 135.000 18225.00 137.700 18589.50
50201 CONCRETE MASONRY, BRIDGES M3 203.000 465.000 94395.00 475.000 96425.00 474.300 96282.90
50265 PROTECTIVE SURFACE TREATMENT M2 388.000 3.000 1164.00 3.000 1164.00 3.060 1187.28
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50308 PRESTRESSED GIRDER, I TYPE, 13 M 117.200 360.000 42192.00 378.000 44301.60 367.200 43035.84
50504 HIGH STRENGTH BAR STEEL REINF. KG 3021.000 0.950 2869.95 1.230 3715.83 0.970 2930.37
50511 COATED HIGH STR BAR STL REINF, KG 12682.000 1.100 13950.20 1.260 15979.32 1.120 14203.84
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 8.000 35.000 280.00 34.000 272.00 35.700 285.60
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 6.000 500.000 3000.00 427.000 2562.00 510.000 3060.00

B-53-195
51030 CIP CONC PILING, DELIV & DRIVE M 440.000 49.000 21560.00 46.000 20240.00 50.000 22000.00
51605 RUBBERIZED MEMBRANE WATERPROOF M2 20.000 28.000 560.00 36.000 720.00 28.560 571.20
52003 CULVERT PIPE, CLASS III, 450 M M 11.000 59.400 653.40 66.000 726.00 76.500 841.50
52005 CULVERT PIPE, CLASS III, 600 M M 46.000 74.250 3415.50 76.000 3496.00 86.500 3979.00
52015 CULVERT PIPE, CLASS III, 1800 M 30.000 290.400 8712.00 260.000 7800.00 285.600 8568.00
52061 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 80.000 160.00 100.000 200.00 112.200 224.40
52063 APRON ENDWALLS FOR CULVERT PIP EACH 6.000 120.000 720.00 125.000 750.00 122.400 734.40
52072 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 1500.000 3000.00 1000.000 2000.00 1224.000 2448.00
60601 RIPRAP M3 65.000 35.000 2275.00 35.000 2275.00 35.700 2320.50
60602 HEAVY RIPRAP M3 220.000 36.000 7920.00 37.000 8140.00 40.000 8800.00
60604 MEDIUM RANDOM RIPRAP M3 242.000 35.000 8470.00 35.000 8470.00 35.700 8639.40
61407 STEEL THRIE BEAM STRUCTURE APP M 40.000 95.120 3804.80 95.120 3804.80 97.020 3880.80
61408 STEEL PLATE BEAM GUARD, CLASS M 137.000 29.520 4044.24 29.520 4044.24 30.110 4125.07
61422 MARKER POSTS FOR RIGHT OF WAY EACH 40.000 45.000 1800.00 45.000 1800.00 45.900 1836.00
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 4.000 150.000 600.00 87.000 348.00 153.000 612.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 6.000 1650.000 9900.00 1650.000 9900.00 1683.000 10098.00
61802 MAINT AND REPAIR OF HAUL ROADS LS 1.000 1.000 1.00 1.000 1.00 2000.000 2000.00

5650-01-75
61910 MOBILIZATION LS 1.000 21650.000 21650.00 37188.000 37188.00 15000.000 15000.00
62401 WATER KL 295.000 4.500 1327.50 4.500 1327.50 9.860 2908.70
62505 SALVAGED TOPSOIL M2 23630.000 0.710 16777.30 0.550 12996.50 0.720 17013.60
62702 MULCHING M2 23630.000 0.130 3071.90 0.130 3071.90 0.130 3071.90
62815 SILT FENCE, DELIVERED M 445.000 3.000 1335.00 3.000 1335.00 3.060 1361.70
62816 SILT FENCE, INSTALLED M 445.000 3.000 1335.00 3.000 1335.00 3.060 1361.70
62817 SILT FENCE MAINTENANCE M 445.000 0.100 44.50 0.100 44.50 0.100 44.50
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 150.000 300.00 150.000 300.00 153.000 306.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 200.000 400.00 200.000 400.00 204.000 408.00
62824 EROSION MAT, DELIVERED, CLASS M2 3230.000 0.600 1938.00 0.600 1938.00 0.610 1970.30
62825 EROSION MAT, INSTALLED, CLASS M2 3230.000 0.700 2261.00 0.700 2261.00 0.710 2293.30
62832 EROSION MAT, DELIVERED, CLASS M2 95.000 1.000 95.00 1.000 95.00 1.020 96.90
62833 EROSION MAT, INSTALLED, CLASS M2 95.000 1.000 95.00 1.000 95.00 1.020 96.90
62844 EROSION MAT, DELIV, CLASS III, M2 336.000 4.000 1344.00 4.000 1344.00 4.080 1370.88
62845 EROSION MAT, INSTLD, CLASS III M2 336.000 4.000 1344.00 4.000 1344.00 4.080 1370.88
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62860 TURBIDITY BARRIERS M2 150.000 26.000 3900.00 26.000 3900.00 26.520 3978.00
62865 SOIL STABILIZER, TYPE A HA 0.034 10000.000 340.00 10000.000 340.00 10200.000 346.80
62875 TEMPORARY DITCH CHECKS, DELIVE M 110.000 8.200 902.00 8.200 902.00 8.360 919.60
62876 TEMPORARY DITCH CHECKS, INSTAL M 110.000 8.200 902.00 8.200 902.00 8.360 919.60
62905 FERTILIZER, TYPE B KG 840.000 0.550 462.00 0.550 462.00 0.560 470.40
63003 SEEDING, TEMPORARY KG 96.000 4.500 432.00 4.500 432.00 4.590 440.64
63009 SEEDING, MIXTURE NO. 20 KG 240.000 8.500 2040.00 8.500 2040.00 8.670 2080.80
63111 EROSION CONTROL SOD M2 62.000 3.000 186.00 3.000 186.00 3.060 189.72
64207 FIELD OFFICE, TYPE B, PROJECT LS 1.000 2000.000 2000.00 4000.000 4000.00 2040.000 2040.00

5650-01-75
64302 TRAFFIC CONTROL, PROJECT LS 1.000 1000.000 1000.00 1000.000 1000.00 1020.000 1020.00

5650-01-75
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 2600.000 0.600 1560.00 0.600 1560.00 0.360 936.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 4160.000 0.100 416.00 0.100 416.00 0.150 624.00
64326 TRAFFIC CONTROL, SIGNS DAYS 4160.000 0.400 1664.00 0.400 1664.00 0.360 1497.60
64335 TRAFFIC CONTROL, DETOUR, PROJE LS 1.000 1500.000 1500.00 1500.000 1500.00 1020.000 1020.00

5650-01-75
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 15000.000 0.150 2250.00 0.150 2250.00 0.260 3900.00
64505 GEOTEXTILE FABRIC, TYPE R M2 273.000 1.600 436.80 1.600 436.80 1.630 444.99
64506 GEOTEXTILE FABRIC, TYPE HR M2 1029.000 3.000 3087.00 2.250 2315.25 4.080 4198.32
64602 PAVEMENT MARKING, 100 MM, EPOX M 4788.000 0.620 2968.56 0.620 2968.56 0.630 3016.44
64636 LOCATING NO-PASSING ZONES KM 1.202 190.000 228.38 190.000 228.38 193.800 232.95
65045 CONSTRUCTION STAKING, SUBGRADE M 1200.000 1.000 1200.00 1.000 1200.00 1.940 2328.00
65050 CONSTRUCTION STAKING, CABC M 1200.000 1.000 1200.00 1.000 1200.00 1.940 2328.00
65055 CONSTRUCTION STAKING, CURB, GU M 70.000 2.000 140.00 2.000 140.00 2.040 142.80
65060 CONSTRUCTION STAKING, PIPE CUL EACH 4.000 85.000 340.00 85.000 340.00 91.800 367.20
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 1150.000 1150.00 1150.000 1150.00 816.000 816.00

B-53-195
90001 MISC M 70.000 52.000 3640.00 52.000 3640.00 53.040 3712.80

90001A, CONCRETE CURB & GUTTER
TYPE D, 100MM MOUNTABLE

90005 MISC EACH 6.000 39.000 234.00 39.000 234.00 39.780 238.68
90005A, MARKER POSTS, FLEXIBLE
GUARD RAIL TERMINAL

90012 MISC 40M 30.000 15.000 450.00 3.000 90.00 9.160 274.80
90012A, TEST ROLLING

90501 QMP READY MIXED CONC MASONRY F M3 203.000 20.000 4060.00 8.000 1624.00 20.400 4141.20
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 2030.000 1.000 2030.00 1.000 2030.00 1.000 2030.00
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 8.000 39.000 312.00 22.000 176.00 39.780 318.24
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90712 TRAFFIC CONTROL, COVERING SIGN EACH 37.000 25.000 925.00 25.000 925.00 15.300 566.10

PROPOSAL TOTAL....... 682971.51 716818.61 722983.15
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STATE PROJECT(S): 5990-03-59 LOCATION 53/ROCK COUNTY
U P RR BRIDGE OVER JACKSON ST
LOCAL ST
ROCK

TYPE OF WORK:

BIDDER NO 1: LUNDA CONSTRUCTION COMPANY
BIDDER NO 2: ZENITH TECH., INC.
BIDDER NO 3: EDWARD KRAEMER & SONS, INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING STA. 2.500 225.000 562.50 247.000 617.50 225.000 562.50
20102 CLEARING I.D. 81.000 15.000 1215.00 9.950 805.95 15.000 1215.00
20104 GRUBBING STA. 2.500 225.000 562.50 247.000 617.50 225.000 562.50
20105 GRUBBING I.D. 81.000 15.000 1215.00 9.950 805.95 15.000 1215.00
20401 REMOVING PAVEMENT S.Y. 205.000 8.000 1640.00 4.470 916.35 8.000 1640.00
20405 REMOVING CURB AND GUTTER L.F. 4280.000 3.000 12840.00 3.530 15108.40 3.000 12840.00
20406 REMOVING CONCRETE SIDEWALK S.Y. 1548.000 4.000 6192.00 1.990 3080.52 4.000 6192.00
20412 REMOVING FENCE L.F. 2380.000 0.800 1904.00 0.800 1904.00 1.000 2380.00
20414 REMOVING MANHOLES EACH 10.000 250.000 2500.00 400.000 4000.00 250.000 2500.00
20416 REMOVING INLETS EACH 14.000 200.000 2800.00 350.000 4900.00 200.000 2800.00
20422 REMOVING CONCRETE BASES EACH 2.000 300.000 600.00 250.000 500.00 135.000 270.00
20501 COMMON EXCAVATION C.Y. 226317.000 3.180 719688.06 3.680 832846.56 3.180 719688.06
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 4700.000 4700.00 4300.000 4300.00 4700.000 4700.00

B-53-227
20630 EXCAVATION FOR STRUCT., RETAIN LS 1.000 16500.000 16500.00 24100.000 24100.00 16500.000 16500.00

R-53-18
20631 EXCAVATION FOR STRUCT., RETAIN LS 1.000 4900.000 4900.00 3850.000 3850.00 4900.000 4900.00

R-53-19
20632 EXCAVATION FOR STRUCT., RETAIN LS 1.000 4900.000 4900.00 3850.000 3850.00 4900.000 4900.00

R-53-20
20633 EXCAVATION FOR STRUCT., RETAIN LS 1.000 4000.000 4000.00 5500.000 5500.00 4000.000 4000.00

R-53-21
21001 STRUCTURE BACKFILL C.Y. 10432.000 4.500 46944.00 2.950 30774.40 4.500 46944.00
21301 FINISHING ROADWAY LS 1.000 2200.000 2200.00 1500.000 1500.00 2200.000 2200.00
30404 CRUSHED AGGREGATE BASE COURSE TON 1522.000 8.300 12632.60 7.770 11825.94 8.000 12176.00
30426 BREAKER RUN STONE TON 1700.000 8.300 14110.00 8.240 14008.00 5.690 9673.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 20.000 10.000 200.00 10.000 200.00 10.000 200.00
40301 QMP, ASPHALTIC MIXTURE TON 93.000 4.000 372.00 4.000 372.00 4.000 372.00
40501 ASPHALTIC MATERIAL FOR PLANT M TON 7.000 225.000 1575.00 225.000 1575.00 225.000 1575.00
40724 ASPHALTIC CONCRETE PAVEMENT, T TON 93.000 42.000 3906.00 42.000 3906.00 42.000 3906.00
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41605 CONCRETE DRIVEWAY, 6-INCH S.Y. 35.000 36.000 1260.00 55.000 1925.00 36.000 1260.00
50201 CONCRETE MASONRY, BRIDGES C.Y. 764.000 275.000 210100.00 250.000 191000.00 252.640 193016.96
50405 CONCRETE MASONRY, RETAINING WA C.Y. 1907.000 245.000 467215.00 250.000 476750.00 274.650 523757.55
50506 HIGH STRGTH BAR STEEL REINF, R LB. 55820.000 0.550 30701.00 0.570 31817.40 0.630 35166.60
50511 COATED HIGH STR BAR STL REINF, LB. 84390.000 0.650 54853.50 0.650 54853.50 0.700 59073.00
50513 COATED HIGH STR BAR STL REINF, LB. 116990.000 0.650 76043.50 0.650 76043.50 0.700 81893.00
50601 STRUCTURAL CARBON STEEL LB. 39400.000 0.740 29156.00 0.760 29944.00 0.970 38218.00
50606 HIGH STRENGTH STRUCTURAL STEEL LB. 360900.000 0.740 267066.00 0.760 274284.00 0.980 353682.00
50630 WELDED STUD SHEAR CONNECTORS, EACH 5408.000 2.250 12168.00 2.000 10816.00 3.370 18224.96
50650 FIXED BEARING ASSEMBLIES, STRU EACH 13.000 1800.000 23400.00 1700.000 22100.00 2000.000 26000.00

B-53-227
50660 EXPANSION BEARING ASSEMBLIES, EACH 13.000 2100.000 27300.00 2000.000 26000.00 2400.000 31200.00

B-53-227
51031 CIP CONC PILING, DELIV & DRIVE L.F. 8952.000 19.000 170088.00 20.000 179040.00 23.990 214758.48
51601 DAMPPROOFING S.Y. 288.000 10.000 2880.00 10.300 2966.40 10.300 2966.40
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 648.000 10.000 6480.00 15.000 9720.00 24.450 15843.60
51706 PAINTING, EPOXY SYSTEM, STRUCT LS 1.000 15000.000 15000.00 9000.000 9000.00 9878.000 9878.00

B-53-227
52266 RCCP, APRON ENDWALLS, 30-INCH EACH 2.000 600.000 1200.00 610.000 1220.00 600.000 1200.00
52268 RCCP, APRON ENDWALLS, 42-INCH EACH 1.000 1000.000 1000.00 1060.000 1060.00 1000.000 1000.00
60150 CONCRETE CURB AND GUTTER, 30-I L.F. 280.000 18.000 5040.00 25.000 7000.00 18.000 5040.00
60204 CONCRETE SIDEWALK, 4-INCH S.F. 215.000 3.750 806.25 5.500 1182.50 3.750 806.25
60305 TEMP PRECAST CONC BARR, CONTR L.F. 585.000 7.500 4387.50 6.000 3510.00 7.960 4656.60
60308 TEMP PRECAST CONC BARR, CONTR L.F. 585.000 3.500 2047.50 3.000 1755.00 2.280 1333.80
60601 RIPRAP C.Y. 10.000 30.000 300.00 100.000 1000.00 30.000 300.00
60827 REINF CONC PIPE, CLASS III, SS L.F. 41.000 38.000 1558.00 27.000 1107.00 38.000 1558.00
60831 REINF CONC PIPE, CLASS III, SS L.F. 114.000 50.000 5700.00 38.000 4332.00 50.000 5700.00
60833 REINF CONC PIPE, CLASS III, SS L.F. 1792.000 60.000 107520.00 48.000 86016.00 60.000 107520.00
60834 REINF CONC PIPE, CLASS III, SS L.F. 602.000 65.000 39130.00 55.000 33110.00 65.000 39130.00
60835 REINF CONC PIPE, CLASS III, SS L.F. 443.000 75.000 33225.00 68.000 30124.00 75.000 33225.00
60851 REINF CONC PIPE, CLASS IV, SS, L.F. 196.000 28.000 5488.00 29.000 5684.00 28.000 5488.00
60870 REINF CONC PIPE, CLASS V, SS, L.F. 669.000 26.000 17394.00 27.000 18063.00 26.000 17394.00
61112 MANHOLES, TYPE 3 EACH 14.000 1600.000 22400.00 2100.000 29400.00 1600.000 22400.00
61113 MANHOLES, TYPE 5 EACH 1.000 3000.000 3000.00 5500.000 5500.00 3000.000 3000.00
61121 INLETS, TYPE 1 EACH 3.000 600.000 1800.00 590.000 1770.00 600.000 1800.00
61122 INLETS, TYPE 3 EACH 30.000 600.000 18000.00 500.000 15000.00 600.000 18000.00
61151 MANHOLE COVERS, TYPE J EACH 10.000 300.000 3000.00 275.000 2750.00 300.000 3000.00
61163 INLET COVERS, TYPE C EACH 5.000 300.000 1500.00 275.000 1375.00 300.000 1500.00
61167 INLET COVERS, TYPE H EACH 6.000 300.000 1800.00 350.000 2100.00 300.000 1800.00
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61183 ADJUSTING INLET COVERS EACH 3.000 200.000 600.00 350.000 1050.00 200.000 600.00
61198 SALVAGED INLET COVERS EACH 4.000 100.000 400.00 200.000 800.00 100.000 400.00
61201 PIPE UNDERDRAIN, 6-INCH L.F. 1005.000 6.000 6030.00 6.000 6030.00 9.000 9045.00
61211 PIPE UNDERDRAIN, UNPERFORATED, L.F. 172.000 6.000 1032.00 6.000 1032.00 9.000 1548.00
61910 MOBILIZATION LS 1.000 247250.000 247250.00 405000.000 405000.00 96800.000 96800.00
62401 WATER MGAL 360.000 22.000 7920.00 15.000 5400.00 13.000 4680.00
62501 TOPSOIL S.Y. 52849.000 1.150 60776.35 0.950 50206.55 1.150 60776.35
62702 MULCHING S.Y. 27682.000 0.090 2491.38 0.090 2491.38 0.090 2491.38
62811 EROSION BALES, DELIVERED EACH 115.000 5.000 575.00 5.000 575.00 3.000 345.00
62812 EROSION BALES, INSTALLED EACH 115.000 5.000 575.00 5.000 575.00 3.000 345.00
62815 SILT FENCE, DELIVERED L.F. 3555.000 0.450 1599.75 0.450 1599.75 0.600 2133.00
62816 SILT FENCE, INSTALLED L.F. 3555.000 0.890 3163.95 0.890 3163.95 0.950 3377.25
62817 SILT FENCE MAINTENANCE L.F. 1085.000 0.180 195.30 0.180 195.30 0.100 108.50
62819 MOBILIZATIONS, EROSION CONTROL EACH 4.000 152.590 610.36 152.590 610.36 75.000 300.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 14.000 152.600 2136.40 152.600 2136.40 100.000 1400.00
62824 EROSION MAT, DELIVERED, CLASS S.Y. 36098.000 0.440 15883.12 0.440 15883.12 0.450 16244.10
62825 EROSION MAT, INSTALLED, CLASS S.Y. 36098.000 0.420 15161.16 0.420 15161.16 0.550 19853.90
62870 INLET PROTECTION, TYPE A EACH 10.000 79.900 799.00 79.900 799.00 55.000 550.00
62872 INLET PROTECTION, TYPE C EACH 21.000 28.530 599.13 28.530 599.13 35.000 735.00
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 100.000 4.200 420.00 4.200 420.00 4.000 400.00
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 100.000 4.200 420.00 4.200 420.00 4.000 400.00
62880 CULVERT PIPE DITCH CHECKS EACH 2.000 111.000 222.00 111.000 222.00 100.000 200.00
62905 FERTILIZER, TYPE B CWT. 40.900 23.560 963.60 23.560 963.60 25.000 1022.50
63003 SEEDING, TEMPORARY LB. 150.000 2.030 304.50 2.030 304.50 2.000 300.00
63010 SEEDING, MIXTURE NO. 30 LB. 363.000 3.550 1288.65 3.550 1288.65 4.200 1524.60
63103 WATERING SODDED AREAS MGAL 32.000 45.000 1440.00 45.000 1440.00 23.000 736.00
63110 LAWN SOD S.Y. 1765.000 3.200 5648.00 3.200 5648.00 2.650 4677.25
64220 FIELD OFFICE, TYPE C LS 1.000 2500.000 2500.00 2000.000 2000.00 7555.960 7555.96
64311 TRAFFIC CONTROL, SURVEILLANCE DAYS 550.000 60.000 33000.00 60.000 33000.00 60.000 33000.00
64313 TRAFFIC CONTROL, DRUMS DAYS 9548.000 0.300 2864.40 0.300 2864.40 0.300 2864.40
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 6415.000 0.400 2566.00 0.400 2566.00 0.400 2566.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 6514.000 0.100 651.40 0.100 651.40 0.100 651.40
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 7304.000 0.150 1095.60 0.150 1095.60 0.150 1095.60
64326 TRAFFIC CONTROL, SIGNS DAYS 6697.000 0.450 3013.65 0.450 3013.65 0.450 3013.65
64327 TRAFFIC CONTROL, SIGNS, FIXED S.F. 840.000 8.250 6930.00 8.250 6930.00 8.250 6930.00
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 714.000 2.300 1642.20 5.000 3570.00 2.000 1428.00
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 30.000 2.300 69.00 5.000 150.00 1.850 55.50
64601 PAVEMENT MARKING, 4-INCH, PAIN L.F. 2161.000 0.500 1080.50 0.500 1080.50 0.500 1080.50
64609 PAVEMENT MARKING, 6-INCH, PAIN L.F. 2944.000 0.750 2208.00 0.750 2208.00 0.750 2208.00
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64642 REMOVING PAVEMENT MARKINGS L.F. 1480.000 0.500 740.00 0.500 740.00 0.500 740.00
64709 PVMT MRKNG, STOP LINE, 18-INCH L.F. 134.000 2.000 268.00 2.000 268.00 2.000 268.00
64717 PVMT MRKNG, CROSSWALK, 6-INCH, L.F. 651.000 1.000 651.00 1.000 651.00 1.000 651.00
64737 PAVEMENT MARKING, ARROWS, TYPE EACH 21.000 35.000 735.00 35.000 735.00 35.000 735.00
64757 PAVEMENT MARKING, WORDS, PAINT EACH 21.000 35.000 735.00 35.000 735.00 35.000 735.00
64781 PAVEMENT MARKING, CURB RAMP, P L.F. 45.000 1.000 45.00 1.000 45.00 1.000 45.00
64793 REMOVING PAVEMENT MARKINGS, AR EACH 2.000 65.000 130.00 65.000 130.00 65.000 130.00
65040 CONSTRUCTION STAKING, STORM SE EACH 60.000 75.000 4500.00 65.000 3900.00 65.000 3900.00
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 4527.000 0.800 3621.60 0.600 2716.20 0.600 2716.20
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 1500.000 1500.00 1050.000 1050.00 1050.000 1050.00

B-53-227
65066 CONSTRUCTION STAKING, STRUCT L LS 1.000 800.000 800.00 260.000 260.00 260.000 260.00

R-53-18
65067 CONSTRUCTION STAKING, STRUCT L LS 1.000 500.000 500.00 260.000 260.00 260.000 260.00

R-53-19
65068 CONSTRUCTION STAKING, STRUCT L LS 1.000 500.000 500.00 360.000 360.00 360.000 360.00

R-53-20
65069 CONSTRUCTION STAKING, STRUCT L LS 1.000 500.000 500.00 950.000 950.00 950.000 950.00

R-53-21
65099 CONSTRUCTION STAKING, INITIAL L.F. 4527.000 0.550 2489.85 0.900 4074.30 0.900 4074.30
65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 233.000 3.630 845.79 3.630 845.79 3.630 845.79
65221 NONMETALLIC CONDUIT, SCHEDULE L.F. 65.000 6.250 406.25 6.250 406.25 6.250 406.25
65237 CONDUIT, SPECIAL, 3-INCH L.F. 145.000 12.400 1798.00 12.400 1798.00 12.400 1798.00
65250 LOOP DETECTOR CONDUIT L.F. 270.000 3.640 982.80 3.640 982.80 3.640 982.80
65255 LOOP DETECTOR SLOTS L.F. 199.000 10.340 2057.66 10.340 2057.66 10.340 2057.66
65301 PULL BOXES, STEEL, 12X24-INCH EACH 1.000 286.700 286.70 286.700 286.70 286.700 286.70
65306 PULL BOXES, STEEL, 24X36-INCH EACH 6.000 365.200 2191.20 365.200 2191.20 365.200 2191.20
65401 CONCRETE BASES, TYPE 1 EACH 5.000 424.250 2121.25 424.250 2121.25 424.250 2121.25
65402 CONCRETE BASES, TYPE 2 EACH 1.000 487.750 487.75 487.750 487.75 487.750 487.75
65425 PEDESTAL BASES EACH 1.000 88.100 88.10 88.100 88.10 88.100 88.10
65430 TRNSFRMR BASE STD, 11 1/2-IN B EACH 1.000 201.350 201.35 201.350 201.35 201.350 201.35
65526 TRAFF SIGNAL CABLE, 7 CONDUCTO L.F. 178.000 0.700 124.60 0.700 124.60 0.700 124.60
65530 TRAFF SIGNAL CABLE, 12 CONDUCT L.F. 1700.000 0.860 1462.00 0.860 1462.00 0.860 1462.00
65531 TRAFF SIGNAL CABLE, 12 CONDUCT L.F. 696.000 1.340 932.64 1.340 932.64 1.340 932.64
65532 TRAFF SIGNAL CABLE, 15 CONDUCT L.F. 286.000 0.980 280.28 0.980 280.28 0.980 280.28
65536 TRAFF SIGNAL CABLE, 21 CONDUCT L.F. 178.000 1.390 247.42 1.390 247.42 1.390 247.42
65546 TYPE UF CABLE, 2 CONDUCTOR, NO L.F. 278.000 0.610 169.58 0.610 169.58 0.610 169.58
65557 ELECTRICAL WIRE, TRAFFIC SIGNA L.F. 3675.000 0.460 1690.50 0.460 1690.50 0.460 1690.50
65580 LOOP DETECTOR LEAD IN CABLE L.F. 2317.000 0.990 2293.83 0.990 2293.83 0.990 2293.83
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65585 LOOP DETECTOR WIRE L.F. 851.000 0.420 357.42 0.420 357.42 0.420 357.42
65704 POLES, TYPE 4 EACH 1.000 717.000 717.00 717.000 717.00 717.000 717.00
65732 TRAFF SIGNAL STANDARDS, ALUMIN EACH 1.000 165.500 165.50 165.500 165.50 165.500 165.50
65828 TRAFFIC SIGNAL FACES, 5-12 INC EACH 6.000 679.000 4074.00 679.000 4074.00 679.000 4074.00
65850 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 433.750 433.75 433.750 433.75 433.750 433.75

DELAVAN DR & JACKSON ST
65851 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 505.000 505.00 505.000 505.00 505.000 505.00

DELAVAN DR & BELOIT AVE
65903 LUMINAIRES, UTILITY, 150 WATTS EACH 1.000 226.500 226.50 226.500 226.50 226.500 226.50
65926 LUMINAIRE ARMS, SINGLE MEMBER, EACH 1.000 119.250 119.25 119.250 119.25 119.250 119.25
66501 SAWING EXISTING PAVEMENT L.F. 928.000 0.700 649.60 3.000 2784.00 0.700 649.60
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 260.000 1.500 390.00 5.000 1300.00 1.500 390.00
90004 MISC LS 1.000 25000.000 25000.00 200000.000 200000.00 176000.000 176000.00

90004A TEMP EARTH RETENTION SY
STRUCTURE B-53-227

90004 MISC LS 1.000 95000.000 95000.00 200000.000 200000.00 329340.000 329340.00
90004B TEMP EARTH RETEN SYSTEM
RETAINING WALL R-53-18

90004 MISC LS 1.000 1.000 1.00 25000.000 25000.00 53000.000 53000.00
90004C TEMP EARTH RETEN SYSTEM
RETAINING WALL R-53-19

90004 MISC LS 1.000 1.000 1.00 40000.000 40000.00 42700.000 42700.00
90004D TEMP EARTH RETEN SYSTEM
RETAINING WALL R-53-20

90004 MISC LS 1.000 1.000 1.00 60000.000 60000.00 122600.000 122600.00
90004E TEMP EARTH RETEN SYSTEM
RETAINING WALL R-53-21

90004 MISC LS 1.000 298000.000 298000.00 100.000 100.00 400000.000 400000.00
90004F TEMPORARY STRUCTURE, SP

90004 MISC LS 1.000 21000.000 21000.00 15000.000 15000.00 19665.000 19665.00
90004G TUBULAR STEEL RAILING,

90004 MISC LS 1.000 9000.000 9000.00 18500.000 18500.00 9000.000 9000.00
90004H OUTLET STRUCTURE A

90004 MISC LS 1.000 784.000 784.00 784.000 784.00 784.000 784.00
90004K SALVAGE AND REINSTALL T
SIGNALS, DELAVAN DR & JACKSON

90004 MISC LS 1.000 1211.500 1211.50 1211.500 1211.50 1211.500 1211.50
90004L SALVAGE AND REINSTALL T
SIGNALS, DELAVAN DR & BELOIT A
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90005 MISC EACH 84.000 5.000 420.00 12.000 1008.00 12.820 1076.88

90005A BAR COUPLERS, 1/2-INCH
90005 MISC EACH 122.000 5.000 610.00 20.000 2440.00 19.980 2437.56

90005B BAR COUPLERS, 1-INCH
90005 MISC EACH 124.000 5.000 620.00 30.000 3720.00 26.160 3243.84

90005C BAR COUPLERS, 1 1/4-INC
90005 MISC EACH 8.000 225.000 1800.00 225.000 1800.00 225.000 1800.00

90005D TRAFFIC CONTROL, BARRIC
III, LEFT IN PLACE

90005 MISC EACH 21.000 183.650 3856.65 183.650 3856.65 183.650 3856.65
90005E TRAFFIC CONTROL, SIGNS,
LEFT IN PLACE

90005 MISC EACH 7.000 3000.000 21000.00 3650.000 25550.00 3000.000 21000.00
90005F MANHOLE, 84-INCH DIAMET

90030 MISC L.F. 890.000 11.210 9976.90 11.210 9976.90 11.210 9976.90
90030A CHAIN LINK FENCE, VINYL
6-FOOT

90030 MISC L.F. 334.000 80.000 26720.00 80.000 26720.00 70.950 23697.30
90030B DECK DRAINS

90030 MISC L.F. 326.000 29.900 9747.40 30.000 9780.00 29.900 9747.40
90030C RAILROAD TRACK CONSTRUC

90030 MISC L.F. 545.000 10.000 5450.00 10.000 5450.00 10.000 5450.00
90030D REMOVING STORM SEWER, 3

90030 MISC L.F. 735.000 12.000 8820.00 10.000 7350.00 12.000 8820.00
90030E REMOVING STORM SEWER, 3

90030 MISC L.F. 515.000 14.000 7210.00 10.000 5150.00 14.000 7210.00
90030F REMOVING STORM SEWER, 4

90030 MISC L.F. 1270.000 10.000 12700.00 15.000 19050.00 10.000 12700.00
90030G REMOVING SANITARY SEWER

90030 MISC L.F. 120.000 20.000 2400.00 10.000 1200.00 20.000 2400.00
90030H REMOVING WATERMAIN, 8-I

90033 MISC S.Y. 555.000 14.000 7770.00 24.450 13569.75 24.230 13447.65
90033A DECK WATERPROOFING

90033 MISC S.Y. 513.000 30.000 15390.00 33.100 16980.30 33.100 16980.30
90033B PROTECTIVE ASPHALTIC PA

90033 MISC S.Y. 54.000 4.000 216.00 5.000 270.00 2.000 108.00
90033C GEOTEXTILE FABRIC, TYPE

90034 MISC C.Y. 2770.000 5.750 15927.50 2.440 6758.80 5.750 15927.50
90034A CLAY EMBANKMENT FILL
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90034 MISC C.Y. 6760.000 5.750 38870.00 2.440 16494.40 5.750 38870.00

90034B CLAY LINER
90034 MISC C.Y. 2715.000 33.000 89595.00 7.340 19928.10 33.000 89595.00

90034C EXCAVATION AND HAULING
PETROLEUM CONTAMINATED SOIL

90036 MISC LB. 126.200 17.960 2266.55 17.960 2266.55 27.500 3470.50
90036A SEED MIX, SPECIAL

90039 MISC ACRE 3.070 473.550 1453.80 473.550 1453.80 75.000 230.25
90039A SEEDBED PREPARATION

90039 MISC ACRE 3.070 236.580 726.30 236.580 726.30 260.000 798.20
90039B SEEDING, SPECIAL

90545 CONCRETE COLLAR EACH 8.000 500.000 4000.00 125.000 1000.00 500.000 4000.00
90590 PIPE GRATES EACH 2.000 1500.000 3000.00 1650.000 3300.00 1500.000 3000.00
90591 TEMPORARY COVER PLATES EACH 37.000 50.000 1850.00 150.000 5550.00 50.000 1850.00
90637 SAFETY FENCE L.F. 1014.000 2.160 2190.24 2.160 2190.24 2.350 2382.90
90998 ON-THE-JOB TRAINING, ASP-1T AP HRS. 450.000 4.000 1800.00 4.000 1800.00 4.000 1800.00
90999 ON-THE-JOB TRAINING, ASP-1 HRS. 1600.000 2.000 3200.00 2.000 3200.00 2.000 3200.00
20494 ABANDONING CULVERT PIPES EACH 1.000 600.000 600.00 100.000 100.00 600.000 600.00
20335 REMOVING SMALL PIPE CULVERTS EACH 3.000 300.000 900.00 150.000 450.00 300.000 900.00
41101 ASPHALTIC SURFACE TON 20.000 65.000 1300.00 65.000 1300.00 35.000 700.00
52260 RCCP, APRON ENDWALLS, 12-INCH EACH 1.000 400.000 400.00 450.000 450.00 400.000 400.00
90004 MISC LS 1.000 3000.000 3000.00 2000.000 2000.00 3000.000 3000.00

90004M WATERMAIN INSULATION
90030 MISC L.F. 105.000 10.000 1050.00 10.000 1050.00 10.000 1050.00

90030J REMOVING STORM SEWER, 1
90030 MISC L.F. 2060.000 7.590 15635.40 7.590 15635.40 7.590 15635.40

90030K CHAIN LINK FENCE, 6 FT.
TEMPORARY

90030 MISC L.F. 1860.000 7.380 13726.80 7.380 13726.80 7.380 13726.80
90030L CHAIN LINK FENCE, 6 FT.

90036 MISC LB. 33.000 16.680 550.44 16.680 550.44 12.000 396.00
90036B SEED MIX, POND B

90501 QMP READY MIXED CONC MASONRY F C.Y. 824.000 11.500 9476.00 10.000 8240.00 5.000 4120.00
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 8240.000 1.000 8240.00 1.000 8240.00 1.000 8240.00

PROPOSAL TOTAL....... 3823275.96 4081429.32 4593468.85
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STATE PROJECT(S): 5992-01-17 LOCATION 13/DANE COUNTY
5992-07-61 OLIN AVE BRIDGE & APPS, CITY MADISON
5992-07-63 LOCAL ST

DANE
TYPE OF WORK: GENERAL CONSTRUCTION AND RAILROAD

BIDDER NO 1: HAMMERSLEY STONE COMPANY, INC.
BIDDER NO 2: R. G. HUSTON CO., INC.
BIDDER NO 3: PARISI CONSTRUCTION CO., INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING STA. 30.000 240.000 7200.00 210.000 6300.00 200.000 6000.00
20102 CLEARING I.D. 105.000 10.000 1050.00 10.000 1050.00 9.000 945.00
20104 GRUBBING STA. 30.000 110.000 3300.00 210.000 6300.00 200.000 6000.00
20105 GRUBBING I.D. 105.000 10.000 1050.00 10.000 1050.00 9.000 945.00
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 50000.000 50000.00 50686.000 50686.00 241000.000 241000.00

120+00 (P-13-0731)
20401 REMOVING PAVEMENT S.Y. 6700.000 1.760 11792.00 2.260 15142.00 3.000 20100.00
20406 REMOVING CONCRETE SIDEWALK S.Y. 1200.000 3.000 3600.00 4.000 4800.00 5.000 6000.00
20410 REMOVING RAILROAD TRACK L.F. 4450.000 3.660 16287.00 3.660 16287.00 3.700 16465.00
20411 REMOVING GUARDRAIL L.F. 120.000 1.100 132.00 1.100 132.00 1.100 132.00
20412 REMOVING FENCE L.F. 150.000 1.000 150.00 1.000 150.00 1.000 150.00
20414 REMOVING MANHOLES EACH 7.000 300.000 2100.00 364.000 2548.00 435.000 3045.00
20416 REMOVING INLETS EACH 13.000 200.000 2600.00 264.000 3432.00 250.000 3250.00
20480 ABANDONING MANHOLES EACH 1.000 300.000 300.00 359.000 359.00 450.000 450.00
20501 COMMON EXCAVATION C.Y. 32500.000 5.100 165750.00 4.700 152750.00 3.500 113750.00
21302 FINISHING ROADWAY, PROJECT LS 1.000 1500.000 1500.00 3216.000 3216.00 1500.000 1500.00

5992-01-17
30404 CRUSHED AGGREGATE BASE COURSE TON 4930.000 8.650 42644.50 8.150 40179.50 8.900 43877.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 100.000 1.300 130.00 1.300 130.00 1.300 130.00
40301 QMP, ASPHALTIC MIXTURE TON 1300.000 0.500 650.00 0.500 650.00 0.500 650.00
40501 ASPHALTIC MATERIAL FOR PLANT M TON 80.000 207.000 16560.00 207.000 16560.00 207.000 16560.00
40722 ASPHALTIC CONCRETE PAVEMENT, T TON 1300.000 23.200 30160.00 23.200 30160.00 23.200 30160.00
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 840.000 1.000 840.00 1.000 840.00 1.000 840.00
41101 ASPHALTIC SURFACE TON 200.000 37.000 7400.00 37.000 7400.00 37.000 7400.00
41606 CONCRETE DRIVEWAY, 7-INCH S.Y. 60.000 33.000 1980.00 33.700 2022.00 40.000 2400.00
52205 RCCP, CL III, 24-INCH L.F. 40.000 50.000 2000.00 40.000 1600.00 41.000 1640.00
52246 RCCP, CL V, 18-INCH L.F. 17.000 60.000 1020.00 36.000 612.00 42.000 714.00
52250 RCCP, CL V, 30-INCH L.F. 14.000 86.000 1204.00 55.000 770.00 62.000 868.00
52260 RCCP, APRON ENDWALLS, 12-INCH EACH 2.000 366.000 732.00 338.000 676.00 625.000 1250.00
52262 RCCP, APRON ENDWALLS, 18-INCH EACH 2.000 416.000 832.00 360.000 720.00 635.000 1270.00
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52264 RCCP, APRON ENDWALLS, 24-INCH EACH 6.000 472.000 2832.00 397.000 2382.00 650.000 3900.00
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 2300.000 7.200 16560.00 7.020 16146.00 7.500 17250.00
60205 CONCRETE SIDEWALK, 5-INCH S.F. 11850.000 2.600 30810.00 2.800 33180.00 2.500 29625.00
60215 CONCRETE STEPS S.F. 110.000 35.000 3850.00 15.000 1650.00 60.000 6600.00
60604 MEDIUM RANDOM RIPRAP C.Y. 14.000 40.000 560.00 54.000 756.00 34.000 476.00
60825 REINF CONC PIPE, CLASS III, SS L.F. 651.000 38.500 25063.50 36.000 23436.00 27.000 17577.00
60827 REINF CONC PIPE, CLASS III, SS L.F. 35.000 43.000 1505.00 40.000 1400.00 42.000 1470.00
60829 REINF CONC PIPE, CLASS III, SS L.F. 134.000 51.000 6834.00 46.000 6164.00 41.000 5494.00
60874 REINF CONC PIPE, CLASS V, SS, L.F. 35.000 55.000 1925.00 47.000 1645.00 41.000 1435.00
61110 MANHOLES, TYPE 1 EACH 4.000 1800.000 7200.00 948.000 3792.00 825.000 3300.00
61122 INLETS, TYPE 3 EACH 15.000 700.000 10500.00 773.000 11595.00 700.000 10500.00
61151 MANHOLE COVERS, TYPE J EACH 7.000 314.000 2198.00 303.000 2121.00 300.000 2100.00
61156 INLET COVERS, TYPE H-S EACH 8.000 400.000 3200.00 394.000 3152.00 400.000 3200.00
61167 INLET COVERS, TYPE H EACH 7.000 400.000 2800.00 394.000 2758.00 400.000 2800.00
61200 PIPE UNDERDRAIN, 4-INCH L.F. 450.000 3.000 1350.00 2.900 1305.00 2.900 1305.00
61910 MOBILIZATION LS 1.000 65400.000 65400.00 48940.000 48940.00 42040.000 42040.00
62401 WATER MGAL 130.000 20.000 2600.00 30.000 3900.00 20.000 2600.00
62505 SALVAGED TOPSOIL S.Y. 24700.000 1.250 30875.00 0.630 15561.00 1.000 24700.00
62815 SILT FENCE, DELIVERED L.F. 5550.000 0.600 3330.00 0.600 3330.00 0.600 3330.00
62816 SILT FENCE, INSTALLED L.F. 5550.000 0.520 2886.00 0.520 2886.00 0.600 3330.00
62817 SILT FENCE MAINTENANCE L.F. 11150.000 0.010 111.50 0.010 111.50 0.010 111.50
62819 MOBILIZATIONS, EROSION CONTROL EACH 3.000 50.000 150.00 50.000 150.00 50.000 150.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 3.000 50.000 150.00 50.000 150.00 50.000 150.00
62824 EROSION MAT, DELIVERED, CLASS S.Y. 18700.000 0.420 7854.00 0.420 7854.00 0.450 8415.00
62825 EROSION MAT, INSTALLED, CLASS S.Y. 18700.000 0.520 9724.00 0.520 9724.00 0.550 10285.00
62826 EROSION MAT, DELIVERED, CLASS S.Y. 10000.000 0.590 5900.00 0.590 5900.00 0.600 6000.00
62827 EROSION MAT, INSTALLED, CLASS S.Y. 10000.000 0.490 4900.00 0.490 4900.00 0.500 5000.00
62872 INLET PROTECTION, TYPE C EACH 4.000 70.000 280.00 70.000 280.00 70.000 280.00
62873 INLET PROTECTION, TYPE D EACH 12.000 85.000 1020.00 65.000 780.00 65.000 780.00
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 50.000 2.500 125.00 2.500 125.00 2.500 125.00
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 50.000 3.100 155.00 3.100 155.00 3.100 155.00
62880 CULVERT PIPE DITCH CHECKS EACH 2.000 45.000 90.00 45.000 90.00 45.000 90.00
62905 FERTILIZER, TYPE B CWT. 15.000 24.000 360.00 24.000 360.00 24.000 360.00
63003 SEEDING, TEMPORARY LB. 135.000 2.250 303.75 2.250 303.75 2.250 303.75
63010 SEEDING, MIXTURE NO. 30 LB. 45.000 4.000 180.00 4.000 180.00 4.000 180.00
63011 SEEDING, MIXTURE NO. 40 LB. 40.000 4.800 192.00 4.800 192.00 5.000 200.00
63201 TREES, EACH 12.000 285.000 3420.00 285.000 3420.00 300.000 3600.00

SERVICEBERRY, AUTUMN BRILLIANC
1.5-INCH CAL, B&B
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63202 TREES, EACH 7.000 212.000 1484.00 212.000 1484.00 215.000 1505.00

FLOWERING CRAB, GOLDEN RAINDRO
1.5-INCH CAL, B&B

63203 TREES, EACH 17.000 208.000 3536.00 208.000 3536.00 210.000 3570.00
FLOWERING CRAB, SPRING SNOW, 1
CAL, B&B

63204 TREES, EACH 5.000 214.000 1070.00 214.000 1070.00 215.000 1075.00
FLOWERING CRAB, ZUMI, 1.5-INCH

63205 TREES, EACH 2.000 489.000 978.00 489.000 978.00 500.000 1000.00
COFFEETREE, KENTUCKY, 3-INCH C

63206 TREES, EACH 8.000 398.000 3184.00 398.000 3184.00 400.000 3200.00
ELM, NEW HORIZON, 3-INCH CAL,

63207 TREES, EACH 6.000 306.000 1836.00 306.000 1836.00 310.000 1860.00
ASH, SUMMIT, 3-INCH CAL, B&B

63208 TREES, EACH 9.000 421.000 3789.00 421.000 3789.00 425.000 3825.00
MAPLE, SIENNA FREEMAN, 3-INCH

63209 TREES, EACH 2.000 329.000 658.00 329.000 658.00 330.000 660.00
HONEYLOCUST, SKYLINE, 3-INCH C

63702 SIGNS, TYPE II, REFLECTIVE S.F. 154.360 18.000 2778.48 18.400 2840.22 20.000 3087.20
64220 FIELD OFFICE, TYPE C LS 1.000 4600.000 4600.00 5810.000 5810.00 7000.000 7000.00
64302 TRAFFIC CONTROL, PROJECT LS 1.000 500.000 500.00 550.000 550.00 500.000 500.00

5992-01-17
64316 TRAFFIC CONTROL, BARRICADES, T DAYS 4165.000 0.150 624.75 0.150 624.75 0.150 624.75
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 7350.000 0.250 1837.50 0.250 1837.50 0.250 1837.50
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 14700.000 0.050 735.00 0.050 735.00 0.050 735.00
64326 TRAFFIC CONTROL, SIGNS DAYS 12985.000 0.200 2597.00 0.200 2597.00 0.200 2597.00
64327 TRAFFIC CONTROL, SIGNS, FIXED S.F. 54.000 8.250 445.50 8.250 445.50 8.250 445.50
64335 TRAFFIC CONTROL, DETOUR, PROJE LS 1.000 500.000 500.00 505.000 505.00 500.000 500.00

5992-01-17
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 7595.000 0.250 1898.75 0.250 1898.75 0.250 1898.75
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 30.000 3.000 90.00 2.500 75.00 2.500 75.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 195.000 2.000 390.00 2.000 390.00 2.000 390.00
64702 PVMT MRKNG, RAILROAD CROSSINGS EACH 2.000 300.000 600.00 300.000 600.00 300.000 600.00
64714 PVMT MRKNG, STOP LINE, 24-INCH L.F. 25.000 3.200 80.00 3.200 80.00 3.200 80.00
64718 PVMT MRKNG, CROSSWALK, 6-INCH, L.F. 630.000 2.400 1512.00 2.400 1512.00 2.400 1512.00
64722 PVMT MRKNG, CROSSWALK, 12-INCH L.F. 60.000 3.000 180.00 3.000 180.00 3.000 180.00
64782 PAVEMENT MARKING, CURB RAMP, E L.F. 270.000 2.000 540.00 2.000 540.00 2.000 540.00
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 6.000 30.000 180.00 30.000 180.00 30.000 180.00
65040 CONSTRUCTION STAKING, STORM SE EACH 23.000 65.000 1495.00 72.000 1656.00 65.000 1495.00
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65045 CONSTRUCTION STAKING, SUBGRADE L.F. 4920.000 0.650 3198.00 0.700 3444.00 0.650 3198.00
65050 CONSTRUCTION STAKING, CABC L.F. 1245.000 0.650 809.25 0.700 871.50 0.650 809.25
65055 CONSTRUCTION STAKING, CURB, GU L.F. 3760.000 0.750 2820.00 0.800 3008.00 0.750 2820.00
65060 CONSTRUCTION STAKING, PIPE CUL EACH 10.000 75.000 750.00 83.000 830.00 75.000 750.00
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 400.000 400.00 445.000 445.00 400.000 400.00

STA. 118+66 - STA. 119+20
65066 CONSTRUCTION STAKING, STRUCT L LS 1.000 400.000 400.00 445.000 445.00 400.000 400.00

STA. 118+54 - STA. 119+60
65067 CONSTRUCTION STAKING, STRUCT L LS 1.000 400.000 400.00 445.000 445.00 400.000 400.00

STA. 300+49 - STA. 301+00
65068 CONSTRUCTION STAKING, STRUCT L LS 1.000 400.000 400.00 445.000 445.00 400.000 400.00

STA. 300+85 - STA. 301+30
66501 SAWING EXISTING PAVEMENT L.F. 31.000 3.000 93.00 6.000 186.00 0.700 21.70
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 1105.000 2.000 2210.00 2.000 2210.00 1.500 1657.50
90004 MISC LS 1.000 3500.000 3500.00 2222.000 2222.00 4000.000 4000.00

90004A CRACK AND DAMAGE SURVEY
90004 MISC LS 1.000 47320.000 47320.00 22132.000 22132.00 17000.000 17000.00

90004B REMOVING EXISTING RETAI
SPECIAL

90004 MISC LS 1.000 6400.000 6400.00 4790.000 4790.00 8000.000 8000.00
90004C REMOVING CONCRETE PARAP

90004 MISC LS 1.000 2000.000 2000.00 4173.000 4173.00 5300.000 5300.00
90004D TEMPORARY ACCESS

90005 MISC EACH 26.000 318.000 8268.00 318.000 8268.00 320.000 8320.00
90005A LANDSCAPE PLANTING SURV
AND CARE

90005 MISC EACH 216.000 11.250 2430.00 11.250 2430.00 11.250 2430.00
90005B PERENNIALS

90005 MISC EACH 1.000 1000.000 1000.00 693.000 693.00 1500.000 1500.00
90005C TEMPORARY ACCESS GATE

90005 MISC EACH 8.000 1410.000 11280.00 2358.000 18864.00 1425.000 11400.00
90005D 4-FOOT DIAMETER SANITAR

90005 MISC EACH 2.000 300.000 600.00 403.000 806.00 500.000 1000.00
90005E ABANDON SANITARY MANHOL

90005 MISC EACH 8.000 450.000 3600.00 406.000 3248.00 225.000 1800.00
90005F REMOVE SANITARY MANHOLE

90005 MISC EACH 1.000 53547.000 53547.00 53547.000 53547.00 54000.000 54000.00
90005G NUMBER 10 TURNOUT, INSU

90005 MISC EACH 2.000 34455.000 68910.00 68910.000 137820.00 35000.000 70000.00
90005H RECONDITIONED NUMBER 10
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NONINSULATED
90005 MISC EACH 3.000 500.000 1500.00 550.000 1650.00 435.000 1305.00

90005J UTILITY LINE OPENING
90005 MISC EACH 1.000 600.000 600.00 653.000 653.00 900.000 900.00

90005K INSTALL HYDRANT
90005 MISC EACH 3.000 1100.000 3300.00 604.000 1812.00 875.000 2625.00

90005L CUT OFF EXISTING MAIN
90005 MISC EACH 4.000 500.000 2000.00 507.000 2028.00 225.000 900.00

90005M ABANDON WATER VALVE ACC
STRUCTURE

90005 MISC EACH 1.000 600.000 600.00 1065.000 1065.00 900.000 900.00
90005N CUT-IN CONNECTION

90005 MISC EACH 6.000 400.000 2400.00 412.000 2472.00 1100.000 6600.00
90005P WATER UTILITY OPENING

90005 MISC EACH 1.000 150.000 150.00 75.000 75.00 225.000 225.00
90005Q ABANDON VALVE BOX

90005 MISC EACH 25.000 63.000 1575.00 100.000 2500.00 100.000 2500.00
90005R PRECAST CONCRETE SIGN B

90005 MISC EACH 17.000 30.000 510.00 34.000 578.00 30.000 510.00
90005S LOCATE AND REFERENCE PR
CORNERS

90005 MISC EACH 17.000 30.000 510.00 34.000 578.00 30.000 510.00
90005T RESET PROPERTY CORNER

90005 MISC EACH 1.000 7300.000 7300.00 7300.000 7300.00 7300.000 7300.00
90005U SLIDING DERAIL

90005 MISC EACH 5.000 200.000 1000.00 92.000 460.00 350.000 1750.00
90005V PLUG PIPE

90030 MISC L.F. 655.000 12.000 7860.00 9.500 6222.50 6.000 3930.00
90030A REMOVING STORM SEWER, 1

90030 MISC L.F. 117.000 96.800 11325.60 96.800 11325.60 97.000 11349.00
90030B CONSTRUCT RAILROAD TRAC
115# WELDED RAIL

90030 MISC L.F. 1470.000 6.950 10216.50 7.020 10319.40 8.750 12862.50
90030C CONCRETE CURB AND GUTTE

90030 MISC L.F. 900.000 84.800 76320.00 78.000 70200.00 39.000 35100.00
90030D SANITARY SEWER PIPE, 8-

90030 MISC L.F. 900.000 2.500 2250.00 9.650 8685.00 1.000 900.00
90030E SELECT FILL FOR SANITAR
PIPE

90030 MISC L.F. 305.000 48.500 14792.50 54.000 16470.00 38.000 11590.00
90030G SANITARY SEWER LATERAL

90030 MISC L.F. 53.000 6.000 318.00 11.000 583.00 10.000 530.00
90030H POLYSTYRENE INSULATION
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90030 MISC L.F. 325.000 6.100 1982.50 7.000 2275.00 11.000 3575.00

90030J REMOVING PIPE FOR SANIT
90030 MISC L.F. 38.000 100.000 3800.00 55.000 2090.00 100.000 3800.00

90030K SANITARY SEWER RISER
90030 MISC L.F. 75.000 256.230 19217.25 256.230 19217.25 260.000 19500.00

90030L ROAD CROSSING PRECAST C
PANELS

90030 MISC L.F. 515.000 34.250 17638.75 34.250 17638.75 35.000 18025.00
90030M RAISING RAILROAD TRACK

90030 MISC L.F. 90.000 34.000 3060.00 30.000 2700.00 25.000 2250.00
90030N INSTALL 6-INCH PIPE AND

90030 MISC L.F. 820.000 35.800 29356.00 44.000 36080.00 26.000 21320.00
90030P INSTALL 10-INCH PIPE AN

90030 MISC L.F. 65.000 70.000 4550.00 53.000 3445.00 48.000 3120.00
90030Q FURNISH AND INSTALL 20-
CASING

90030 MISC L.F. 910.000 1.000 910.00 3.400 3094.00 5.000 4550.00
90030R SELECT FILL - SAND

90030 MISC L.F. 40.000 160.000 6400.00 33.000 1320.00 100.000 4000.00
90030S EXCAVATION

90030 MISC L.F. 74.000 8.000 592.00 29.800 2205.20 30.000 2220.00
90030T SIGN POST

90030 MISC L.F. 180.000 12.000 2160.00 36.200 6516.00 37.000 6660.00
90030U REFLECTIVE SIGN POST

90030 MISC L.F. 85.000 38.000 3230.00 40.000 3400.00 15.000 1275.00
90030V REMOVE 30-INCH CAST IRO
MAIN

90030 MISC L.F. 85.000 184.000 15640.00 204.000 17340.00 110.000 9350.00
90030W 30-INCH DUCTILE IRON FO

90030 MISC L.F. 39.000 99.000 3861.00 99.000 3861.00 100.000 3900.00
90030X CONSTRUCT RAILROAD TRAC
115# RAIL

90030 MISC L.F. 3270.000 54.550 178378.50 54.550 178378.50 55.000 179850.00
90030Y CONSTRUCT RAILROAD TRAC
RAIL

90031 MISC S.F. 4500.000 7.700 34650.00 8.080 36360.00 7.950 35775.00
90031A STAMPED CONCRETE, 5-INC
STONE INTERLOCKING PATTERN

90031 MISC S.F. 880.000 21.300 18744.00 21.300 18744.00 21.300 18744.00
90031B MECHANICALLY STABILIZED
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MODULAR BLOCK WALL
90031 MISC S.F. 800.000 20.000 16000.00 14.000 11200.00 7.000 5600.00

90031C TEMPORARY SHORING
90033 MISC S.Y. 26900.000 0.110 2959.00 0.110 2959.00 0.110 2959.00

90033A "NO-MOW" OR LOW MAINTEN
MIX WITH ANNUAL RYE

90033 MISC S.Y. 2000.000 0.210 420.00 0.210 420.00 0.250 500.00
90033B PREPARATION FOR LAWN TY

90035 MISC TON 2250.000 10.450 23512.50 8.500 19125.00 10.500 23625.00
90035A SUBBALLAST

90307 DEBRIS CONTAINMENT, STRUCTURE LS 1.000 3960.000 3960.00 11032.000 11032.00 3000.000 3000.00
P-13-731

90480 PIPE RAILING L.F. 23.000 100.000 2300.00 40.000 920.00 100.000 2300.00
90590 PIPE GRATES EACH 2.000 1709.000 3418.00 1524.000 3048.00 1800.000 3600.00
61112 MANHOLES, TYPE 3 EACH 3.000 2500.000 7500.00 2000.000 6000.00 1350.000 4050.00

PROPOSAL TOTAL....... 1437378.58 1452555.17 1469121.90
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STATE PROJECT(S): 1000-05-79 LOCATION 67/WAUKESHA COUNTY
TRAFFIC SIGNALS, INTER STH 16 @ CTH JJ
STH 16
WAUKESHA

TYPE OF WORK: GENERAL CONSTRUCTION

BIDDER NO 1: WM. BEAUDOIN & SONS, INC.
BIDDER NO 2: D. C. BURBACH, INC.
BIDDER NO 3: J & A POHL, INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20401 REMOVING PAVEMENT S.Y. 640.000 4.250 2720.00 5.800 3712.00 5.250 3360.00
20405 REMOVING CURB AND GUTTER L.F. 360.000 3.450 1242.00 4.700 1692.00 5.000 1800.00
20412 REMOVING FENCE L.F. 160.000 1.200 192.00 1.200 192.00 1.200 192.00
20501 COMMON EXCAVATION C.Y. 880.000 11.800 10384.00 11.250 9900.00 15.220 13393.60
21301 FINISHING ROADWAY LS 1.000 750.000 750.00 2000.000 2000.00 2000.000 2000.00
30404 CRUSHED AGGREGATE BASE COURSE TON 570.000 9.400 5358.00 7.750 4417.50 14.250 8122.50
30426 BREAKER RUN STONE TON 790.000 11.800 9322.00 8.650 6833.50 11.910 9408.90
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 5.000 10.000 50.00 15.000 75.00 3.000 15.00
41101 ASPHALTIC SURFACE TON 125.000 58.600 7325.00 55.000 6875.00 54.800 6850.00
41518 H.E.S. CONCRETE PAVEMENT, 8-IN S.Y. 1160.000 24.650 28594.00 28.000 32480.00 29.280 33964.80
41653 PAVEMENT TIES EACH 250.000 4.800 1200.00 4.900 1225.00 3.500 875.00
41655 SPECIAL HIGH EARLY STRENGTH CO C.Y. 144.000 146.000 21024.00 185.500 26712.00 138.810 19988.64
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 340.000 16.900 5746.00 13.950 4743.00 14.210 4831.40
60160 CONCRETE CURB AND GUTTER, 36-I L.F. 120.000 27.650 3318.00 21.200 2544.00 18.960 2275.20
60204 CONCRETE SIDEWALK, 4-INCH S.F. 155.000 4.300 666.50 5.000 775.00 2.700 418.50
61612 CHAIN LINK FENCE, 6 FT. L.F. 150.000 9.870 1480.50 10.000 1500.00 9.870 1480.50
61910 MOBILIZATION LS 1.000 1800.000 1800.00 1500.000 1500.00 2700.000 2700.00
62003 CONCRETE MEDIAN SLOPED NOSE S.F. 100.000 6.300 630.00 6.000 600.00 5.000 500.00
62203 ASPHALTIC FLUMES S.Y. 7.000 75.000 525.00 36.000 252.00 36.000 252.00
62501 TOPSOIL S.Y. 875.000 2.220 1942.50 2.220 1942.50 2.220 1942.50
62702 MULCHING S.Y. 875.000 0.150 131.25 0.150 131.25 0.150 131.25
62815 SILT FENCE, DELIVERED L.F. 125.000 1.000 125.00 1.000 125.00 1.000 125.00
62816 SILT FENCE, INSTALLED L.F. 125.000 1.000 125.00 1.000 125.00 1.000 125.00
62817 SILT FENCE MAINTENANCE L.F. 125.000 0.090 11.25 0.090 11.25 0.090 11.25
62819 MOBILIZATIONS, EROSION CONTROL EACH 3.000 100.000 300.00 100.000 300.00 100.000 300.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 150.000 150.00 150.000 150.00 150.000 150.00
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 30.000 5.000 150.00 5.000 150.00 5.000 150.00
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 30.000 5.000 150.00 5.000 150.00 5.000 150.00
62902 FERTILIZER, TYPE A CWT. 1.250 50.000 62.50 50.000 62.50 50.000 62.50
63010 SEEDING, MIXTURE NO. 30 LB. 20.000 4.400 88.00 4.400 88.00 4.400 88.00
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63305 DELINEATORS EACH 11.000 20.000 220.00 20.000 220.00 20.000 220.00
63310 DELINEATOR BRACKETS EACH 11.000 25.000 275.00 25.000 275.00 25.000 275.00
63410 WOOD POSTS, 4X6-INCH X 12-FT. EACH 1.000 45.000 45.00 45.000 45.00 45.000 45.00
63412 WOOD POSTS, 4X6-INCH X 16-FT. EACH 23.000 49.000 1127.00 49.000 1127.00 49.000 1127.00
63413 WOOD POSTS, 4X6-INCH X 18-FT. EACH 1.000 85.000 85.00 85.000 85.00 85.000 85.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 300.770 12.500 3759.63 12.500 3759.63 12.500 3759.63
63827 REMOVING SIGNS, TYPE II EACH 23.000 7.000 161.00 7.000 161.00 7.000 161.00
63830 REMOVING SMALL SIGN SUPPORTS EACH 21.000 11.000 231.00 11.000 231.00 11.000 231.00
64301 TRAFFIC CONTROL LS 1.000 750.000 750.00 3000.000 3000.00 750.000 750.00
64313 TRAFFIC CONTROL, DRUMS DAYS 2500.000 0.250 625.00 0.300 750.00 0.250 625.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 220.000 0.500 110.00 1.000 220.00 0.500 110.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 410.000 0.300 123.00 0.450 184.50 0.300 123.00
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 760.000 0.300 228.00 0.600 456.00 0.300 228.00
64326 TRAFFIC CONTROL, SIGNS DAYS 685.000 0.350 239.75 1.000 685.00 0.350 239.75
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 2572.000 0.260 668.72 0.260 668.72 0.260 668.72
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 57.000 0.800 45.60 0.800 45.60 0.800 45.60
64642 REMOVING PAVEMENT MARKINGS L.F. 2000.000 0.300 600.00 0.300 600.00 0.300 600.00
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 111.000 3.200 355.20 3.200 355.20 3.200 355.20
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 6.000 120.000 720.00 120.000 720.00 120.000 720.00
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 4.000 120.000 480.00 120.000 480.00 120.000 480.00
64778 PAVEMENT MARKING, CURB, EPOXY L.F. 250.000 2.000 500.00 2.000 500.00 2.000 500.00
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 1.000 40.000 40.00 40.000 40.00 40.000 40.00
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 2360.000 0.900 2124.00 0.920 2171.20 0.900 2124.00
65050 CONSTRUCTION STAKING, CABC L.F. 265.000 2.500 662.50 2.500 662.50 2.500 662.50
65055 CONSTRUCTION STAKING, CURB, GU L.F. 340.000 2.500 850.00 2.500 850.00 2.500 850.00
65070 CONSTRUCTION STAKING, CONCRETE L.F. 675.000 2.500 1687.50 2.500 1687.50 2.500 1687.50
65085 CONSTRUCTION STAKING, ELECTRIC LS 1.000 1000.000 1000.00 1000.000 1000.00 1000.000 1000.00

1000-05-79
65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 1565.000 3.570 5587.05 3.570 5587.05 3.570 5587.05
65221 NONMETALLIC CONDUIT, SCHEDULE L.F. 881.000 3.440 3030.64 3.440 3030.64 3.440 3030.64
65235 CONDUIT, SPECIAL, 2-INCH L.F. 60.000 9.150 549.00 9.150 549.00 9.150 549.00
65237 CONDUIT, SPECIAL, 3-INCH L.F. 344.000 10.800 3715.20 10.800 3715.20 10.800 3715.20
65250 LOOP DETECTOR CONDUIT L.F. 445.000 2.770 1232.65 2.770 1232.65 2.770 1232.65
65255 LOOP DETECTOR SLOTS L.F. 110.000 11.400 1254.00 11.400 1254.00 11.400 1254.00
65306 PULL BOXES, STEEL, 24X36-INCH EACH 18.000 360.000 6480.00 360.000 6480.00 360.000 6480.00
65401 CONCRETE BASES, TYPE 1 EACH 7.000 390.000 2730.00 390.000 2730.00 390.000 2730.00
65402 CONCRETE BASES, TYPE 2 EACH 2.000 482.000 964.00 482.000 964.00 482.000 964.00
65404 CONCRETE BASES, TYPE 7 EACH 5.000 544.000 2720.00 544.000 2720.00 544.000 2720.00
65418 CONCRETE CONTROL CABINET BASES EACH 1.000 1008.000 1008.00 1008.000 1008.00 1008.000 1008.00
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65419 CONC CNTRL CABINET BASES, TYPE EACH 1.000 1008.000 1008.00 1008.000 1008.00 1008.000 1008.00
65432 TRNSFRMR BASE BRKAWAY, 15-17 I EACH 5.000 285.000 1425.00 285.000 1425.00 285.000 1425.00
65524 TRAFF SIGNAL CABLE, 5 CONDUCTO L.F. 1190.000 0.590 702.10 0.590 702.10 0.590 702.10
65530 TRAFF SIGNAL CABLE, 12 CONDUCT L.F. 110.000 1.000 110.00 1.000 110.00 1.000 110.00
65552 COMMUNICATION CABLE, INSTALED L.F. 680.000 1.820 1237.60 1.820 1237.60 1.820 1237.60
65557 ELECTRICAL WIRE, TRAFFIC SIGNA L.F. 1670.000 0.440 734.80 0.440 734.80 0.440 734.80
65566 ELECTRICAL WIRE, LIGHTING, NO. L.F. 1110.000 0.280 310.80 0.280 310.80 0.280 310.80
65567 ELECTRICAL WIRE, LIGHTING, NO. L.F. 1160.000 0.490 568.40 0.490 568.40 0.490 568.40
65568 ELECTRICAL WIRE, LIGHTING, NO. L.F. 580.000 0.600 348.00 0.600 348.00 0.600 348.00
65569 ELECTRICAL WIRE, LIGHTING, NO. L.F. 940.000 0.670 629.80 0.670 629.80 0.670 629.80
65570 ELECTRICAL WIRE, LIGHTING, NO. L.F. 312.000 0.830 258.96 0.830 258.96 0.830 258.96
65572 ELECTRICAL WIRE, LIGHTING, NO. L.F. 18.000 2.100 37.80 2.100 37.80 2.100 37.80
65580 LOOP DETECTOR LEAD IN CABLE L.F. 1630.000 0.820 1336.60 0.820 1336.60 0.820 1336.60
65585 LOOP DETECTOR WIRE L.F. 1280.000 0.500 640.00 0.500 640.00 0.500 640.00
65615 ELEC SERVICE, METER BREAKER PE LS 1.000 628.000 628.00 628.000 628.00 628.000 628.00

STH 16 EB OFF-RAMP & CTH JJ
65645 ELEC SERV MAIN LUGS ONLY METER LS 1.000 608.000 608.00 608.000 608.00 608.000 608.00

HL-67 CE
65707 POLES, TYPE 7 EACH 5.000 1021.000 5105.00 1021.000 5105.00 1021.000 5105.00
65930 LUMINAIRE ARMS, SINGLE MEMBER, EACH 5.000 132.000 660.00 132.000 660.00 132.000 660.00
65938 LUMNR ARMS TRUSS TYP 6-IN CLMP EACH 2.000 317.000 634.00 317.000 634.00 317.000 634.00
66501 SAWING EXISTING PAVEMENT L.F. 520.000 0.750 390.00 0.750 390.00 0.750 390.00
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 205.000 1.600 328.00 1.600 328.00 1.600 328.00
90004 MISC LS 1.000 3430.000 3430.00 3430.000 3430.00 3430.000 3430.00

90004A TRAFFIC SIGNALS, STH 16
OFF-RAMP & CTH JJ

90005 MISC EACH 3.000 213.000 639.00 213.000 639.00 213.000 639.00
90005A LUMINAIRES, HIGHWAY LIG
WATT HPS

90005 MISC EACH 4.000 216.000 864.00 216.000 864.00 216.000 864.00
90005B LUMINAIRES, HIGHWAY LIG
WATT HPS

90005 MISC EACH 1.000 1536.000 1536.00 1536.000 1536.00 1536.000 1536.00
90005C INSTALLING STATE-FURNIS
HIGHWAY LIGHTING DISTRIBUTION

90008 MISC DAY 51.000 110.000 5610.00 65.000 3315.00 110.000 5610.00
90008A PORTABLE CHANGABLE MESS

PROPOSAL TOTAL....... 182325.80 188998.75 192426.84



 

 

Date 02/11/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 38
CERTIFIED BY- DIVISION OF HIGHWAYS
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF THE THREE LOW BIDS RECEIVED LETTING DATE: 02/11/03

PROPOSAL: 20030211009

STATE PROJECT(S): 1000-05-81 LOCATION 40/MILWAUKEE COUNTY
RECABLING INTERSECTIONS
VAR STH
MILWAUKEE

TYPE OF WORK: INCIDENTAL CONSTRUCTION

BIDDER NO 1: OUTDOOR LIGHTING CONSTRUCTION CO., INC.
BIDDER NO 2: HABERMEHL ELECTRIC, INC.
BIDDER NO 3: PIEPER ELECTRIC, INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20422 REMOVING CONCRETE BASES EACH 54.000 108.000 5832.00 100.000 5400.00 74.660 4031.64
61910 MOBILIZATION LS 1.000 9155.800 9155.80 2000.000 2000.00 10000.000 10000.00
62872 INLET PROTECTION, TYPE C EACH 16.000 20.000 320.00 50.000 800.00 195.100 3121.60
64301 TRAFFIC CONTROL LS 1.000 4000.000 4000.00 30357.000 30357.00 24825.030 24825.03
65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 4015.000 3.570 14333.55 3.500 14052.50 4.580 18388.70
65221 NONMETALLIC CONDUIT, SCHEDULE L.F. 805.000 4.010 3228.05 3.800 3059.00 5.530 4451.65
65235 CONDUIT, SPECIAL, 2-INCH L.F. 439.000 9.220 4047.58 15.000 6585.00 16.850 7397.15
65237 CONDUIT, SPECIAL, 3-INCH L.F. 4002.000 9.820 39299.64 17.000 68034.00 17.610 70475.22
65250 LOOP DETECTOR CONDUIT L.F. 3812.000 2.770 10559.24 3.200 12198.40 3.670 13990.04
65255 LOOP DETECTOR SLOTS L.F. 3372.000 9.500 32034.00 12.000 40464.00 9.480 31966.56
65304 PULL BOXES, STEEL, 18X36-INCH EACH 3.000 312.000 936.00 360.000 1080.00 401.460 1204.38
65306 PULL BOXES, STEEL, 24X36-INCH EACH 75.000 332.000 24900.00 400.000 30000.00 418.710 31403.25
65401 CONCRETE BASES, TYPE 1 EACH 33.000 353.000 11649.00 300.000 9900.00 509.820 16824.06
65402 CONCRETE BASES, TYPE 2 EACH 19.000 445.000 8455.00 400.000 7600.00 671.640 12761.16
65403 CONCRETE BASES, TYPE 5 EACH 5.000 416.000 2080.00 450.000 2250.00 614.940 3074.70
65404 CONCRETE BASES, TYPE 7 EACH 3.000 483.000 1449.00 500.000 1500.00 837.100 2511.30
65419 CONC CNTRL CABINET BASES, TYPE EACH 4.000 1064.000 4256.00 800.000 3200.00 822.130 3288.52
65504 CABLE IN DUCT, 2 CONDUCTOR, NO L.F. 1497.000 4.320 6467.04 3.300 4940.10 4.140 6197.58
65524 TRAFF SIGNAL CABLE, 5 CONDUCTO L.F. 231.000 0.590 136.29 0.600 138.60 0.650 150.15
65526 TRAFF SIGNAL CABLE, 7 CONDUCTO L.F. 1410.000 0.640 902.40 0.800 1128.00 0.740 1043.40
65532 TRAFF SIGNAL CABLE, 15 CONDUCT L.F. 8493.000 0.840 7134.12 2.000 16986.00 1.910 16221.63
65557 ELECTRICAL WIRE, TRAFFIC SIGNA L.F. 11853.000 0.390 4622.67 0.500 5926.50 0.540 6400.62
65566 ELECTRICAL WIRE, LIGHTING, NO. L.F. 419.000 0.360 150.84 0.400 167.60 0.360 150.84
65580 LOOP DETECTOR LEAD IN CABLE L.F. 18234.000 0.880 16045.92 0.700 12763.80 0.630 11487.42
65585 LOOP DETECTOR WIRE L.F. 18573.000 0.420 7800.66 0.500 9286.50 0.540 10029.42
65615 ELEC SERVICE, METER BREAKER PE LS 1.000 511.000 511.00 750.000 750.00 716.080 716.08

STH 31 & 16TH STREET
65616 ELEC SERVICE, METER BREAKER PE LS 1.000 511.000 511.00 750.000 750.00 716.080 716.08

STH 38 & RAWSON AVENUE
65617 ELEC SERVICE, METER BREAKER PE LS 1.000 511.000 511.00 750.000 750.00 716.080 716.08

STH 100 & LAYTON AVENUE



 

 

Date 02/11/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 39
CERTIFIED BY- DIVISION OF HIGHWAYS
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF THE THREE LOW BIDS RECEIVED LETTING DATE: 02/11/03

PROPOSAL: 20030211009

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
65618 ELEC SERVICE, METER BREAKER PE LS 1.000 511.000 511.00 750.000 750.00 716.080 716.08

STH 100 & EDGERTON AVENUE
90004 MISC LS 1.000 6130.000 6130.00 10705.000 10705.00 6922.240 6922.24

90004A TRAFFIC SIGNALS, STH 31
STREET

90004 MISC LS 1.000 12712.000 12712.00 12600.000 12600.00 15486.220 15486.22
90004B TEMPORARY SIGNALS, STH
STREET

90004 MISC LS 1.000 1960.000 1960.00 2170.000 2170.00 2429.830 2429.83
90004C SALVAGE TRAFFIC SIGNALS
16TH STREET

90004 MISC LS 1.000 5570.000 5570.00 8605.000 8605.00 7365.060 7365.06
90004D TRAFFIC SIGNALS, STH 10
EDGERTON AVENUE

90004 MISC LS 1.000 1764.000 1764.00 2170.000 2170.00 1962.390 1962.39
90004E SALVAGE TRAFFIC SIGNALS
& EDGERTON AVENUE

90004 MISC LS 1.000 15687.000 15687.00 16600.000 16600.00 18024.970 18024.97
90004F TEMPORARY SIGNALS, STH
EDGERTON AVENUE

90004 MISC LS 1.000 7160.000 7160.00 9980.000 9980.00 7715.490 7715.49
90004G TRAFFIC SIGNALS, STH 10
AVENUE

90004 MISC LS 1.000 13552.000 13552.00 14200.000 14200.00 17107.430 17107.43
90004H TEMPORARY SIGNALS, STH
LAYTON AVENUE

90004 MISC LS 1.000 1960.000 1960.00 2170.000 2170.00 2614.490 2614.49
90004J SALVAGE TRAFFIC SIGNALS
& LAYTON AVENUE

90004 MISC LS 1.000 9690.000 9690.00 12120.000 12120.00 8370.630 8370.63
90004K TRAFFIC SIGNALS, STH 38
AVENUE

90004 MISC LS 1.000 21413.000 21413.00 17600.000 17600.00 18755.110 18755.11
90004L TEMPORARY SIGNALS, STH
RAWSON AVENUE

90004 MISC LS 1.000 2156.000 2156.00 2170.000 2170.00 3655.900 3655.90
90004M SALVAGE TRAFFIC SGNALS,
RAWSON AVENUE

90005 MISC EACH 15.000 54.000 810.00 80.000 1200.00 109.110 1636.65
90005A REMOVING PULL BOXES, ST



 

 

Date 02/11/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 40
CERTIFIED BY- DIVISION OF HIGHWAYS
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF THE THREE LOW BIDS RECEIVED LETTING DATE: 02/11/03

PROPOSAL: 20030211009

16TH STREET
90005 MISC EACH 21.000 54.000 1134.00 80.000 1680.00 109.110 2291.31

90005B REMOVING PULL BOXES, ST
EDGERTON AVENUE

90005 MISC EACH 22.000 54.000 1188.00 80.000 1760.00 109.110 2400.42
90005C REMOVING PULL BOXES, ST
LAYTON AVENUE

90005 MISC EACH 26.000 54.000 1404.00 80.000 2080.00 109.110 2836.86
90005D REMOVING PULL BOXES, ST
RAWSON AVENUE

PROPOSAL TOTAL....... 326128.80 410627.00 433835.34



 

 

Date 02/11/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 41
CERTIFIED BY- DIVISION OF HIGHWAYS
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF THE THREE LOW BIDS RECEIVED LETTING DATE: 02/11/03

PROPOSAL: 20030211010

STATE PROJECT(S): 1000-65-86 LOCATION DISTRICT/STATEW COUNTY
EPOXY PAVEMENT MARKING 2003 (1)
VAR HWY
D2 WIDE

TYPE OF WORK: INCIDENTAL CONSTRUCTION

BIDDER NO 1: CENTURY FENCE CO.
BIDDER NO 2: GUIDE LINES PAVEMENT MARKING, LLC
BIDDER NO 3: BRICKLINE, INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
61910 MOBILIZATION LS 1.000 1000.000 1000.00 2150.000 2150.00 6000.000 6000.00
64301 TRAFFIC CONTROL LS 1.000 850.000 850.00 3290.000 3290.00 6000.000 6000.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 1663502.000 0.109 181321.72 0.135 224572.77 0.200 332700.40
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 9200.000 0.420 3864.00 0.320 2944.00 0.300 2760.00
64770 PVMT MRKNG, DIAGONAL, 12-INCH, L.F. 4670.000 1.600 7472.00 2.400 11208.00 3.000 14010.00
64774 PVMT MRKNG, DIAGONAL, 24-INCH, L.F. 1200.000 3.000 3600.00 3.000 3600.00 3.300 3960.00

PROPOSAL TOTAL....... 198107.72 247764.77 365430.40



 

 

Date 02/11/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 42
CERTIFIED BY- DIVISION OF HIGHWAYS
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF THE THREE LOW BIDS RECEIVED LETTING DATE: 02/11/03

PROPOSAL: 20030211011

STATE PROJECT(S): 1000-65-87 LOCATION 40/MILWAUKEE COUNTY
PAVEMENT MARKING
VAR HWY
MILWAUKEE

TYPE OF WORK: INCIDENTAL CONSTRUCTION

BIDDER NO 1: GUIDE LINES PAVEMENT MARKING, LLC
BIDDER NO 2: CENTURY FENCE CO.
BIDDER NO 3: BRICKLINE, INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
61910 MOBILIZATION LS 1.000 4320.000 4320.00 12000.000 12000.00 13500.000 13500.00
64301 TRAFFIC CONTROL LS 1.000 3700.000 3700.00 10000.000 10000.00 11000.000 11000.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 69773.000 0.520 36281.96 0.600 41863.80 0.660 46050.18
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 167827.000 0.870 146009.49 0.740 124191.98 0.820 137618.14
64642 REMOVING PAVEMENT MARKINGS L.F. 5000.000 0.600 3000.00 1.500 7500.00 2.000 10000.00
64702 PVMT MRKNG, RAILROAD CROSSINGS EACH 41.000 490.000 20090.00 625.000 25625.00 600.000 24600.00
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 19021.000 3.400 64671.40 2.500 47552.50 4.400 83692.40
64730 PAVEMENT MARKING, ARROWS, TYPE EACH 29.000 85.000 2465.00 90.000 2610.00 110.000 3190.00
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 642.000 90.000 57780.00 90.000 57780.00 110.000 70620.00
64738 PAVEMENT MARKING, ARROWS, TYPE EACH 47.000 130.000 6110.00 150.000 7050.00 125.000 5875.00
64742 PAVEMENT MARKING, ARROWS, TYPE EACH 214.000 150.000 32100.00 110.000 23540.00 140.000 29960.00
64750 PAVEMENT MARKING, SYMBOLS, EPO EACH 9.000 110.000 990.00 100.000 900.00 90.000 810.00
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 517.000 105.000 54285.00 110.000 56870.00 110.000 56870.00
64770 PVMT MRKNG, DIAGONAL, 12-INCH, L.F. 29452.000 1.750 51541.00 2.000 58904.00 2.200 64794.40
64774 PVMT MRKNG, DIAGONAL, 24-INCH, L.F. 205.000 3.000 615.00 4.000 820.00 4.000 820.00
90031 MISC S.F. 38650.000 1.500 57975.00 2.500 96625.00 3.000 115950.00

90031A PAVEMENT MARKING, PAINT
EPOXY

PROPOSAL TOTAL....... 541933.85 573832.28 675350.12



 

 

Date 02/11/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 43
CERTIFIED BY- DIVISION OF HIGHWAYS
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF THE THREE LOW BIDS RECEIVED LETTING DATE: 02/11/03

PROPOSAL: 20030211013

STATE PROJECT(S): 1060-05-60 LOCATION 40/MILWAUKEE COUNTY
MARQUETTE INTERCHANGE, DECK OVERLAYS
I 43, 94, 794
MILWAUKEE

TYPE OF WORK: GENERAL CONSTRUCTION AND HIGHWAY STRUCT

BIDDER NO 1: ZENITH TECH., INC.
BIDDER NO 2: LUNDA CONSTRUCTION COMPANY

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20419 REMOVING ASPHALTIC SURFACE, BU S.Y. 150.000 10.000 1500.00 2.580 387.00 0.000 0.00
21301 FINISHING ROADWAY LS 1.000 500.000 500.00 2500.000 2500.00 0.000 0.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 180.000 2.000 360.00 2.000 360.00 0.000 0.00
40501 ASPHALTIC MATERIAL FOR PLANT M TON 47.000 250.000 11750.00 250.000 11750.00 0.000 0.00
40725 ASPHALTIC CONCRETE PAVEMENT, T TON 780.000 45.000 35100.00 45.000 35100.00 0.000 0.00
41102 ASPHALTIC SURFACE, PATCHING TON 20.000 50.000 1000.00 50.000 1000.00 0.000 0.00
50903 PREPARATION, DECKS, TYPE 1 S.Y. 3686.000 120.000 442320.00 75.000 276450.00 0.000 0.00
50904 PREPARATION, DECKS, TYPE 2 S.Y. 447.000 130.000 58110.00 75.000 33525.00 0.000 0.00
50905 CLEANING, DECKS S.Y. 16787.000 10.000 167870.00 12.000 201444.00 0.000 0.00
50920 FULL DEPTH DECK REPAIR S.Y. 22.000 800.000 17600.00 750.000 16500.00 0.000 0.00
50925 CONCRETE MASONRY, OVERLAY, DEC C.Y. 932.000 716.000 667312.00 350.000 326200.00 0.000 0.00
51409 ADJUSTING FLOOR DRAINS EACH 14.000 1000.000 14000.00 300.000 4200.00 0.000 0.00
60305 TEMP PRECAST CONC BARR, CONTR L.F. 3800.000 8.000 30400.00 8.000 30400.00 0.000 0.00
60308 TEMP PRECAST CONC BARR, CONTR L.F. 8300.000 3.200 26560.00 4.000 33200.00 0.000 0.00
61425 PORTABLE CRASH CUSHIONS, DELIV EACH 3.000 2500.000 7500.00 2500.000 7500.00 0.000 0.00
61426 PORTABLE CRASH CUSHIONS, INSTA EACH 7.000 1000.000 7000.00 1000.000 7000.00 0.000 0.00
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 500.000 500.00 500.000 500.00 0.000 0.00
61910 MOBILIZATION LS 1.000 240000.000 240000.00 2793000.000 2793000.00 0.000 0.00
63415 WOOD POSTS, 4X6-INCH X 22-FT. EACH 16.000 64.000 1024.00 50.000 800.00 0.000 0.00
64220 FIELD OFFICE, TYPE C LS 1.000 3000.000 3000.00 5000.000 5000.00 0.000 0.00
64301 TRAFFIC CONTROL LS 1.000 33750.000 33750.00 33750.000 33750.00 0.000 0.00
64310 TRAFFIC CONTROL, ARROW BOARDS DAYS 175.000 50.000 8750.00 50.000 8750.00 0.000 0.00
64313 TRAFFIC CONTROL, DRUMS DAYS 11794.000 0.250 2948.50 0.250 2948.50 0.000 0.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 1029.000 0.500 514.50 0.500 514.50 0.000 0.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 2058.000 0.500 1029.00 0.500 1029.00 0.000 0.00
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 5476.000 0.250 1369.00 0.250 1369.00 0.000 0.00
64326 TRAFFIC CONTROL, SIGNS DAYS 2910.000 0.500 1455.00 0.500 1455.00 0.000 0.00
64327 TRAFFIC CONTROL, SIGNS, FIXED S.F. 1166.000 10.000 11660.00 10.000 11660.00 0.000 0.00
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 9.000 30.000 270.00 30.000 270.00 0.000 0.00
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 9.000 10.000 90.00 10.000 90.00 0.000 0.00
64334 TRAFFIC CONTROL, DETOUR LS 1.000 6000.000 6000.00 6000.000 6000.00 0.000 0.00



 

 

Date 02/11/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 44
CERTIFIED BY- DIVISION OF HIGHWAYS
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF THE THREE LOW BIDS RECEIVED LETTING DATE: 02/11/03

PROPOSAL: 20030211013

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 1833.000 0.500 916.50 0.500 916.50 0.000 0.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 12375.000 1.250 15468.75 1.250 15468.75 0.000 0.00
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 3140.000 2.500 7850.00 2.500 7850.00 0.000 0.00
64626 PVMT MRKNG, SAME DAY, 4-INCH, L.F. 2815.000 2.250 6333.75 2.250 6333.75 0.000 0.00
64642 REMOVING PAVEMENT MARKINGS L.F. 2440.000 0.500 1220.00 0.500 1220.00 0.000 0.00
64770 PVMT MRKNG, DIAGONAL, 12-INCH, L.F. 160.000 5.000 800.00 5.000 800.00 0.000 0.00
64774 PVMT MRKNG, DIAGONAL, 24-INCH, L.F. 430.000 10.000 4300.00 10.000 4300.00 0.000 0.00
66501 SAWING EXISTING PAVEMENT L.F. 1050.000 1.050 1102.50 3.000 3150.00 0.000 0.00
90005 MISC EACH 5.000 500.000 2500.00 500.000 2500.00 0.000 0.00

90005A MOBILIZATIONS, EMERGENC
CONTROL

90008 MISC DAY 210.000 50.000 10500.00 50.000 10500.00 0.000 0.00
90008A PORTABLE CHANGEABLE MES

90008 MISC DAY 10827.000 0.250 2706.75 0.250 2706.75 0.000 0.00
90008B TRAFFIC CONTROL, CLOSIN
STALLS

90008 MISC DAY 6.000 50000.000 300000.00 50000.000 300000.00 0.000 0.00
90008C INCENTIVE/DISINCENTIVE,
COMPLETION STAGES 1,2A AND 2B

90008 MISC DAY 6.000 5000.000 30000.00 5000.000 30000.00 0.000 0.00
90008D INCENTIVE/DISINCENTIVE,
COMPLETION STAGES 2D & 3B

90030 MISC L.F. 950.000 4.000 3800.00 4.000 3800.00 0.000 0.00
90030A PAVEMENT MARKING, SAME
CHANNELIZING, 8-INCH, EPOXY

90030 MISC L.F. 491.000 16.000 7856.00 16.000 7856.00 0.000 0.00
90030B JOINT FILLER

90033 MISC S.Y. 16113.000 4.200 67674.60 10.000 161130.00 0.000 0.00
90033A REMOVING ASPHALTIC CONC
OVERLAY

90034 MISC C.Y. 4.100 8000.000 32800.00 5600.000 22960.00 0.000 0.00
90034A POLYMER CONCRETE

90307 DEBRIS CONTAINMENT, STRUCTURE LS 1.000 1000.000 1000.00 5000.000 5000.00 0.000 0.00
B-40-285 UNITS

90420 RUPTURED VOID REPAIR S.Y. 8.000 400.000 3200.00 200.000 1600.00 0.000 0.00
90712 TRAFFIC CONTROL, COVERING SIGN EACH 2.000 200.000 400.00 200.000 400.00 0.000 0.00

PROPOSAL TOTAL....... 2301670.85 4443143.75 0.00
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CERTIFIED BY- DIVISION OF HIGHWAYS
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF THE THREE LOW BIDS RECEIVED LETTING DATE: 02/11/03

PROPOSAL: 20030211015

STATE PROJECT(S): 1700-08-70 LOCATION 64/WALWORTH COUNTY
WALWORTH AVE, TURTLE CREEK DR - CUMMINGS ST
STH 11
WALWORTH

TYPE OF WORK: GENERAL CONSTRUCTION

BIDDER NO 1: MANN BROS., INC.
BIDDER NO 2: PARISI CONSTRUCTION CO., INC.
BIDDER NO 3: B. R. AMON & SONS, INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING STA. 8.000 128.000 1024.00 130.000 1040.00 128.000 1024.00
20104 GRUBBING STA. 8.000 128.000 1024.00 130.000 1040.00 128.000 1024.00
20335 REMOVING SMALL PIPE CULVERTS EACH 4.000 200.000 800.00 500.000 2000.00 1017.000 4068.00
20401 REMOVING PAVEMENT S.Y. 4750.000 1.250 5937.50 2.250 10687.50 2.100 9975.00
20405 REMOVING CURB AND GUTTER L.F. 2100.000 2.000 4200.00 1.000 2100.00 6.500 13650.00
20406 REMOVING CONCRETE SIDEWALK S.Y. 75.000 5.000 375.00 10.000 750.00 6.100 457.50
20408 REMOVING MASONRY C.Y. 7.000 42.690 298.83 80.000 560.00 62.500 437.50
20415 REMOVING CATCH BASINS EACH 1.000 400.000 400.00 500.000 500.00 220.000 220.00
20420 REMOVING ASPHALTIC SURFACE, MI S.Y. 440.000 4.620 2032.80 4.750 2090.00 5.100 2244.00
20496 SEALING PIPES EACH 2.000 100.000 200.00 500.000 1000.00 220.000 440.00
20501 COMMON EXCAVATION C.Y. 6510.000 4.020 26170.20 3.750 24412.50 3.500 22785.00
20801 BORROW EXCAVATION C.Y. 600.000 4.020 2412.00 7.250 4350.00 6.100 3660.00
21301 FINISHING ROADWAY LS 1.000 1000.000 1000.00 500.000 500.00 6000.000 6000.00
30404 CRUSHED AGGREGATE BASE COURSE TON 8850.000 6.960 61596.00 6.600 58410.00 6.550 57967.50
30426 BREAKER RUN STONE TON 615.000 8.500 5227.50 8.400 5166.00 8.350 5135.25
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 1370.000 1.200 1644.00 1.200 1644.00 1.200 1644.00
40301 QMP, ASPHALTIC MIXTURE TON 4160.000 0.650 2704.00 0.650 2704.00 0.650 2704.00
40501 ASPHALTIC MATERIAL FOR PLANT M TON 250.000 195.000 48750.00 195.000 48750.00 195.000 48750.00
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 4160.000 22.000 91520.00 22.000 91520.00 22.000 91520.00
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 2670.000 1.000 2670.00 1.000 2670.00 1.000 2670.00
41105 ASPHALTIC SURF, DRIVEWAYS & FI TON 23.000 58.000 1334.00 58.000 1334.00 58.000 1334.00
41106 ASPHALTIC SURFACE, TEMPORARY TON 76.000 62.000 4712.00 62.000 4712.00 62.000 4712.00
41605 CONCRETE DRIVEWAY, 6-INCH S.Y. 68.000 30.000 2040.00 33.200 2257.60 22.500 1530.00
52361 RCCP HORZ ELLIP, ENDWALLS, 19X EACH 1.000 635.000 635.00 1000.000 1000.00 572.000 572.00
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 3870.000 7.050 27283.50 7.600 29412.00 7.800 30186.00
60204 CONCRETE SIDEWALK, 4-INCH S.F. 7540.000 2.250 16965.00 2.800 21112.00 2.000 15080.00
60805 REINF CONC PIPE, CLASS II, SS, L.F. 1164.000 39.000 45396.00 38.000 44232.00 37.200 43300.80
60851 REINF CONC PIPE, CLASS IV, SS, L.F. 76.000 33.000 2508.00 34.000 2584.00 35.800 2720.80
60870 REINF CONC PIPE, CLASS V, SS, L.F. 348.000 30.000 10440.00 30.000 10440.00 29.800 10370.40
61002 REINF CONC HE, CL HE-III, SS, L.F. 106.000 61.000 6466.00 53.000 5618.00 50.000 5300.00
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-----------------------------------------------------------------------------------------------------------------------------------
61101 CATCH BASINS, TYPE 1 EACH 1.000 770.000 770.00 1000.000 1000.00 1015.000 1015.00
61110 MANHOLES, TYPE 1 EACH 6.000 760.000 4560.00 900.000 5400.00 975.000 5850.00
61112 MANHOLES, TYPE 3 EACH 2.000 1700.000 3400.00 1450.000 2900.00 2400.000 4800.00
61128 RECONSTRUCTING MANHOLES EACH 2.000 785.000 1570.00 800.000 1600.00 675.000 1350.00
61151 MANHOLE COVERS, TYPE J EACH 8.000 275.000 2200.00 300.000 2400.00 195.000 1560.00
61156 INLET COVERS, TYPE H-S EACH 14.000 370.000 5180.00 400.000 5600.00 278.000 3892.00
61182 ADJUSTING MANHOLE COVERS EACH 2.000 350.000 700.00 225.000 450.00 220.000 440.00
61910 MOBILIZATION LS 1.000 1000.000 1000.00 5800.000 5800.00 5480.000 5480.00
62101 LANDMARK REFERENCE MONUMENTS EACH 5.000 100.000 500.00 100.000 500.00 100.000 500.00
62401 WATER MGAL 85.000 25.000 2125.00 26.000 2210.00 26.000 2210.00
62501 TOPSOIL S.Y. 10600.000 1.250 13250.00 1.550 16430.00 1.500 15900.00
62815 SILT FENCE, DELIVERED L.F. 3850.000 0.900 3465.00 1.000 3850.00 0.900 3465.00
62816 SILT FENCE, INSTALLED L.F. 3850.000 0.900 3465.00 1.000 3850.00 0.900 3465.00
62817 SILT FENCE MAINTENANCE L.F. 7700.000 0.100 770.00 0.100 770.00 0.100 770.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 3.000 150.000 450.00 150.000 450.00 150.000 450.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 3.000 200.000 600.00 200.000 600.00 200.000 600.00
62871 INLET PROTECTION, TYPE B EACH 1.000 40.000 40.00 40.000 40.00 40.000 40.00
62872 INLET PROTECTION, TYPE C EACH 16.000 35.000 560.00 35.000 560.00 35.000 560.00
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 150.000 3.850 577.50 4.000 600.00 3.850 577.50
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 150.000 3.850 577.50 4.000 600.00 3.850 577.50
62905 FERTILIZER, TYPE B CWT. 7.000 24.500 171.50 25.000 175.00 24.500 171.50
63103 WATERING SODDED AREAS MGAL 120.000 17.250 2070.00 17.500 2100.00 17.250 2070.00
63110 LAWN SOD S.Y. 10600.000 2.250 23850.00 2.250 23850.00 2.250 23850.00
63111 EROSION CONTROL SOD S.Y. 60.000 3.850 231.00 3.850 231.00 3.850 231.00
63823 MOVING SIGNS, TYPE III EACH 2.000 125.000 250.00 125.000 250.00 125.000 250.00
64202 FIELD OFFICE, TYPE B LS 1.000 2500.000 2500.00 6000.000 6000.00 6000.000 6000.00
64301 TRAFFIC CONTROL LS 1.000 1000.000 1000.00 310.000 310.00 1000.000 1000.00
64313 TRAFFIC CONTROL, DRUMS DAYS 7760.000 0.250 1940.00 0.250 1940.00 0.250 1940.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 1890.000 0.350 661.50 0.850 1606.50 0.350 661.50
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 3780.000 0.150 567.00 0.100 378.00 0.150 567.00
64326 TRAFFIC CONTROL, SIGNS DAYS 1720.000 0.350 602.00 0.900 1548.00 0.350 602.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 8322.000 0.240 1997.28 0.250 2080.50 0.240 1997.28
64642 REMOVING PAVEMENT MARKINGS L.F. 250.000 0.750 187.50 0.500 125.00 0.750 187.50
64718 PVMT MRKNG, CROSSWALK, 6-INCH, L.F. 160.000 4.000 640.00 4.000 640.00 4.000 640.00
64766 PVMT MRKNG, DIAGONAL, 8-INCH, L.F. 772.000 2.000 1544.00 2.000 1544.00 2.000 1544.00
64782 PAVEMENT MARKING, CURB RAMP, E L.F. 8.000 5.000 40.00 5.000 40.00 5.000 40.00
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 8520.000 0.900 7668.00 0.850 7242.00 0.900 7668.00
65040 CONSTRUCTION STAKING, STORM SE EACH 23.000 75.000 1725.00 80.000 1840.00 75.000 1725.00
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 4590.000 0.650 2983.50 0.750 3442.50 0.650 2983.50
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-----------------------------------------------------------------------------------------------------------------------------------
65050 CONSTRUCTION STAKING, CABC L.F. 335.000 1.000 335.00 1.000 335.00 1.000 335.00
65055 CONSTRUCTION STAKING, CURB, GU L.F. 3870.000 0.750 2902.50 0.750 2902.50 0.750 2902.50
66501 SAWING EXISTING PAVEMENT L.F. 365.000 0.700 255.50 0.700 255.50 0.800 292.00
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 105.000 2.000 210.00 2.000 210.00 2.100 220.50
90005 MISC EACH 13.000 770.000 10010.00 850.000 11050.00 750.000 9750.00

90005A INLETS, TYPE 3 SPECIAL
90005 MISC EACH 6.000 800.000 4800.00 1200.000 7200.00 1200.000 7200.00

90005B TREE WELLS
90030 MISC L.F. 130.000 4.510 586.30 14.000 1820.00 2.000 260.00

90030A DITCHING AND SHAPING
90034 MISC C.Y. 350.000 10.630 3720.50 8.000 2800.00 20.000 7000.00

90034A EXCAVATION BELOW SUBGRA
90591 TEMPORARY COVER PLATES EACH 12.000 150.000 1800.00 225.000 2700.00 165.000 1980.00

PROPOSAL TOTAL....... 498773.41 524821.10 529052.03
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CERTIFIED BY- DIVISION OF HIGHWAYS
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STATE PROJECT(S): 2025-07-70 LOCATION 40/MILWAUKEE COUNTY
W CAPITOL DR
STH 57, 190
MILWAUKEE

TYPE OF WORK: GENERAL CONSTRUCTION AND PCC PAVEMENT

BIDDER NO 1: MILWAUKEE GENERAL CONSTRUCTION COMPANY,
BIDDER NO 2: CAPITOL PAVERS, INC
BIDDER NO 3: THE ZIGNEGO COMPANIES

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20401 REMOVING PAVEMENT S.Y. 99700.000 1.000 99700.00 1.650 164505.00 2.650 264205.00
20405 REMOVING CURB AND GUTTER L.F. 910.000 3.800 3458.00 3.000 2730.00 3.000 2730.00
20406 REMOVING CONCRETE SIDEWALK S.Y. 11200.000 3.420 38304.00 1.450 16240.00 2.500 28000.00
20420 REMOVING ASPHALTIC SURFACE, MI S.Y. 3770.000 5.100 19227.00 4.250 16022.50 5.100 19227.00
20482 ABANDONING INLETS EACH 28.000 200.000 5600.00 280.000 7840.00 180.000 5040.00
20501 COMMON EXCAVATION C.Y. 59000.000 8.400 495600.00 5.870 346330.00 6.750 398250.00
21301 FINISHING ROADWAY LS 1.000 3000.000 3000.00 2000.000 2000.00 5000.000 5000.00
30404 CRUSHED AGGREGATE BASE COURSE TON 32300.000 6.830 220609.00 7.350 237405.00 6.000 193800.00
30420 CABC, OPEN GRADED, NUMBER 2 TON 22100.000 10.110 223431.00 10.360 228956.00 10.250 226525.00
30706 CONCRETE BASE COURSE, 6-INCH S.Y. 725.000 19.100 13847.50 19.330 14014.25 22.000 15950.00
30708 CONCRETE BASE COURSE, 8-INCH S.Y. 1640.000 21.500 35260.00 20.050 32882.00 25.000 41000.00
30811 BASE PATCHING, ASPHALTIC TON 50.000 46.000 2300.00 46.000 2300.00 46.000 2300.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 250.000 1.850 462.50 1.850 462.50 1.850 462.50
40301 QMP, ASPHALTIC MIXTURE TON 900.000 2.350 2115.00 2.350 2115.00 2.350 2115.00
40501 ASPHALTIC MATERIAL FOR PLANT M TON 56.000 238.000 13328.00 238.000 13328.00 238.000 13328.00
40724 ASPHALTIC CONCRETE PAVEMENT, T TON 900.000 34.500 31050.00 34.500 31050.00 34.500 31050.00
41509 CONCRETE PAVEMENT, 9-INCH S.Y. 89150.000 20.320 1811528.00 19.780 1763387.00 20.000 1783000.00
41606 CONCRETE DRIVEWAY, 7-INCH S.Y. 2892.000 29.250 84591.00 28.310 81872.52 30.000 86760.00
41610 CONCRETE ALLEY S.Y. 35.000 35.000 1225.00 79.500 2782.50 100.000 3500.00
41636 H.E.S. CONCRETE DRIVEWAY 7-INC S.Y. 248.000 30.250 7502.00 38.100 9448.80 40.000 9920.00
41653 PAVEMENT TIES EACH 685.000 4.100 2808.50 9.300 6370.50 8.000 5480.00
41665 CONCRETE PAVEMENT GAPS EACH 19.000 1000.000 19000.00 1250.000 23750.00 1000.000 19000.00
60121 CONCRETE CURB AND GUTTER, 22-I L.F. 1010.000 11.950 12069.50 8.870 8958.70 10.000 10100.00
60124 CONCRETE CURB AND GUTTER, 31-I L.F. 17600.000 8.570 150832.00 9.220 162272.00 8.710 153296.00
60205 CONCRETE SIDEWALK, 5-INCH S.F. 87000.000 2.250 195750.00 2.330 202710.00 2.650 230550.00
60210 CONCRETE LOADING ZONE S.F. 760.000 7.600 5776.00 5.400 4104.00 10.000 7600.00
60712 NONREINF CONC PIPE, CLS 3, SS, L.F. 140.000 72.500 10150.00 60.000 8400.00 72.500 10150.00
60825 REINF CONC PIPE, CLASS III, SS L.F. 316.000 72.500 22910.00 75.000 23700.00 72.500 22910.00
61116 MANHOLES, TYPE 12 EACH 6.000 1100.000 6600.00 2300.000 13800.00 1100.000 6600.00
61128 RECONSTRUCTING MANHOLES EACH 13.000 900.000 11700.00 800.000 10400.00 900.000 11700.00
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BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
61182 ADJUSTING MANHOLE COVERS EACH 67.000 290.000 19430.00 240.000 16080.00 290.000 19430.00
61183 ADJUSTING INLET COVERS EACH 42.000 275.000 11550.00 240.000 10080.00 275.000 11550.00
61201 PIPE UNDERDRAIN, 6-INCH L.F. 14000.000 1.500 21000.00 2.620 36680.00 2.950 41300.00
61910 MOBILIZATION LS 1.000 42555.000 42555.00 32000.000 32000.00 62000.000 62000.00
62101 LANDMARK REFERENCE MONUMENTS EACH 4.000 200.000 800.00 120.000 480.00 250.000 1000.00
62302 DUST CONTROL SURFACE TREATMENT S.Y. 88300.000 0.050 4415.00 0.200 17660.00 0.010 883.00
62401 WATER MGAL 685.000 20.000 13700.00 35.000 23975.00 25.000 17125.00
62501 TOPSOIL S.Y. 18800.000 2.080 39104.00 2.290 43052.00 2.080 39104.00
62902 FERTILIZER, TYPE A CWT. 12.000 26.000 312.00 30.000 360.00 26.000 312.00
63110 LAWN SOD S.Y. 18800.000 2.030 38164.00 2.690 50572.00 2.030 38164.00
64220 FIELD OFFICE, TYPE C LS 1.000 6200.000 6200.00 5000.000 5000.00 12000.000 12000.00
64301 TRAFFIC CONTROL LS 1.000 35000.000 35000.00 35000.000 35000.00 35000.000 35000.00
64313 TRAFFIC CONTROL, DRUMS DAYS 76135.000 0.200 15227.00 0.200 15227.00 0.200 15227.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 50400.000 0.400 20160.00 0.400 20160.00 0.400 20160.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 101640.000 0.100 10164.00 0.100 10164.00 0.100 10164.00
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 71715.000 0.100 7171.50 0.100 7171.50 0.100 7171.50
64326 TRAFFIC CONTROL, SIGNS DAYS 86415.000 0.350 30245.25 0.350 30245.25 0.350 30245.25
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 16.000 25.000 400.00 25.000 400.00 25.000 400.00
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 16.000 2.000 32.00 2.000 32.00 2.000 32.00
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 7750.000 1.580 12245.00 1.810 14027.50 1.370 10617.50
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 6669.000 1.650 11003.85 1.650 11003.85 1.650 11003.85
64714 PVMT MRKNG, STOP LINE, 24-INCH L.F. 383.000 7.500 2872.50 7.500 2872.50 7.500 2872.50
64722 PVMT MRKNG, CROSSWALK, 12-INCH L.F. 7174.000 4.550 32641.70 4.550 32641.70 4.550 32641.70
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 4.000 120.000 480.00 120.000 480.00 120.000 480.00
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 4.000 120.000 480.00 120.000 480.00 120.000 480.00
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 75449.000 0.900 67904.10 0.900 67904.10 0.900 67904.10
64918 TEMP PVMT MRKNG, ARROWS, REMOV EACH 13.000 150.000 1950.00 150.000 1950.00 150.000 1950.00
64920 TEMP PVMT MRKNG, WORDS, REMOVA EACH 9.000 200.000 1800.00 200.000 1800.00 200.000 1800.00
65040 CONSTRUCTION STAKING, STORM SE EACH 112.000 65.000 7280.00 65.000 7280.00 75.000 8400.00
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 24200.000 0.550 13310.00 0.550 13310.00 0.700 16940.00
65055 CONSTRUCTION STAKING, CURB, GU L.F. 1440.000 0.950 1368.00 0.950 1368.00 0.800 1152.00
65070 CONSTRUCTION STAKING, CONCRETE L.F. 24200.000 1.450 35090.00 1.450 35090.00 0.700 16940.00
65099 CONSTRUCTION STAKING, INITIAL L.F. 19100.000 0.950 18145.00 0.950 18145.00 1.000 19100.00
66501 SAWING EXISTING PAVEMENT L.F. 3870.000 0.650 2515.50 1.000 3870.00 0.650 2515.50
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 345.000 1.250 431.25 1.200 414.00 1.250 431.25
90004 MISC LS 1.000 79000.000 79000.00 66000.000 66000.00 56000.000 56000.00

90004A 2-LINE ALUMINUM TRAFFIC
90005 MISC EACH 66.000 305.000 20130.00 440.000 29040.00 305.000 20130.00

90005A INLET COVERS, TYPE 57
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90005 MISC EACH 4.000 250.000 1000.00 460.000 1840.00 250.000 1000.00

90005AA INLET COVER, TYPE 55
90005 MISC EACH 231.000 360.000 83160.00 430.000 99330.00 360.000 83160.00

90005B MANHOLE COVERS, TYPE 58
90005 MISC EACH 1.000 1000.000 1000.00 1100.000 1100.00 1000.000 1000.00

90005C INLET, TYPE 34A
90005 MISC EACH 13.000 955.000 12415.00 1100.000 14300.00 955.000 12415.00

90005D INLET, TYPE 45
90005 MISC EACH 10.000 700.000 7000.00 700.000 7000.00 700.000 7000.00

90005E INLET, TYPE 35A
90005 MISC EACH 2.000 1350.000 2700.00 1300.000 2600.00 1350.000 2700.00

90005F INLET,TYPE DI
90005 MISC EACH 30.000 11.000 330.00 35.000 1050.00 35.000 1050.00

90005G INLET SCREEN, TYPE P
90005 MISC EACH 140.000 11.000 1540.00 50.000 7000.00 50.000 7000.00

90005H INLET SCREEN, TYPE R
90005 MISC EACH 108.000 250.000 27000.00 330.000 35640.00 250.000 27000.00

90005J INTERNAL SANITARY MANHO
90005 MISC EACH 40.000 500.000 20000.00 400.000 16000.00 500.000 20000.00

90005K ADJUSTING TES MANHOLE C
90005 MISC EACH 229.000 66.000 15114.00 50.000 11450.00 75.000 17175.00

90005L ADJUSTING WATER GATE VA
90005 MISC EACH 139.000 65.000 9035.00 50.000 6950.00 75.000 10425.00

90005M ADJUSTING WATER SERVICE
90005 MISC EACH 5.000 1500.000 7500.00 550.000 2750.00 1500.000 7500.00

90005N WATER MAIN PROTECTION
90005 MISC EACH 34.000 290.000 9860.00 450.000 15300.00 290.000 9860.00

90005P ADJUSTING WATER MANHOLE
90008 MISC DAY 105.000 3.000 315.00 19.478 2045.19 5.000 525.00

90008A CONTRACTOR FURNISHED PE
COMPUTER AND PRINTER

90030 MISC L.F. 840.000 0.750 630.00 0.750 630.00 0.800 672.00
90030A CONSTRUCTION STAKING, A
MILLING

90030 MISC L.F. 4560.000 0.650 2964.00 0.650 2964.00 0.500 2280.00
90030C CONSTRUCTION STAKING, C
SIDEWALK

90030 MISC L.F. 6150.000 5.570 34255.50 11.410 70171.50 6.850 42127.50
90030D VERTICAL FACE CONCRETE
7-INCH
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90030 MISC L.F. 10100.000 7.500 75750.00 9.700 97970.00 8.000 80800.00

90030E CONCRETE CURB AND GUTTE
90030 MISC L.F. 840.000 0.750 630.00 0.750 630.00 0.800 672.00

90030F CONSTRUCTION STAKING, A
SURFACE COURSE

90034 MISC C.Y. 53.000 175.000 9275.00 22.400 1187.20 150.000 7950.00
90034A BASE COURSE VARIABLE TH

90365 QMP, BASE COURSES TON 54400.000 0.140 7616.00 0.140 7616.00 0.140 7616.00
90413 QMP, URBAN CONCRETE DAY 18.000 550.000 9900.00 550.000 9900.00 550.000 9900.00
90414 PVMT STRENGTH INCENTIVE, CONCR DOL 19802.000 1.000 19802.00 1.000 19802.00 1.000 19802.00
90545 CONCRETE COLLAR EACH 1.000 500.000 500.00 600.000 600.00 500.000 500.00
90997 ON-THE-JOB TRAINING, ASP-1T GR HRS 450.000 2.000 900.00 2.000 900.00 2.000 900.00
90998 ON-THE-JOB TRAINING, ASP-1T AP HRS. 450.000 4.000 1800.00 4.000 1800.00 4.000 1800.00
90999 ON-THE-JOB TRAINING, ASP-1 HRS. 1800.000 2.000 3600.00 2.000 3600.00 2.000 3600.00
90030 MISC L.F. 3360.000 5.570 18715.20 11.120 37363.20 7.500 25200.00

90030G VERTICAL FACE CONCRETE

PROPOSAL TOTAL....... 4558317.35 4581640.76 4653804.15
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STATE PROJECT(S): 2350-11-70 LOCATION 51/RACINE COUNTY
2989-01-73 MAIN ST, CITY RACINE, STREETSCAPING

STH 32, NON HWY
RACINE

TYPE OF WORK:

BIDDER NO 1: LALONDE CONTRACTORS, INC.
BIDDER NO 2: JAMES CAPE & SONS CO.
BIDDER NO 3: THE ZIGNEGO COMPANIES

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20102 CLEARING I.D. 230.000 5.950 1368.50 5.950 1368.50 7.500 1725.00
20105 GRUBBING I.D. 230.000 5.950 1368.50 5.950 1368.50 7.500 1725.00
20401 REMOVING PAVEMENT S.Y. 7000.000 2.870 20090.00 4.000 28000.00 3.450 24150.00
20405 REMOVING CURB AND GUTTER L.F. 1700.000 2.200 3740.00 0.010 17.00 3.000 5100.00
20406 REMOVING CONCRETE SIDEWALK S.Y. 4000.000 2.500 10000.00 4.540 18160.00 2.750 11000.00
20408 REMOVING MASONRY C.Y. 25.000 31.000 775.00 40.000 1000.00 100.000 2500.00
20416 REMOVING INLETS EACH 12.000 500.000 6000.00 150.000 1800.00 500.000 6000.00
20419 REMOVING ASPHALTIC SURFACE, BU S.Y. 435.000 5.970 2596.95 5.970 2596.95 5.970 2596.95
20422 REMOVING CONCRETE BASES EACH 88.000 150.000 13200.00 190.000 16720.00 100.000 8800.00
20501 COMMON EXCAVATION C.Y. 3980.000 7.280 28974.40 12.000 47760.00 10.650 42387.00
21302 FINISHING ROADWAY, PROJECT LS 1.000 2400.000 2400.00 2000.000 2000.00 5000.000 5000.00

2350-11-70
30404 CRUSHED AGGREGATE BASE COURSE TON 6700.000 6.920 46364.00 10.000 67000.00 8.500 56950.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 15.000 5.000 75.00 5.000 75.00 5.000 75.00
41101 ASPHALTIC SURFACE TON 67.000 82.000 5494.00 82.000 5494.00 82.000 5494.00
41509 CONCRETE PAVEMENT, 9-INCH S.Y. 11230.000 23.860 267947.80 26.700 299841.00 27.650 310509.50
60123 CONCRETE CURB AND GUTTER, 30-I L.F. 4000.000 10.830 43320.00 7.900 31600.00 12.150 48600.00
60850 REINF CONC PIPE, CLASS IV, SS, L.F. 558.800 69.000 38557.20 85.000 47498.00 69.000 38557.20
60851 REINF CONC PIPE, CLASS IV, SS, L.F. 35.700 72.000 2570.40 100.000 3570.00 72.000 2570.40
61110 MANHOLES, TYPE 1 EACH 3.000 950.000 2850.00 2000.000 6000.00 950.000 2850.00
61122 INLETS, TYPE 3 EACH 21.000 650.000 13650.00 1200.000 25200.00 650.000 13650.00
61151 MANHOLE COVERS, TYPE J EACH 3.000 270.000 810.00 261.000 783.00 270.000 810.00
61167 INLET COVERS, TYPE H EACH 21.000 350.000 7350.00 350.000 7350.00 350.000 7350.00
61182 ADJUSTING MANHOLE COVERS EACH 16.000 250.000 4000.00 375.000 6000.00 250.000 4000.00
61183 ADJUSTING INLET COVERS EACH 1.000 350.000 350.00 400.000 400.00 350.000 350.00
61201 PIPE UNDERDRAIN, 6-INCH L.F. 2420.000 2.330 5638.60 11.000 26620.00 6.000 14520.00
61910 MOBILIZATION LS 1.000 68690.000 68690.00 48000.000 48000.00 25000.000 25000.00
62871 INLET PROTECTION, TYPE B EACH 20.000 40.000 800.00 40.000 800.00 20.000 400.00
62873 INLET PROTECTION, TYPE D EACH 28.000 80.000 2240.00 80.000 2240.00 175.000 4900.00
63201 TREES, EACH 8.000 480.000 3840.00 480.000 3840.00 425.000 3400.00

ARMSTRONG RED MAPLE, 2.5 INCH
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63202 TREES, EACH 4.000 480.000 1920.00 480.000 1920.00 425.000 1700.00

CIMMARON GREEN ASH, 2.5 INCH C
63203 TREES, EACH 38.000 550.000 20900.00 550.000 20900.00 725.000 27550.00

PRINCETON SENTRY GINKO, 2.5 IN
B&B

63702 SIGNS, TYPE II, REFLECTIVE S.F. 201.930 14.000 2827.02 14.000 2827.02 15.440 3117.80
63822 MOVING SIGNS, TYPE II EACH 1.000 50.000 50.00 50.000 50.00 150.000 150.00
63827 REMOVING SIGNS, TYPE II EACH 92.000 20.000 1840.00 20.000 1840.00 5.000 460.00
63837 ERECTING STATE-OWNED SIGNS, TY EACH 1.000 100.000 100.00 100.000 100.00 100.000 100.00
64201 FIELD OFFICE, TYPE A LS 1.000 5805.000 5805.00 5500.000 5500.00 7500.000 7500.00
64301 TRAFFIC CONTROL LS 1.000 750.000 750.00 750.000 750.00 10000.000 10000.00
64313 TRAFFIC CONTROL, DRUMS DAYS 18900.000 0.250 4725.00 0.250 4725.00 0.200 3780.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 9830.000 0.350 3440.50 0.350 3440.50 0.500 4915.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 19660.000 0.150 2949.00 0.150 2949.00 0.100 1966.00
64326 TRAFFIC CONTROL, SIGNS DAYS 15450.000 0.350 5407.50 0.350 5407.50 0.250 3862.50
64334 TRAFFIC CONTROL, DETOUR LS 1.000 750.000 750.00 750.000 750.00 3000.000 3000.00
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 17720.000 0.250 4430.00 0.250 4430.00 0.200 3544.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 5880.000 1.720 10113.60 0.750 4410.00 0.750 4410.00
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 180.000 7.500 1350.00 1.750 315.00 1.750 315.00
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 350.000 6.000 2100.00 4.150 1452.50 4.150 1452.50
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 5.000 125.000 625.00 150.000 750.00 150.000 750.00
64738 PAVEMENT MARKING, ARROWS, TYPE EACH 1.000 135.000 135.00 200.000 200.00 200.000 200.00
64782 PAVEMENT MARKING, CURB RAMP, E L.F. 490.000 4.700 2303.00 4.100 2009.00 4.100 2009.00
64786 PAVEMENT MARKING, PARKING STAL L.F. 725.000 3.200 2320.00 4.950 3588.75 4.950 3588.75
64901 TEMPORARY PAVEMENT MARKING, 4- L.F. 4450.000 0.900 4005.00 0.900 4005.00 0.900 4005.00
65040 CONSTRUCTION STAKING, STORM SE EACH 30.000 90.000 2700.00 80.000 2400.00 80.000 2400.00
65070 CONSTRUCTION STAKING, CONCRETE L.F. 3800.000 1.250 4750.00 1.000 3800.00 1.000 3800.00
65216 NONMETALLIC CONDUIT, SCHEDULE L.F. 4580.000 2.700 12366.00 2.700 12366.00 2.700 12366.00
65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 24465.000 2.940 71927.10 2.940 71927.10 2.940 71927.10
65222 NONMETALLIC CONDUIT, SCHEDULE L.F. 4798.000 3.850 18472.30 3.850 18472.30 3.850 18472.30
65235 CONDUIT, SPECIAL, 2-INCH L.F. 225.000 12.200 2745.00 12.200 2745.00 12.200 2745.00
65250 LOOP DETECTOR CONDUIT L.F. 410.000 3.050 1250.50 3.050 1250.50 3.050 1250.50
65255 LOOP DETECTOR SLOTS L.F. 148.000 9.750 1443.00 9.750 1443.00 9.750 1443.00
65301 PULL BOXES, STEEL, 12X24-INCH EACH 4.000 268.000 1072.00 268.000 1072.00 268.000 1072.00
65304 PULL BOXES, STEEL, 18X36-INCH EACH 8.000 307.000 2456.00 307.000 2456.00 307.000 2456.00
65306 PULL BOXES, STEEL, 24X36-INCH EACH 106.000 360.000 38160.00 360.000 38160.00 360.000 38160.00
65401 CONCRETE BASES, TYPE 1 EACH 13.000 372.000 4836.00 372.000 4836.00 372.000 4836.00
65402 CONCRETE BASES, TYPE 2 EACH 1.000 511.000 511.00 511.000 511.00 511.000 511.00
65416 CONCRETE CONTROL CABINET BASES EACH 4.000 564.000 2256.00 564.000 2256.00 584.000 2336.00
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65425 PEDESTAL BASES EACH 14.000 83.000 1162.00 83.000 1162.00 83.000 1162.00
65430 TRNSFRMR BASE STD, 11 1/2-IN B EACH 1.000 185.400 185.40 185.400 185.40 185.400 185.40
65524 TRAFF SIGNAL CABLE, 5 CONDUCTO L.F. 1130.000 0.470 531.10 0.470 531.10 0.470 531.10
65526 TRAFF SIGNAL CABLE, 7 CONDUCTO L.F. 305.000 0.650 198.25 0.650 198.25 0.650 198.25
65528 TRAFF SIGNAL CABLE, 9 CONDUCTO L.F. 2090.000 0.790 1651.10 0.790 1651.10 0.790 1651.10
65530 TRAFF SIGNAL CABLE, 12 CONDUCT L.F. 1650.000 0.880 1452.00 0.880 1452.00 0.880 1452.00
65532 TRAFF SIGNAL CABLE, 15 CONDUCT L.F. 125.000 1.080 135.00 1.080 135.00 1.080 135.00
65557 ELECTRICAL WIRE, TRAFFIC SIGNA L.F. 6160.000 0.390 2402.40 0.390 2402.40 0.390 2402.40
65569 ELECTRICAL WIRE, LIGHTING, NO. L.F. 59709.000 0.460 27466.14 0.460 27466.14 0.460 27466.14
65570 ELECTRICAL WIRE, LIGHTING, NO. L.F. 11350.000 0.650 7377.50 0.650 7377.50 0.650 7377.50
65580 LOOP DETECTOR LEAD IN CABLE L.F. 1100.000 1.120 1232.00 1.120 1232.00 1.120 1232.00
65585 LOOP DETECTOR WIRE L.F. 1120.000 0.420 470.40 0.420 470.40 0.420 470.40
65615 ELEC SERVICE, METER BREAKER PE LS 1.000 600.000 600.00 600.000 600.00 600.000 600.00

7TH & MAIN
65616 ELEC SERVICE, METER BREAKER PE LS 1.000 600.000 600.00 600.000 600.00 600.000 600.00

4TH & MAIN
65617 ELEC SERVICE, METER BREAKER PE LS 1.000 600.000 600.00 600.000 600.00 600.000 600.00

3RD & MAIN
65618 ELEC SERVICE, METER BREAKER PE LS 1.000 600.000 600.00 600.000 600.00 600.000 600.00

STA. 107+05
65702 POLES, TYPE 2 EACH 1.000 856.000 856.00 856.000 856.00 856.000 856.00
65732 TRAFF SIGNAL STANDARDS, ALUMIN EACH 14.000 156.600 2192.40 156.600 2192.40 156.600 2192.40
65803 TROMBONE ARMS, 20-FOOT EACH 1.000 534.000 534.00 534.000 534.00 534.000 534.00
65850 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 1122.000 1122.00 1122.000 1122.00 1122.000 1122.00

7TH & MAIN
65851 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 1122.000 1122.00 1122.000 1122.00 1122.000 1122.00

6TH MAIN
65852 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 1122.000 1122.00 1122.000 1122.00 1122.000 1122.00

4TH & MAIN
65853 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 1122.000 1122.00 1122.000 1122.00 1122.000 1122.00

3RD & MAIN
65854 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 1007.000 1007.00 1007.000 1007.00 1007.000 1007.00

5TH & MAIN
66501 SAWING EXISTING PAVEMENT L.F. 265.000 0.700 185.50 0.750 198.75 0.700 185.50
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 1445.000 1.500 2167.50 1.500 2167.50 1.500 2167.50
90004 MISC LS 1.000 6750.000 6750.00 55000.000 55000.00 43500.000 43500.00

90004A CRACK AND DAMAGE SURVEY
90004 MISC LS 1.000 2035.000 2035.00 2035.000 2035.00 2035.000 2035.00

90004B SALVAGING TRAFFIC SIGNA
MAIN
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90004 MISC LS 1.000 2035.000 2035.00 2035.000 2035.00 2035.000 2035.00

90004C SALVAGING TRAFFIC SIGNA
MAIN

90004 MISC LS 1.000 2035.000 2035.00 2035.000 2035.00 2035.000 2035.00
90004D SALVAGING TRAFFIC SIGNA
MAIN

90004 MISC LS 1.000 2035.000 2035.00 2035.000 2035.00 2035.000 2035.00
90004E SALVAGING TRAFFIC SIGNA
MAIN

90004 MISC LS 1.000 514.000 514.00 514.000 514.00 514.000 514.00
90004F SALVAGING CONTROL CABIN
MAIN

90004 MISC LS 1.000 16640.000 16640.00 16640.000 16640.00 16640.000 16640.00
90004G VIDEO DETECTION SYSTEM,
MAIN

90004 MISC LS 1.000 15381.000 15381.00 15381.000 15381.00 15381.000 15381.00
90004H VIDEO DETECTION SYSTEM,
MAIN

90004 MISC LS 1.000 15381.000 15381.00 15381.000 15381.00 15381.000 15381.00
90004J VIDEO DETECTION SYSTEM,
MAIN

90004 MISC LS 1.000 15381.000 15381.00 15381.000 15381.00 15381.000 15381.00
90004K VIDEO DETECTION SYSTEM,
MAIN

90004 MISC LS 1.000 15381.000 15381.00 15381.000 15381.00 15381.000 15381.00
90004L VIDEO DETECTION SYSTEM,
MAIN

90004 MISC LS 1.000 15381.000 15381.00 15381.000 15381.00 15381.000 15381.00
90004M VIDEO DETECTION SYSTEM,
MAIN

90004 MISC LS 1.000 15381.000 15381.00 13314.000 13314.00 13314.000 13314.00
90004N COORDINATED SIGNAL SYST

90004 MISC LS 1.000 915.000 915.00 915.000 915.00 915.000 915.00
90004P SALVAGE TRAFFIC SIGNALS
MAIN

90005 MISC EACH 200.000 8.500 1700.00 10.000 2000.00 8.500 1700.00
90005A SANDBAGS

90005 MISC EACH 35.000 2750.000 96250.00 2750.000 96250.00 3000.000 105000.00
90005AA 48-INCH PLANTER
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90005 MISC EACH 9.000 105.000 945.00 105.000 945.00 117.000 1053.00

90005B TUBULAR STEEL SIGN POST
90005 MISC EACH 2.000 3325.000 6650.00 3325.000 6650.00 3325.000 6650.00

90005BB 60-INCH PLANTER
90005 MISC EACH 32.000 3.480 111.36 180.000 5760.00 500.000 16000.00

90005C REMOVING SIDEWALK VAULT
90005 MISC EACH 2.000 6550.000 13100.00 5500.000 11000.00 6550.000 13100.00

90005CC NEWSPAPER RACK
90005 MISC EACH 44.000 615.000 27060.00 615.000 27060.00 615.000 27060.00

90005D TRAFFIC SIGNAL FACES, L
INCH, VERTICAL

90005 MISC EACH 25.000 1630.000 40750.00 1630.000 40750.00 1653.000 41325.00
90005DD PARK BENCH

90005 MISC EACH 1.000 994.000 994.00 994.000 994.00 994.000 994.00
90005E TRAFFIC SIGNAL FACES, L
INCH, VERTICAL

90005 MISC EACH 2.000 595.000 1190.00 595.000 1190.00 750.000 1500.00
90005EE BICYCLE RACK

90005 MISC EACH 1.000 980.000 980.00 980.000 980.00 980.000 980.00
90005F TRAFFIC SIGNAL FACES, L
INCH, HORIZONTAL

90005 MISC EACH 3.000 44450.000 133350.00 43200.000 129600.00 44450.000 133350.00
90005FF KIOSK

90005 MISC EACH 34.000 156.000 5304.00 156.000 5304.00 156.000 5304.00
90005G PEDESTRIAN PUSH BUTTON

90005 MISC EACH 13.000 230.000 2990.00 230.000 2990.00 278.000 3614.00
90005GG STREET SIGN

90005 MISC EACH 34.000 327.400 11131.60 327.400 11131.60 327.400 11131.60
90005H PEDESTRIAN SIGNAL FACES
INCH

90005 MISC EACH 12.000 190.000 2280.00 190.000 2280.00 250.000 3000.00
90005HH DIRECTIONAL SIGN

90005 MISC EACH 1.000 7292.000 7292.00 7292.000 7292.00 7292.000 7292.00
90005J TRAFFIC SIGNAL CONTROLL
SPECIAL, 7TH & MAIN

90005 MISC EACH 3.000 300.000 900.00 300.000 900.00 320.000 960.00
90005JJ TERTIARY SIGN

90005 MISC EACH 1.000 7397.000 7397.00 7397.000 7397.00 7397.000 7397.00
90005K TRAFFIC SIGNAL CONTROLL
SPECAIL, 6TH & MAIN
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90005 MISC EACH 35.000 2675.400 93639.00 2675.400 93639.00 2675.400 93639.00

90005KK ORNAMENTAL 30' POLE
90005 MISC EACH 1.000 7607.000 7607.00 7607.000 7607.00 7607.000 7607.00

90005L TRAFFIC SIGNAL CONTROLL
SPECIAL, 5TH & MAIN

90005 MISC EACH 35.000 548.000 19180.00 548.000 19180.00 548.000 19180.00
90005LL ORNAMENTAL BRACKET ARM

90005 MISC EACH 1.000 7608.000 7608.00 7608.000 7608.00 7608.000 7608.00
90005M TRAFFIC SIGNAL CONTROLL
SPECIAL, 4TH & MAIN

90005 MISC EACH 35.000 1213.000 42455.00 1213.000 42455.00 1213.000 42455.00
90005MM ORNAMENTAL 250 WATT LU

90005 MISC EACH 1.000 7295.000 7295.00 7295.000 7295.00 7295.000 7295.00
90005N TRAFFIC SIGNAL CONTROLL
SPECIAL, 3RD & MAIN

90005 MISC EACH 35.000 188.000 6580.00 188.000 6580.00 188.000 6580.00
90005NN ORNAMENTAL FITTINGS

90005 MISC EACH 1.000 4227.000 4227.00 4227.000 4227.00 4227.000 4227.00
90005P TRAFFIC SIGNAL CONTROLL
& MAIN

90005 MISC EACH 29.000 253.000 7337.00 253.000 7337.00 253.000 7337.00
90005PP FESTOON OUTLETS

90005 MISC EACH 6.000 1360.000 8160.00 1360.000 8160.00 1360.000 8160.00
90005R 6-FIBER DROP SPLICES

90005 MISC EACH 19.000 832.400 15815.60 832.400 15815.60 832.400 15815.60
90005RR ORNAMENTAL 12' POLE

90005 MISC EACH 9.000 1150.000 10350.00 1150.000 10350.00 1150.000 10350.00
90005S FIBER OPTIC TERMINATION

90005 MISC EACH 19.000 783.000 14877.00 783.000 14877.00 783.000 14877.00
90005SS ORNAMENTAL 50 WATT LUM

90005 MISC EACH 55.000 369.400 20317.00 369.400 20317.00 369.400 20317.00
90005T CONCRETE BASES TYPE 5,

90005 MISC EACH 74.000 143.000 10582.00 143.000 10582.00 143.000 10582.00
90005TT REMOVING EXISTING LIGH
& LUMINAIRES

90005 MISC EACH 1.000 8045.000 8045.00 8045.000 8045.00 8045.000 8045.00
90005U LIGHTING CONTROL CABINE

90005 MISC EACH 47.000 67.400 3167.80 67.400 3167.80 67.400 3167.80
90005UU SALVAGING EXISTING LIG
DECORATIVE BASES
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90005 MISC EACH 47.000 148.000 6956.00 148.000 6956.00 148.000 6956.00

90005VV TREE RECEPTACLES
90005 MISC EACH 50.000 1300.000 65000.00 1071.000 53550.00 1400.000 70000.00

90005WW TREE GRATE
90005 MISC EACH 20.000 150.000 3000.00 150.000 3000.00 120.000 2400.00

90005X GALVANIZED STEEL PARKIN
POSTS

90005 MISC EACH 1.000 145.000 145.00 145.000 145.00 145.000 145.00
90005XX REMOVING PULL BOX

90005 MISC EACH 20.000 100.000 2000.00 100.000 2000.00 100.000 2000.00
90005Y PARKING METER BASE

90005 MISC EACH 1.000 2410.000 2410.00 2410.000 2410.00 2410.000 2410.00
90005YY 48-FIBER MAINLINE SPLI

90005 MISC EACH 28.000 1375.000 38500.00 1375.000 38500.00 1125.000 31500.00
90005Z LITTER RECEPTACLE

90005 MISC EACH 10.000 750.000 7500.00 750.000 7500.00 500.000 5000.00
90005ZZ LANDSCAPE PLANTING SUR
AND CARE

90030 MISC L.F. 320.000 12.000 3840.00 12.000 3840.00 12.000 3840.00
90030A REMOVING STORM SEWER, 8

90030 MISC L.F. 70.000 15.000 1050.00 15.000 1050.00 15.000 1050.00
90030B REMOVING STORM SEWER, 1

90030 MISC L.F. 425.000 25.000 10625.00 10.000 4250.00 5.000 2125.00
90030C SAWING VAULTED CONCRETE

90030 MISC L.F. 4530.000 2.570 11642.10 2.570 11642.10 2.570 11642.10
90030D FIBER OPTIC CABLE IN CO
48 COUNT

90030 MISC L.F. 2200.000 2.100 4620.00 2.100 4620.00 2.100 4620.00
90030E FIBER OPTIC CABLE IN CO
6 COUNT

90030 MISC L.F. 3470.000 0.240 832.80 0.240 832.80 0.240 832.80
90030F UNDERGROUND CABLE MARKI

90030 MISC L.F. 3470.000 0.350 1214.50 0.350 1214.50 0.350 1214.50
90030G FIBER OPTIC TRACER CABL

90030 MISC L.F. 4000.000 30.000 120000.00 4.650 18600.00 4.000 16000.00
9030H REMOVE TRANSITE CONDUIT

90031 MISC S.F. 43800.000 4.420 193596.00 5.050 221190.00 6.000 262800.00
90031A CONCRETE SIDEWALK, 5-IN

90033 MISC S.Y. 660.000 64.730 42721.80 69.750 46035.00 55.000 36300.00
90033A COLORED CONCRETE PAVEME
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90066 MISC DOL 700.000 1.000 700.00 1.000 700.00 1.000 700.00

90066A MONTHLY MOBILE TELEPHON
90413 QMP, URBAN CONCRETE DAY 22.000 550.000 12100.00 550.000 12100.00 550.000 12100.00
90414 PVMT STRENGTH INCENTIVE, CONCR DOL 2700.000 1.000 2700.00 1.000 2700.00 1.000 2700.00
90545 CONCRETE COLLAR EACH 14.000 400.000 5600.00 200.000 2800.00 400.000 5600.00
90637 SAFETY FENCE L.F. 4460.000 1.000 4460.00 2.000 8920.00 1.990 8875.40

PROPOSAL TOTAL....... 2221020.12 2270922.46 2286605.99
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STATE PROJECT(S): 2725-01-70 LOCATION 45/OZAUKEE COUNTY
LAKEFIELD RD, BRIDGE OVER CEDAR CREEK
CTH T
OZAUKEE

TYPE OF WORK: HIGHWAY STRUCTURES

BIDDER NO 1: PHEIFER BROTHERS CONSTRUCTION COMPANIES
BIDDER NO 2: LUNDA CONSTRUCTION COMPANY
BIDDER NO 3: EDWARD KRAEMER & SONS, INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING STA. 4.000 200.000 800.00 275.000 1100.00 275.000 1100.00
20104 GRUBBING STA. 4.000 200.000 800.00 275.000 1100.00 275.000 1100.00
20335 REMOVING SMALL PIPE CULVERTS EACH 1.000 160.000 160.00 200.000 200.00 200.000 200.00
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 23000.000 23000.00 35000.000 35000.00 68000.000 68000.00

6+05
20411 REMOVING GUARDRAIL L.F. 340.000 0.900 306.00 1.100 374.00 0.900 306.00
20501 COMMON EXCAVATION C.Y. 630.000 6.250 3937.50 11.750 7402.50 8.700 5481.00
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 8000.000 8000.00 3000.000 3000.00 7000.000 7000.00

B-45-92
21301 FINISHING ROADWAY LS 1.000 500.000 500.00 1500.000 1500.00 1547.000 1547.00
30404 CRUSHED AGGREGATE BASE COURSE TON 540.000 10.500 5670.00 9.750 5265.00 10.100 5454.00
30426 BREAKER RUN STONE TON 460.000 9.150 4209.00 10.750 4945.00 10.100 4646.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 30.000 2.000 60.00 2.000 60.00 2.000 60.00
40301 QMP, ASPHALTIC MIXTURE TON 265.000 3.750 993.75 3.750 993.75 3.750 993.75
40501 ASPHALTIC MATERIAL FOR PLANT M TON 17.000 185.000 3145.00 185.000 3145.00 185.000 3145.00
40722 ASPHALTIC CONCRETE PAVEMENT, T TON 265.000 29.700 7870.50 29.700 7870.50 29.700 7870.50
41621 CONCRETE PAVEMENT APPROACH SLA S.Y. 154.000 84.000 12936.00 84.000 12936.00 84.000 12936.00
50201 CONCRETE MASONRY, BRIDGES C.Y. 598.000 275.000 164450.00 290.000 173420.00 300.000 179400.00
50265 PROTECTIVE SURFACE TREATMENT S.Y. 698.000 2.000 1396.00 2.500 1745.00 1.750 1221.50
50504 HIGH STRENGTH BAR STEEL REINF. LB. 65750.000 0.510 33532.50 0.350 23012.50 0.420 27615.00
50511 COATED HIGH STR BAR STL REINF, LB. 45880.000 0.530 24316.40 0.500 22940.00 0.480 22022.40
51121 STL PILING, DELIV & DRIVEN, HP L.F. 320.000 16.000 5120.00 12.000 3840.00 26.000 8320.00
51122 STL PILING, DELIV & DRIVEN, HP L.F. 410.000 17.000 6970.00 14.000 5740.00 24.000 9840.00
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 18.000 37.000 666.00 20.000 360.00 35.000 630.00
52205 RCCP, CL III, 24-INCH L.F. 219.000 36.500 7993.50 52.000 11388.00 74.000 16206.00
52264 RCCP, APRON ENDWALLS, 24-INCH EACH 4.000 505.000 2020.00 600.000 2400.00 520.000 2080.00
60170 CONCRETE CURB AND GUTTER, 36-I L.F. 227.000 27.000 6129.00 27.000 6129.00 27.000 6129.00
60602 HEAVY RIPRAP C.Y. 130.000 38.000 4940.00 44.000 5720.00 60.000 7800.00
60704 NONREINF CONC PIPE, CLS 1, SS, L.F. 28.000 37.500 1050.00 40.000 1120.00 37.000 1036.00
61110 MANHOLES, TYPE 1 EACH 2.000 880.000 1760.00 1500.000 3000.00 1235.000 2470.00
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-----------------------------------------------------------------------------------------------------------------------------------
61147 INLETS, TYPE 2 EACH 2.000 425.000 850.00 900.000 1800.00 920.000 1840.00
61151 MANHOLE COVERS, TYPE J EACH 2.000 215.000 430.00 400.000 800.00 195.000 390.00
61171 INLET COVERS, TYPE WM EACH 2.000 477.000 954.00 450.000 900.00 455.000 910.00
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 132.000 32.000 4224.00 26.000 3432.00 32.000 4224.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4.000 1650.000 6600.00 1690.000 6760.00 1650.000 6600.00
61910 MOBILIZATION LS 1.000 36115.730 36115.73 32000.000 32000.00 40000.000 40000.00
62505 SALVAGED TOPSOIL S.Y. 900.000 2.000 1800.00 3.000 2700.00 1.060 954.00
62702 MULCHING S.Y. 1300.000 0.100 130.00 0.150 195.00 0.100 130.00
62815 SILT FENCE, DELIVERED L.F. 650.000 0.900 585.00 0.850 552.50 0.900 585.00
62816 SILT FENCE, INSTALLED L.F. 650.000 0.900 585.00 0.850 552.50 0.900 585.00
62817 SILT FENCE MAINTENANCE L.F. 1300.000 0.100 130.00 0.090 117.00 0.100 130.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 175.000 350.00 75.000 150.00 175.000 350.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 200.000 400.00 80.000 160.00 200.000 400.00
62822 EROSION MAT, DELIVERED, CLASS S.Y. 140.000 1.000 140.00 0.750 105.00 1.000 140.00
62823 EROSION MAT, INSTALLED, CLASS S.Y. 140.000 1.000 140.00 0.850 119.00 1.000 140.00
62860 TURBIDITY BARRIERS S.Y. 370.000 18.500 6845.00 24.000 8880.00 18.500 6845.00
62871 INLET PROTECTION, TYPE B EACH 2.000 45.000 90.00 30.000 60.00 45.000 90.00
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 75.000 3.200 240.00 4.000 300.00 3.200 240.00
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 75.000 3.200 240.00 4.600 345.00 3.200 240.00
62905 FERTILIZER, TYPE B CWT. 2.000 45.000 90.00 35.000 70.00 45.000 90.00
63003 SEEDING, TEMPORARY LB. 45.000 5.000 225.00 2.000 90.00 5.000 225.00
63008 SEEDING, MIXTURE NO. 10 LB. 30.000 8.000 240.00 4.500 135.00 8.000 240.00
63402 WOOD POSTS, 4X4-INCH X 12-FT. EACH 4.000 49.500 198.00 44.000 176.00 49.500 198.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 19.750 237.00 17.500 210.00 19.750 237.00
64202 FIELD OFFICE, TYPE B LS 1.000 4000.000 4000.00 2500.000 2500.00 2200.000 2200.00
64301 TRAFFIC CONTROL LS 1.000 1900.000 1900.00 1900.000 1900.00 1900.000 1900.00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 195.000 2.000 390.00 3.000 585.00 4.000 780.00
64601 PAVEMENT MARKING, 4-INCH, PAIN L.F. 1600.000 0.530 848.00 0.530 848.00 0.380 608.00
65040 CONSTRUCTION STAKING, STORM SE EACH 2.000 75.000 150.00 90.000 180.00 75.000 150.00
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 265.000 0.850 225.25 3.000 795.00 0.850 225.25
65050 CONSTRUCTION STAKING, CABC L.F. 265.000 0.850 225.25 3.000 795.00 0.850 225.25
65055 CONSTRUCTION STAKING, CURB, GU L.F. 227.000 1.250 283.75 3.000 681.00 1.250 283.75
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 1200.000 1200.00 1150.000 1150.00 1200.000 1200.00

B-45-92
66501 SAWING EXISTING PAVEMENT L.F. 44.000 2.500 110.00 5.000 220.00 5.000 220.00
90004 MISC LS 1.000 21000.000 21000.00 26000.000 26000.00 18750.000 18750.00

90004A TUBULAR RAILING, TYPE F
MODIFIED, STRUCTURE B-45-92

90031 MISC S.F. 1750.000 0.400 700.00 0.800 1400.00 2.000 3500.00
90031A REMOVING CONCRETE SLAB
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-----------------------------------------------------------------------------------------------------------------------------------
90035 MISC TON 345.000 50.000 17250.00 37.250 12851.25 58.500 20182.50

90035A EXCAVATION AND HAULING
CONTAMINATED SOIL

90345 SPECIAL GRANULAR BACKFILL TON 688.000 24.000 16512.00 26.000 17888.00 24.000 16512.00
90474 PREBORING STEEL PILING L.F. 30.000 190.000 5700.00 65.000 1950.00 285.000 8550.00
90501 QMP READY MIXED CONC MASONRY F C.Y. 598.000 6.000 3588.00 11.000 6578.00 16.450 9837.10
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 5980.000 1.000 5980.00 1.000 5980.00 1.000 5980.00

PROPOSAL TOTAL....... 474632.13 488616.50 561496.00
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STATE PROJECT(S): 1130-12-71 LOCATION 05/BROWN COUNTY
1130-12-72 DE PERE - GREEN BAY, LOMBARDI AVE - I 43, STH
1151-09-72 USH 41

BROWN
TYPE OF WORK: GENERAL CONSTRUCTION

BIDDER NO 1: LUNDA CONSTRUCTION COMPANY
BIDDER NO 1 BIDDER NO 2 BIDDER NO 3

ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
10843 RELATIONSHIP BAR CHART PROGRES LS 1.000 100.000 100.00 0.000 0.00 0.000 0.00
20101 CLEARING STA. 20.000 200.000 4000.00 0.000 0.00 0.000 0.00
20104 GRUBBING STA. 20.000 200.000 4000.00 0.000 0.00 0.000 0.00
20335 REMOVING SMALL PIPE CULVERTS EACH 3.000 250.000 750.00 0.000 0.00 0.000 0.00
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 40000.000 40000.00 0.000 0.00 0.000 0.00

109+61.13
20372 REMOVING OLD STRUCTURE, STATIO LS 1.000 40000.000 40000.00 0.000 0.00 0.000 0.00

109+63.95
20373 REMOVING OLD STRUCTURE, STATIO LS 1.000 45000.000 45000.00 0.000 0.00 0.000 0.00

179+38.25
20401 REMOVING PAVEMENT S.Y. 16213.000 2.500 40532.50 0.000 0.00 0.000 0.00
20406 REMOVING CONCRETE SIDEWALK S.Y. 5.000 5.000 25.00 0.000 0.00 0.000 0.00
20409 REMOVING SURFACE DRAINS EACH 1.000 250.000 250.00 0.000 0.00 0.000 0.00
20411 REMOVING GUARDRAIL L.F. 13191.000 0.990 13059.09 0.000 0.00 0.000 0.00
20412 REMOVING FENCE L.F. 1490.000 0.500 745.00 0.000 0.00 0.000 0.00
20416 REMOVING INLETS EACH 3.000 150.000 450.00 0.000 0.00 0.000 0.00
20418 REMOVING PAVEMENT, BUTT JOINTS S.Y. 10190.000 5.250 53497.50 0.000 0.00 0.000 0.00
20420 REMOVING ASPHALTIC SURFACE, MI S.Y. 18333.000 1.950 35749.35 0.000 0.00 0.000 0.00
20422 REMOVING CONCRETE BASES EACH 6.000 50.000 300.00 0.000 0.00 0.000 0.00
20501 COMMON EXCAVATION C.Y. 18238.000 3.460 63103.48 0.000 0.00 0.000 0.00
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 8000.000 8000.00 0.000 0.00 0.000 0.00

B-5-357
20611 EXCAVATION FOR STRUCTURES, BRI LS 1.000 8000.000 8000.00 0.000 0.00 0.000 0.00

B-5-358
20801 BORROW EXCAVATION C.Y. 32706.000 6.570 214878.42 0.000 0.00 0.000 0.00
20811 SELECTED BORROW EXCAVATION C.Y. 17472.000 7.670 134010.24 0.000 0.00 0.000 0.00
20901 GRANULAR BACKFILL C.Y. 61.000 10.000 610.00 0.000 0.00 0.000 0.00
21001 STRUCTURE BACKFILL C.Y. 7730.000 11.000 85030.00 0.000 0.00 0.000 0.00
21102 PREP OF FOUNDATION FOR ASPH PA LS 1.000 29700.000 29700.00 0.000 0.00 0.000 0.00

1130-12-71
21202 GRANULAR SUBBASE COURSE TON 8075.000 6.080 49096.00 0.000 0.00 0.000 0.00
21302 FINISHING ROADWAY, PROJECT LS 1.000 3000.000 3000.00 0.000 0.00 0.000 0.00

1130-12-71
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-----------------------------------------------------------------------------------------------------------------------------------
21303 FINISHING ROADWAY, PROJECT LS 1.000 2000.000 2000.00 0.000 0.00 0.000 0.00

1130-12-72
21304 FINISHING ROADWAY, PROJECT LS 1.000 4000.000 4000.00 0.000 0.00 0.000 0.00

1151-09-72
30404 CRUSHED AGGREGATE BASE COURSE TON 26910.000 11.300 304083.00 0.000 0.00 0.000 0.00
30409 SHAPING SHOULDERS STA. 96.000 46.300 4444.80 0.000 0.00 0.000 0.00
30709 CONCRETE BASE COURSE, 9-INCH S.Y. 22050.000 24.000 529200.00 0.000 0.00 0.000 0.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 5866.000 1.750 10265.50 0.000 0.00 0.000 0.00
40301 QMP, ASPHALTIC MIXTURE TON 38048.000 1.100 41852.80 0.000 0.00 0.000 0.00
40501 ASPHALTIC MATERIAL FOR PLANT M TON 2113.000 255.000 538815.00 0.000 0.00 0.000 0.00
40725 ASPHALTIC CONCRETE PAVEMENT, T TON 38052.000 32.800 1248105.60 0.000 0.00 0.000 0.00
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 24360.000 1.000 24360.00 0.000 0.00 0.000 0.00
40729 PROFILE INDEX INCENTIVE, ASPH DOL 19960.000 1.000 19960.00 0.000 0.00 0.000 0.00
41106 ASPHALTIC SURFACE, TEMPORARY TON 1570.000 44.500 69865.00 0.000 0.00 0.000 0.00
41509 CONCRETE PAVEMENT, 9-INCH S.Y. 3034.000 35.000 106190.00 0.000 0.00 0.000 0.00
41620 CONCRETE SURFACE DRAINS C.Y. 2.000 500.000 1000.00 0.000 0.00 0.000 0.00
41621 CONCRETE PAVEMENT APPROACH SLA S.Y. 420.000 90.000 37800.00 0.000 0.00 0.000 0.00
41653 PAVEMENT TIES EACH 1378.000 6.000 8268.00 0.000 0.00 0.000 0.00
41654 DOWEL BARS EACH 448.000 8.000 3584.00 0.000 0.00 0.000 0.00
41660 CONCRETE PAVEMENT REPAIR C.Y. 585.000 179.300 104890.50 0.000 0.00 0.000 0.00
50201 CONCRETE MASONRY, BRIDGES C.Y. 2567.000 270.000 693090.00 0.000 0.00 0.000 0.00
50220 PREFORMED ELASTOMERIC COMP JOI L.F. 1771.000 20.000 35420.00 0.000 0.00 0.000 0.00

3-INCH
50232 EXPANSION DEVICE, STRUCTURE LS 1.000 5500.000 5500.00 0.000 0.00 0.000 0.00

B-5-64
50233 EXPANSION DEVICE, STRUCTURE LS 1.000 5500.000 5500.00 0.000 0.00 0.000 0.00

B-5-65
50234 EXPANSION DEVICE, STRUCTURE LS 1.000 12500.000 12500.00 0.000 0.00 0.000 0.00

B-5-96
50235 EXPANSION DEVICE, STRUCTURE LS 1.000 7500.000 7500.00 0.000 0.00 0.000 0.00

B-5-97
50236 EXPANSION DEVICE, STRUCTURE LS 1.000 7500.000 7500.00 0.000 0.00 0.000 0.00

B-5-86
50261 CONC MASONRY ANCHORS, TYPE S, EACH 184.000 14.000 2576.00 0.000 0.00 0.000 0.00
50265 PROTECTIVE SURFACE TREATMENT S.Y. 18160.000 2.250 40860.00 0.000 0.00 0.000 0.00
50303 PRESTRESSED GIRDER, I TYPE, 36 L.F. 1640.000 75.000 123000.00 0.000 0.00 0.000 0.00
50504 HIGH STRENGTH BAR STEEL REINF. LB. 146000.000 0.550 80300.00 0.000 0.00 0.000 0.00
50511 COATED HIGH STR BAR STL REINF, LB. 218914.000 0.650 142294.10 0.000 0.00 0.000 0.00
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 48.000 40.000 1920.00 0.000 0.00 0.000 0.00
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-----------------------------------------------------------------------------------------------------------------------------------
50631 WELDED STUD SHEAR CONNECTORS, EACH 1470.000 2.000 2940.00 0.000 0.00 0.000 0.00
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 11.000 350.000 3850.00 0.000 0.00 0.000 0.00

B-5-357
50641 STEEL DIAPHRAGMS, STRUCTURE EACH 11.000 350.000 3850.00 0.000 0.00 0.000 0.00

B-5-358
50902 PREPARATION, APPROACHES S.Y. 454.000 55.000 24970.00 0.000 0.00 0.000 0.00
50903 PREPARATION, DECKS, TYPE 1 S.Y. 1375.000 60.000 82500.00 0.000 0.00 0.000 0.00
50904 PREPARATION, DECKS, TYPE 2 S.Y. 198.000 75.000 14850.00 0.000 0.00 0.000 0.00
50905 CLEANING, DECKS S.Y. 14810.000 4.000 59240.00 0.000 0.00 0.000 0.00
50910 JOINT REPAIR S.Y. 100.000 975.000 97500.00 0.000 0.00 0.000 0.00
50912 CURB REPAIR L.F. 288.000 35.000 10080.00 0.000 0.00 0.000 0.00
50915 CONCRETE SURFACE REPAIR S.F. 714.000 55.000 39270.00 0.000 0.00 0.000 0.00
50920 FULL DEPTH DECK REPAIR S.Y. 416.000 100.000 41600.00 0.000 0.00 0.000 0.00
51121 STL PILING, DELIV & DRIVEN, HP L.F. 17380.000 13.000 225940.00 0.000 0.00 0.000 0.00
51130 PILE POINTS EACH 252.000 40.000 10080.00 0.000 0.00 0.000 0.00
51405 FLOOR DRAINS, TYPE GC EACH 4.000 1500.000 6000.00 0.000 0.00 0.000 0.00
51409 ADJUSTING FLOOR DRAINS EACH 2.000 400.000 800.00 0.000 0.00 0.000 0.00
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 74.000 25.000 1850.00 0.000 0.00 0.000 0.00
52147 STL APRON ENDWL FOR CLVRT PIPE EACH 1.000 100.000 100.00 0.000 0.00 0.000 0.00
52203 RCCP, CL III, 18-INCH L.F. 136.000 37.000 5032.00 0.000 0.00 0.000 0.00
52205 RCCP, CL III, 24-INCH L.F. 56.000 32.000 1792.00 0.000 0.00 0.000 0.00
52209 RCCP, CL III, 36-INCH L.F. 6.000 61.000 366.00 0.000 0.00 0.000 0.00
52262 RCCP, APRON ENDWALLS, 18-INCH EACH 2.000 425.000 850.00 0.000 0.00 0.000 0.00
52264 RCCP, APRON ENDWALLS, 24-INCH EACH 2.000 500.000 1000.00 0.000 0.00 0.000 0.00
52472 SALV APRON ENDWALLS FOR CLVT P EACH 7.000 225.000 1575.00 0.000 0.00 0.000 0.00
52474 SALV APRON ENDWALLS FOR CLVT P EACH 2.000 250.000 500.00 0.000 0.00 0.000 0.00
52476 SALV APRON ENDWALLS FOR CLVT P EACH 1.000 300.000 300.00 0.000 0.00 0.000 0.00
60123 CONCRETE CURB AND GUTTER, 30-I L.F. 180.000 15.000 2700.00 0.000 0.00 0.000 0.00
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 260.000 15.000 3900.00 0.000 0.00 0.000 0.00
60204 CONCRETE SIDEWALK, 4-INCH S.F. 40.000 3.250 130.00 0.000 0.00 0.000 0.00
60305 TEMP PRECAST CONC BARR, CONTR L.F. 19660.000 10.500 206430.00 0.000 0.00 0.000 0.00
60308 TEMP PRECAST CONC BARR, CONTR L.F. 34260.000 3.000 102780.00 0.000 0.00 0.000 0.00
60404 SLOPE PAVING, CONCRETE S.Y. 362.000 45.000 16290.00 0.000 0.00 0.000 0.00
60604 MEDIUM RANDOM RIPRAP C.Y. 58.000 37.500 2175.00 0.000 0.00 0.000 0.00
60825 REINF CONC PIPE, CLASS III, SS L.F. 3.000 50.000 150.00 0.000 0.00 0.000 0.00
60827 REINF CONC PIPE, CLASS III, SS L.F. 47.000 32.000 1504.00 0.000 0.00 0.000 0.00
61121 INLETS, TYPE 1 EACH 2.000 750.000 1500.00 0.000 0.00 0.000 0.00
61122 INLETS, TYPE 3 EACH 2.000 650.000 1300.00 0.000 0.00 0.000 0.00
61162 INLET COVERS, TYPE B EACH 1.000 350.000 350.00 0.000 0.00 0.000 0.00
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61167 INLET COVERS, TYPE H EACH 2.000 350.000 700.00 0.000 0.00 0.000 0.00
61176 INLET COVERS, TYPE V EACH 1.000 400.000 400.00 0.000 0.00 0.000 0.00
61201 PIPE UNDERDRAIN, 6-INCH L.F. 552.000 6.000 3312.00 0.000 0.00 0.000 0.00
61211 PIPE UNDERDRAIN, UNPERFORATED, L.F. 54.000 6.000 324.00 0.000 0.00 0.000 0.00
61214 PIPE UNDERDRAIN, UNPERFORATED, L.F. 50.000 16.000 800.00 0.000 0.00 0.000 0.00
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 1507.000 29.850 44983.95 0.000 0.00 0.000 0.00
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 13793.800 9.180 126627.08 0.000 0.00 0.000 0.00
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 9.000 325.000 2925.00 0.000 0.00 0.000 0.00
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 8.000 60.000 480.00 0.000 0.00 0.000 0.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 37.000 1572.500 58182.50 0.000 0.00 0.000 0.00
61601 WOVEN WIRE FENCE L.F. 1447.000 2.200 3183.40 0.000 0.00 0.000 0.00
61910 MOBILIZATION LS 1.000 450200.000 450200.00 0.000 0.00 0.000 0.00
62202 ASPHALTIC SHOULDER RUMBLE STRI L.F. 53846.000 0.380 20461.48 0.000 0.00 0.000 0.00
62203 ASPHALTIC FLUMES S.Y. 18.000 65.000 1170.00 0.000 0.00 0.000 0.00
62401 WATER MGAL 272.000 15.000 4080.00 0.000 0.00 0.000 0.00
62505 SALVAGED TOPSOIL S.Y. 66988.000 0.700 46891.60 0.000 0.00 0.000 0.00
62702 MULCHING S.Y. 27479.000 0.090 2473.11 0.000 0.00 0.000 0.00
62815 SILT FENCE, DELIVERED L.F. 2690.000 0.850 2286.50 0.000 0.00 0.000 0.00
62816 SILT FENCE, INSTALLED L.F. 2690.000 0.800 2152.00 0.000 0.00 0.000 0.00
62817 SILT FENCE MAINTENANCE L.F. 1345.000 0.250 336.25 0.000 0.00 0.000 0.00
62822 EROSION MAT, DELIVERED, CLASS S.Y. 44625.000 0.440 19635.00 0.000 0.00 0.000 0.00
62823 EROSION MAT, INSTALLED, CLASS S.Y. 44625.000 0.420 18742.50 0.000 0.00 0.000 0.00
62824 EROSION MAT, DELIVERED, CLASS S.Y. 6369.000 0.460 2929.74 0.000 0.00 0.000 0.00
62825 EROSION MAT, INSTALLED, CLASS S.Y. 6369.000 0.440 2802.36 0.000 0.00 0.000 0.00
62871 INLET PROTECTION, TYPE B EACH 2.000 40.000 80.00 0.000 0.00 0.000 0.00
62872 INLET PROTECTION, TYPE C EACH 2.000 45.000 90.00 0.000 0.00 0.000 0.00
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 413.000 3.000 1239.00 0.000 0.00 0.000 0.00
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 413.000 3.000 1239.00 0.000 0.00 0.000 0.00
62905 FERTILIZER, TYPE B CWT. 50.000 22.000 1100.00 0.000 0.00 0.000 0.00
63003 SEEDING, TEMPORARY LB. 1869.000 1.850 3457.65 0.000 0.00 0.000 0.00
63009 SEEDING, MIXTURE NO. 20 LB. 1830.000 3.750 6862.50 0.000 0.00 0.000 0.00
63010 SEEDING, MIXTURE NO. 30 LB. 800.000 4.150 3320.00 0.000 0.00 0.000 0.00
63015 SEEDING, BORROW PIT MIXTURE LB. 114.000 3.250 370.50 0.000 0.00 0.000 0.00
63301 DELINEATOR POSTS EACH 515.000 12.250 6308.75 0.000 0.00 0.000 0.00
63305 DELINEATORS EACH 1244.000 2.850 3545.40 0.000 0.00 0.000 0.00
63311 TEMPORARY DELINEATORS EACH 224.000 9.000 2016.00 0.000 0.00 0.000 0.00
63601 CONCRETE MASONRY, SIGN SUPPORT C.Y. 36.000 435.000 15660.00 0.000 0.00 0.000 0.00
63605 BAR STEEL REINFORCEMENT, SIGN LB. 234.000 2.000 468.00 0.000 0.00 0.000 0.00
63610 HIGH-STRNGTH BAR STL REINF, SI LB. 3920.000 2.000 7840.00 0.000 0.00 0.000 0.00
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63701 SIGNS, TYPE I S.F. 830.000 16.450 13653.50 0.000 0.00 0.000 0.00
63821 MOVING SIGNS, TYPE I EACH 3.000 175.000 525.00 0.000 0.00 0.000 0.00
63822 MOVING SIGNS, TYPE II EACH 7.000 25.000 175.00 0.000 0.00 0.000 0.00
63826 REMOVING SIGNS, TYPE I EACH 6.000 75.000 450.00 0.000 0.00 0.000 0.00
63827 REMOVING SIGNS, TYPE II EACH 2.000 20.000 40.00 0.000 0.00 0.000 0.00
63830 REMOVING SMALL SIGN SUPPORTS EACH 2.000 20.000 40.00 0.000 0.00 0.000 0.00
63831 REMOVING STRUCTURAL STEEL SIGN EACH 6.000 135.000 810.00 0.000 0.00 0.000 0.00
63840 MOVING SMALL SIGN SUPPORTS EACH 11.000 55.000 605.00 0.000 0.00 0.000 0.00
63841 MOVING STRUCTURAL STEEL SIGN S EACH 6.000 125.000 750.00 0.000 0.00 0.000 0.00
64112 SIGN BRIDGE, CANTILEVERED, STR LS 1.000 12250.000 12250.00 0.000 0.00 0.000 0.00

S-5-78
64113 SIGN BRIDGE, CANTILEVERED, STR LS 1.000 12545.000 12545.00 0.000 0.00 0.000 0.00

S-5-79
64114 SIGN BRIDGE, CANTILEVERED, STR LS 1.000 11940.000 11940.00 0.000 0.00 0.000 0.00

S-5-80
64115 SIGN BRIDGE, CANTILEVERED, STR LS 1.000 11960.000 11960.00 0.000 0.00 0.000 0.00

S-5-81
64220 FIELD OFFICE, TYPE C LS 1.000 2000.000 2000.00 0.000 0.00 0.000 0.00
64310 TRAFFIC CONTROL, ARROW BOARDS DAYS 280.000 15.000 4200.00 0.000 0.00 0.000 0.00
64311 TRAFFIC CONTROL, SURVEILLANCE DAYS 140.000 100.000 14000.00 0.000 0.00 0.000 0.00
64313 TRAFFIC CONTROL, DRUMS DAYS 213205.000 0.230 49037.15 0.000 0.00 0.000 0.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 21673.000 0.500 10836.50 0.000 0.00 0.000 0.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 25531.000 0.100 2553.10 0.000 0.00 0.000 0.00
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 24583.000 0.150 3687.45 0.000 0.00 0.000 0.00
64326 TRAFFIC CONTROL, SIGNS DAYS 38554.000 0.300 11566.20 0.000 0.00 0.000 0.00
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 247.000 20.000 4940.00 0.000 0.00 0.000 0.00
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 247.000 5.000 1235.00 0.000 0.00 0.000 0.00
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 430.000 2.250 967.50 0.000 0.00 0.000 0.00
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 76.000 2.250 171.00 0.000 0.00 0.000 0.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 146414.000 0.139 20351.55 0.000 0.00 0.000 0.00
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 18585.000 0.700 13009.50 0.000 0.00 0.000 0.00
64635 PAVEMENT MARKING, RAISED MARKE EACH 744.000 29.000 21576.00 0.000 0.00 0.000 0.00
64642 REMOVING PAVEMENT MARKINGS L.F. 69210.000 0.150 10381.50 0.000 0.00 0.000 0.00
64730 PAVEMENT MARKING, ARROWS, TYPE EACH 4.000 110.000 440.00 0.000 0.00 0.000 0.00
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 13.000 110.000 1430.00 0.000 0.00 0.000 0.00
64738 PAVEMENT MARKING, ARROWS, TYPE EACH 7.000 130.000 910.00 0.000 0.00 0.000 0.00
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 17.000 110.000 1870.00 0.000 0.00 0.000 0.00
64770 PVMT MRKNG, DIAGONAL, 12-INCH, L.F. 695.000 2.500 1737.50 0.000 0.00 0.000 0.00
64901 TEMPORARY PAVEMENT MARKING, 4- L.F. 99854.000 0.100 9985.40 0.000 0.00 0.000 0.00
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64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 110587.000 0.720 79622.64 0.000 0.00 0.000 0.00
64908 TEMP PVMT MRKG CHAN 8-IN REMOV L.F. 3800.000 1.440 5472.00 0.000 0.00 0.000 0.00
64921 TEMP PVMT MRKNG, RAISED MARKER EACH 240.000 3.000 720.00 0.000 0.00 0.000 0.00
65040 CONSTRUCTION STAKING, STORM SE EACH 4.000 70.000 280.00 0.000 0.00 0.000 0.00
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 15400.000 0.330 5082.00 0.000 0.00 0.000 0.00
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 800.000 800.00 0.000 0.00 0.000 0.00

B-5-357
65066 CONSTRUCTION STAKING, STRUCT L LS 1.000 800.000 800.00 0.000 0.00 0.000 0.00

B-5-358
65067 CONSTRUCTION STAKING, STRUCT L LS 1.000 1000.000 1000.00 0.000 0.00 0.000 0.00

B-5-96
65070 CONSTRUCTION STAKING, CONCRETE L.F. 12320.000 0.650 8008.00 0.000 0.00 0.000 0.00
65080 CONSTRUCTION STAKING, RESURFAC L.F. 70931.000 0.060 4255.86 0.000 0.00 0.000 0.00
65099 CONSTRUCTION STAKING, INITIAL L.F. 4550.000 0.450 2047.50 0.000 0.00 0.000 0.00
65216 NONMETALLIC CONDUIT, SCHEDULE L.F. 420.000 3.000 1260.00 0.000 0.00 0.000 0.00
65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 979.000 4.500 4405.50 0.000 0.00 0.000 0.00
65221 NONMETALLIC CONDUIT, SCHEDULE L.F. 430.000 5.000 2150.00 0.000 0.00 0.000 0.00
65237 CONDUIT, SPECIAL, 3-INCH L.F. 220.000 12.000 2640.00 0.000 0.00 0.000 0.00
65250 LOOP DETECTOR CONDUIT L.F. 1660.000 3.000 4980.00 0.000 0.00 0.000 0.00
65306 PULL BOXES, STEEL, 24X36-INCH EACH 10.000 400.000 4000.00 0.000 0.00 0.000 0.00
65401 CONCRETE BASES, TYPE 1 EACH 2.000 325.000 650.00 0.000 0.00 0.000 0.00
65420 CONCRETE CONTROL CABINET BASES EACH 2.000 450.000 900.00 0.000 0.00 0.000 0.00
65580 LOOP DETECTOR LEAD IN CABLE L.F. 2920.000 0.900 2628.00 0.000 0.00 0.000 0.00
65585 LOOP DETECTOR WIRE L.F. 4640.000 0.400 1856.00 0.000 0.00 0.000 0.00
65965 UNDERDECK LIGHTING, LS 1.000 5000.000 5000.00 0.000 0.00 0.000 0.00

STRUCTURE B-5-357
65966 UNDERDECK LIGHTING, LS 1.000 5000.000 5000.00 0.000 0.00 0.000 0.00

STRUCTURE B-5-358
66501 SAWING EXISTING PAVEMENT L.F. 330.000 0.450 148.50 0.000 0.00 0.000 0.00
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 18081.000 1.600 28929.60 0.000 0.00 0.000 0.00
90005 MISC EACH 40.000 3.490 139.60 0.000 0.00 0.000 0.00

90005A, EROSION CONTROL, FILTE
DELIVERED

90005 MISC EACH 40.000 3.490 139.60 0.000 0.00 0.000 0.00
90005B, EROSION CONTROL, FILTE
INSTALLED

90005 MISC EACH 20.000 2.500 50.00 0.000 0.00 0.000 0.00
90005C, EROSION CONTROL, FILTE
MAINTENANCE
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90005 MISC EACH 200.000 10.000 2000.00 0.000 0.00 0.000 0.00

90005D, REMOVING CROSSOVER PRO
DEVICES

90005 MISC EACH 482.000 34.500 16629.00 0.000 0.00 0.000 0.00
90005E, VOIDED SLAB DRAIN HOLE

90005 MISC EACH 88.000 125.000 11000.00 0.000 0.00 0.000 0.00
90005F, CLEANING AND PAINTING

90008 MISC DAY 290.000 100.000 29000.00 0.000 0.00 0.000 0.00
90008A, PORTABLE CHANGEABLE ME
SIGN

90008 MISC DAY 10.000 5000.000 50000.00 0.000 0.00 0.000 0.00
90008B, INCENTIVE/DISINCENTIVE
COMPLETION OF WORK

90030 MISC L.F. 72.000 7.000 504.00 0.000 0.00 0.000 0.00
90030A, REMOVING STORM SEWER,

90030 MISC L.F. 458.000 35.000 16030.00 0.000 0.00 0.000 0.00
90030B, CULVERT PIPE LINER, 18

90030 MISC L.F. 250.000 5.000 1250.00 0.000 0.00 0.000 0.00
90030C, REMOVING CONCRETE BARR

90030 MISC L.F. 540.000 8.000 4320.00 0.000 0.00 0.000 0.00
90030D, LOOP DETECTOR GROOVES

90030 MISC L.F. 1289.000 3.500 4511.50 0.000 0.00 0.000 0.00
90030E, RELAPPING STEEL PLATE

90030 MISC L.F. 100.000 70.000 7000.00 0.000 0.00 0.000 0.00
90030F, CONCRETE BARRIER, SING
42-INCH, SPECIAL

90030 MISC L.F. 443.000 6.000 2658.00 0.000 0.00 0.000 0.00
90030G, PAVEMENT MARKING, HIGH
PERFORMANCE CONTRAST MARKING T

90031 MISC S.F. 1289.000 15.000 19335.00 0.000 0.00 0.000 0.00
90031A, TEMPORARY SHORING

90031 MISC S.F. 8839.000 5.000 44195.00 0.000 0.00 0.000 0.00
90031B, ARCHITECTURAL SURFACE

90031 MISC S.F. 2655.000 23.780 63135.90 0.000 0.00 0.000 0.00
90031C, MECHANICALLY STABILIZE
MODULAR BLOCK WALL, R-5-20

90033 MISC S.Y. 12060.000 1.500 18090.00 0.000 0.00 0.000 0.00
90033A, REMOVING CONCRETE MASO
OVERLAY
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90033 MISC S.Y. 4930.000 1.500 7395.00 0.000 0.00 0.000 0.00

90033B, REMOVING ASPHALTIC CON
OVERLAY

90033 MISC S.Y. 10.000 80.000 800.00 0.000 0.00 0.000 0.00
90033C, SLOPE PAVING REPAIR, C

90034 MISC C.Y. 1372.000 425.000 583100.00 0.000 0.00 0.000 0.00
90034A, CONCRETE MASONRY, STEE
OVERLAY, DECKS

90307 DEBRIS CONTAINMENT, STRUCTURE LS 1.000 2500.000 2500.00 0.000 0.00 0.000 0.00
B-5-96

90315 REMOVING CONCRETE SURFACE, PAR S.Y. 2134.000 2.930 6252.62 0.000 0.00 0.000 0.00
90329 GRADE, SHAPE & FINISH FOR BEAM EACH 35.000 1050.000 36750.00 0.000 0.00 0.000 0.00
90365 QMP, BASE COURSES TON 26905.000 0.160 4304.80 0.000 0.00 0.000 0.00
90375 QMP, NUCLEAR DENSITY FOR ASPHA TON 25042.000 1.200 30050.40 0.000 0.00 0.000 0.00
90420 RUPTURED VOID REPAIR S.Y. 570.000 140.000 79800.00 0.000 0.00 0.000 0.00
90501 QMP READY MIXED CONC MASONRY F C.Y. 2567.000 9.000 23103.00 0.000 0.00 0.000 0.00
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 25670.000 1.000 25670.00 0.000 0.00 0.000 0.00
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 7.000 38.750 271.25 0.000 0.00 0.000 0.00
90712 TRAFFIC CONTROL, COVERING SIGN EACH 20.000 40.000 800.00 0.000 0.00 0.000 0.00
90900 INCENT/DISINCENT FOR INTRIM CO DAYS 10.000 5000.000 50000.00 0.000 0.00 0.000 0.00
90997 ON-THE-JOB TRAINING, ASP-1T GR HRS 250.000 2.000 500.00 0.000 0.00 0.000 0.00
90998 ON-THE-JOB TRAINING, ASP-1T AP HRS. 250.000 4.000 1000.00 0.000 0.00 0.000 0.00
90999 ON-THE-JOB TRAINING, ASP-1 HRS. 1000.000 2.000 2000.00 0.000 0.00 0.000 0.00
30811 BASE PATCHING, ASPHALTIC TON 817.000 112.000 91504.00 0.000 0.00 0.000 0.00

PROPOSAL TOTAL....... 8597303.27 0.00 0.00
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STATE PROJECT(S): 1146-11-77 LOCATION 44/OUTAGAMIE COUNTY
CTH W - NEW LONDON, GIVENS RD - USH 45
USH 45
OUTAGAMIE, WAUPACA

TYPE OF WORK: HIGHWAY STRUCTURES

BIDDER NO 1: LUNDA CONSTRUCTION COMPANY
BIDDER NO 2: PHEIFER BROTHERS CONSTRUCTION COMPANIES
BIDDER NO 3: EDWARD KRAEMER & SONS, INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 15000.000 15000.00 2600.000 2600.00 14237.000 14237.00

B-44-189
21001 STRUCTURE BACKFILL M3 274.000 20.000 5480.00 17.000 4658.00 28.000 7672.00
50201 CONCRETE MASONRY, BRIDGES M3 347.000 340.000 117980.00 405.000 140535.00 427.000 148169.00
50265 PROTECTIVE SURFACE TREATMENT M2 610.000 2.500 1525.00 3.000 1830.00 3.000 1830.00
50307 PRESTRESSED GIRDER, I TYPE, 13 M 195.000 365.000 71175.00 337.000 65715.00 427.000 83265.00
50504 HIGH STRENGTH BAR STEEL REINF. KG 10470.000 0.950 9946.50 1.070 11202.90 1.090 11412.30
50511 COATED HIGH STR BAR STL REINF, KG 28930.000 1.100 31823.00 1.180 34137.40 1.270 36741.10
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 15.000 70.000 1050.00 55.000 825.00 106.610 1599.15
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 12.000 450.000 5400.00 420.000 5040.00 450.000 5400.00

B-44-189
51605 RUBBERIZED MEMBRANE WATERPROOF M2 24.000 35.000 840.00 36.000 864.00 42.550 1021.20
61406 ANCHORAGES FOR STEEL PLATE BEA EACH 4.000 65.000 260.00 88.000 352.00 66.330 265.32
61910 MOBILIZATION LS 1.000 25000.000 25000.00 21976.340 21976.34 35000.000 35000.00
64220 FIELD OFFICE, TYPE C LS 1.000 500.000 500.00 5000.000 5000.00 1500.000 1500.00
64301 TRAFFIC CONTROL LS 1.000 1400.000 1400.00 1400.000 1400.00 1400.000 1400.00
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 1475.000 1475.00 1150.000 1150.00 1779.130 1779.13

B-44-189
90001 MISC M 47.000 145.660 6846.02 145.660 6846.02 145.660 6846.02

90001A CHAIN LINK FENCE, 3.2M
90002 MISC M2 276.000 16.650 4595.40 16.650 4595.40 11.590 3198.84

90002A SLOPE PAVING, BREAKER R
90005 MISC EACH 2.000 1500.000 3000.00 525.000 1050.00 339.470 678.94

90005A TEMPORARY SURFACE DRAIN
INLET TYPE

90501 QMP READY MIXED CONC MASONRY F M3 347.000 11.000 3817.00 6.000 2082.00 6.000 2082.00
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 3470.000 1.000 3470.00 1.000 3470.00 1.000 3470.00

PROPOSAL TOTAL....... 310582.92 315329.06 367567.00
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PROPOSAL: 20030211021

STATE PROJECT(S): 4075-13-71 LOCATION 44/OUTAGAMIE COUNTY
MAIN ST, VIL LITTLE CHUTE, ADAMS ST - JACKSON
STH 96
OUTAGAMIE

TYPE OF WORK: GENERAL CONSTRUCTION AND PCC PAVEMENT

BIDDER NO 1: VINTON CONSTRUCTION COMPANY
BIDDER NO 2: PETERS CONCRETE COMPANY
BIDDER NO 3: JAMES CAPE & SONS CO.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20102 CLEARING I.D. 72.000 6.000 432.00 10.000 720.00 15.000 1080.00
20105 GRUBBING I.D. 72.000 6.000 432.00 10.000 720.00 15.000 1080.00
20401 REMOVING PAVEMENT S.Y. 18321.000 0.890 16305.69 1.980 36275.58 1.930 35359.53
20402 REMOVING ASPHALTIC SURFACE S.Y. 2529.000 0.730 1846.17 1.500 3793.50 1.750 4425.75
20405 REMOVING CURB AND GUTTER L.F. 1081.000 1.350 1459.35 1.500 1621.50 5.000 5405.00
20406 REMOVING CONCRETE SIDEWALK S.Y. 4472.000 0.520 2325.44 1.500 6708.00 2.250 10062.00
20414 REMOVING MANHOLES EACH 13.000 150.000 1950.00 150.000 1950.00 250.000 3250.00
20416 REMOVING INLETS EACH 37.000 125.000 4625.00 150.000 5550.00 75.000 2775.00
20422 REMOVING CONCRETE BASES EACH 15.000 87.000 1305.00 35.000 525.00 50.000 750.00
20496 SEALING PIPES EACH 20.000 40.000 800.00 75.000 1500.00 75.000 1500.00
20501 COMMON EXCAVATION C.Y. 11370.000 4.950 56281.50 5.200 59124.00 5.240 59578.80
21301 FINISHING ROADWAY LS 1.000 3000.000 3000.00 5000.000 5000.00 5000.000 5000.00
30404 CRUSHED AGGREGATE BASE COURSE TON 9954.000 6.680 66492.72 6.400 63705.60 7.850 78138.90
30426 BREAKER RUN STONE TON 1000.000 6.000 6000.00 7.400 7400.00 8.850 8850.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 45.000 1.750 78.75 1.750 78.75 1.750 78.75
40301 QMP, ASPHALTIC MIXTURE TON 179.000 0.500 89.50 0.500 89.50 0.500 89.50
40501 ASPHALTIC MATERIAL FOR PLANT M TON 14.700 210.000 3087.00 210.000 3087.00 210.000 3087.00
40722 ASPHALTIC CONCRETE PAVEMENT, T TON 179.000 77.080 13797.32 62.000 11098.00 62.000 11098.00
41105 ASPHALTIC SURF, DRIVEWAYS & FI TON 70.000 87.340 6113.80 70.200 4914.00 70.200 4914.00
41508 CONCRETE PAVEMENT, 8-INCH S.Y. 15801.000 22.520 355838.52 23.310 368321.31 23.310 368321.31
41605 CONCRETE DRIVEWAY, 6-INCH S.Y. 1431.000 24.200 34630.20 24.200 34630.20 22.600 32340.60
41607 CONCRETE DRIVEWAY, 8-INCH S.Y. 50.000 28.200 1410.00 28.200 1410.00 30.050 1502.50
41653 PAVEMENT TIES EACH 160.000 7.000 1120.00 7.000 1120.00 7.000 1120.00
41654 DOWEL BARS EACH 50.000 12.000 600.00 15.000 750.00 15.000 750.00
41665 CONCRETE PAVEMENT GAPS EACH 5.000 1000.000 5000.00 1000.000 5000.00 1000.000 5000.00
50405 CONCRETE MASONRY, RETAINING WA C.Y. 0.500 980.000 490.00 500.000 250.00 750.000 375.00
52267 RCCP, APRON ENDWALLS, 36-INCH EACH 1.000 925.000 925.00 1000.000 1000.00 1007.000 1007.00
60119 CONCRETE CURB AND GUTTER, 18-I L.F. 130.000 17.500 2275.00 12.500 1625.00 12.000 1560.00
60123 CONCRETE CURB AND GUTTER, 30-I L.F. 8001.000 8.500 68008.50 6.400 51206.40 9.000 72009.00
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 504.000 13.000 6552.00 17.700 8920.80 13.000 6552.00
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60204 CONCRETE SIDEWALK, 4-INCH S.F. 49398.000 2.190 108181.62 2.190 108181.62 2.200 108675.60
60215 CONCRETE STEPS S.F. 43.000 28.000 1204.00 28.000 1204.00 30.000 1290.00
60604 MEDIUM RANDOM RIPRAP C.Y. 20.000 30.740 614.80 50.000 1000.00 50.000 1000.00
60850 REINF CONC PIPE, CLASS IV, SS, L.F. 2205.000 25.850 56999.25 23.000 50715.00 32.250 71111.25
60852 REINF CONC PIPE, CLASS IV, SS, L.F. 380.000 28.500 10830.00 29.000 11020.00 34.200 12996.00
60853 REINF CONC PIPE, CLASS IV, SS, L.F. 400.000 32.500 13000.00 33.500 13400.00 34.850 13940.00
60854 REINF CONC PIPE, CLASS IV, SS, L.F. 461.000 37.250 17172.25 39.000 17979.00 39.250 18094.25
60855 REINF CONC PIPE, CLASS IV, SS, L.F. 120.000 37.750 4530.00 45.000 5400.00 43.500 5220.00
60858 REINF CONC PIPE, CLASS IV, SS, L.F. 1063.000 71.500 76004.50 56.000 59528.00 71.250 75738.75
61110 MANHOLES, TYPE 1 EACH 7.000 860.000 6020.00 1200.000 8400.00 950.000 6650.00
61112 MANHOLES, TYPE 3 EACH 17.000 2190.000 37230.00 2500.000 42500.00 2880.000 48960.00
61122 INLETS, TYPE 3 EACH 45.000 535.000 24075.00 675.000 30375.00 595.000 26775.00
61151 MANHOLE COVERS, TYPE J EACH 14.000 220.000 3080.00 230.000 3220.00 275.000 3850.00
61163 INLET COVERS, TYPE C EACH 1.000 225.000 225.00 230.000 230.00 275.000 275.00
61167 INLET COVERS, TYPE H EACH 56.000 300.000 16800.00 340.000 19040.00 350.000 19600.00
61182 ADJUSTING MANHOLE COVERS EACH 18.000 225.000 4050.00 175.000 3150.00 125.000 2250.00
61910 MOBILIZATION LS 1.000 28000.000 28000.00 131100.000 131100.00 10000.000 10000.00
62401 WATER MGAL 75.000 18.000 1350.00 17.000 1275.00 20.000 1500.00
62501 TOPSOIL S.Y. 4590.000 1.500 6885.00 1.850 8491.50 0.960 4406.40
62702 MULCHING S.Y. 4000.000 0.250 1000.00 0.180 720.00 0.250 1000.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 5.000 50.000 250.00 200.000 1000.00 50.000 250.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 5.000 75.000 375.00 250.000 1250.00 75.000 375.00
62824 EROSION MAT, DELIVERED, CLASS S.Y. 590.000 0.850 501.50 0.540 318.60 0.850 501.50
62825 EROSION MAT, INSTALLED, CLASS S.Y. 590.000 0.850 501.50 0.780 460.20 0.850 501.50
62828 EROSION MAT, DELIVERED, CLASS S.Y. 20.000 1.000 20.00 2.700 54.00 1.000 20.00
62829 EROSION MAT, INSTALLED, CLASS S.Y. 20.000 1.000 20.00 2.700 54.00 1.000 20.00
62872 INLET PROTECTION, TYPE C EACH 52.000 35.000 1820.00 25.000 1300.00 35.000 1820.00
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 25.000 3.000 75.00 5.000 125.00 3.000 75.00
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 25.000 3.000 75.00 5.000 125.00 3.000 75.00
62905 FERTILIZER, TYPE B CWT. 2.960 27.000 79.92 35.000 103.60 27.000 79.92
63011 SEEDING, MIXTURE NO. 40 LB. 85.000 5.000 425.00 12.500 1062.50 5.000 425.00
63827 REMOVING SIGNS, TYPE II EACH 88.000 15.000 1320.00 15.000 1320.00 15.000 1320.00
63830 REMOVING SMALL SIGN SUPPORTS EACH 32.000 15.000 480.00 20.000 640.00 15.000 480.00
64220 FIELD OFFICE, TYPE C LS 1.000 5000.000 5000.00 4500.000 4500.00 7500.000 7500.00
64301 TRAFFIC CONTROL LS 1.000 5000.000 5000.00 3000.000 3000.00 3000.000 3000.00
64313 TRAFFIC CONTROL, DRUMS DAYS 6653.000 0.300 1995.90 0.350 2328.55 0.350 2328.55
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 3826.000 0.500 1913.00 0.500 1913.00 0.500 1913.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 7652.000 0.100 765.20 0.250 1913.00 0.250 1913.00
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 3950.000 0.100 395.00 0.250 987.50 0.250 987.50
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64326 TRAFFIC CONTROL, SIGNS DAYS 6184.000 0.450 2782.80 0.500 3092.00 0.500 3092.00
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 42.000 2.650 111.30 3.000 126.00 3.000 126.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 8492.000 0.550 4670.60 0.550 4670.60 0.550 4670.60
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 1282.000 1.300 1666.60 1.300 1666.60 1.300 1666.60
64642 REMOVING PAVEMENT MARKINGS L.F. 1000.000 0.600 600.00 0.250 250.00 0.250 250.00
64706 PVMT MRKNG, STOP LINE, 12-INCH L.F. 363.000 4.500 1633.50 4.500 1633.50 4.500 1633.50
64718 PVMT MRKNG, CROSSWALK, 6-INCH, L.F. 1851.000 2.750 5090.25 2.750 5090.25 2.750 5090.25
64730 PAVEMENT MARKING, ARROWS, TYPE EACH 1.000 110.000 110.00 110.000 110.00 110.000 110.00
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 13.000 110.000 1430.00 110.000 1430.00 110.000 1430.00
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 4.000 110.000 440.00 110.000 440.00 110.000 440.00
64766 PVMT MRKNG, DIAGONAL, 8-INCH, L.F. 176.000 3.000 528.00 3.000 528.00 3.000 528.00
64778 PAVEMENT MARKING, CURB, EPOXY L.F. 667.000 3.200 2134.40 3.200 2134.40 3.200 2134.40
64782 PAVEMENT MARKING, CURB RAMP, E L.F. 420.000 3.000 1260.00 3.000 1260.00 3.000 1260.00
64786 PAVEMENT MARKING, PARKING STAL L.F. 1674.000 2.800 4687.20 2.800 4687.20 2.800 4687.20
64793 REMOVING PAVEMENT MARKINGS, AR EACH 2.000 75.000 150.00 35.000 70.00 35.000 70.00
64795 REMOVING PAVEMENT MARKINGS, WO EACH 1.000 100.000 100.00 85.000 85.00 85.000 85.00
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 4775.000 0.920 4393.00 1.000 4775.00 1.000 4775.00
65040 CONSTRUCTION STAKING, STORM SE EACH 71.000 55.000 3905.00 55.000 3905.00 55.000 3905.00
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 4619.000 0.300 1385.70 0.720 3325.68 0.720 3325.68
65055 CONSTRUCTION STAKING, CURB, GU L.F. 504.000 0.800 403.20 0.800 403.20 0.800 403.20
65070 CONSTRUCTION STAKING, CONCRETE L.F. 4619.000 0.800 3695.20 0.800 3695.20 0.800 3695.20
65099 CONSTRUCTION STAKING, INITIAL L.F. 4619.000 0.900 4157.10 0.900 4157.10 0.900 4157.10
65229 NONMETALLIC CONDUIT, SCHEDULE L.F. 2321.000 3.600 8355.60 4.000 9284.00 4.000 9284.00
65303 PULL BOXES, STEEL, 18X24-INCH EACH 2.000 274.000 548.00 350.000 700.00 350.000 700.00
65524 TRAFF SIGNAL CABLE, 5 CONDUCTO L.F. 647.000 0.400 258.80 1.000 647.00 1.000 647.00
65526 TRAFF SIGNAL CABLE, 7 CONDUCTO L.F. 208.000 0.590 122.72 1.100 228.80 1.100 228.80
65528 TRAFF SIGNAL CABLE, 9 CONDUCTO L.F. 205.000 0.760 155.80 1.200 246.00 1.200 246.00
65530 TRAFF SIGNAL CABLE, 12 CONDUCT L.F. 411.000 0.980 402.78 1.500 616.50 1.500 616.50
65532 TRAFF SIGNAL CABLE, 15 CONDUCT L.F. 287.000 1.350 387.45 1.500 430.50 1.500 430.50
65534 TRAFF SIGNAL CABLE, 19 CONDUCT L.F. 399.000 1.630 650.37 1.650 658.35 1.650 658.35
65555 ELECTRICAL WIRE, TRAFFIC SIGNA L.F. 647.000 0.340 219.98 0.350 226.45 0.350 226.45
65557 ELECTRICAL WIRE, TRAFFIC SIGNA L.F. 3020.000 0.540 1630.80 0.500 1510.00 0.500 1510.00
65615 ELEC SERVICE, METER BREAKER PE LS 1.000 720.000 720.00 600.000 600.00 600.000 600.00

MADISON STREET
65616 ELEC SERVICE, METER BREAKER PE LS 1.000 720.000 720.00 600.000 600.00 600.000 600.00

GRAND AVENUE
65826 TRAFFIC SIGNAL FACES, 3-12 INC EACH 14.000 567.000 7938.00 520.000 7280.00 520.000 7280.00
65828 TRAFFIC SIGNAL FACES, 5-12 INC EACH 6.000 840.000 5040.00 800.000 4800.00 800.000 4800.00
65829 TRAFFIC SIGNAL FACES, 3-12 INC EACH 2.000 567.000 1134.00 520.000 1040.00 800.000 1600.00
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65831 TRAFFIC SIGNAL FACES, 5-12 INC EACH 2.000 840.000 1680.00 800.000 1600.00 800.000 1600.00
65846 PEDESTRIAN SIGNAL FACES, 12-IN EACH 16.000 342.000 5472.00 275.000 4400.00 275.000 4400.00
65849 PEDESTRIAN PUSH BUTTONS EACH 16.000 137.000 2192.00 140.000 2240.00 140.000 2240.00
65850 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 1580.000 1580.00 1000.000 1000.00 1000.000 1000.00

MADISON STREET
65851 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 1883.000 1883.00 1150.000 1150.00 1150.000 1150.00

GRAND AVENUE
66501 SAWING EXISTING PAVEMENT L.F. 1256.000 0.700 879.20 0.950 1193.20 0.700 879.20
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 2052.000 1.500 3078.00 1.800 3693.60 1.500 3078.00
90004 MISC LS 1.000 800.000 800.00 1250.000 1250.00 1250.000 1250.00

90004A, REMOVING SIGNAL EQUIPM
STH 96 AND MADISON STREET

90004 MISC LS 1.000 800.000 800.00 1250.000 1250.00 1250.000 1250.00
90004B, REMOVING SIGNAL EQUIPM
STH 96 AND GRAND AVENUE

90004 MISC LS 1.000 7719.000 7719.00 7695.000 7695.00 7695.000 7695.00
90004C, TRAFFIC SIGNAL CONTROL
STH 96 AND MADISON STREET

90004 MISC LS 1.000 7719.000 7719.00 7695.000 7695.00 7695.000 7695.00
90004D, TRAFFIC SIGNAL CONTROL
STH 96 AND GRAND AVENUE

90004 MISC LS 1.000 20853.000 20853.00 21500.000 21500.00 21500.000 21500.00
90004E, VIDEO DETECTION SYSTEM
AND MADISON STREET

90004 MISC LS 1.000 20853.000 20853.00 21500.000 21500.00 21500.000 21500.00
90004F, VIDEO DETECTION SYSTEM
AND GRAND AVENUE

90005 MISC EACH 2.000 580.000 1160.00 700.000 1400.00 750.000 1500.00
90005A, INLETS, TYPE 3, MODIFI

90005 MISC EACH 7.000 465.000 3255.00 425.000 2975.00 425.000 2975.00
90005B, CONCRETE BASES, TYPE 5

90005 MISC EACH 8.000 613.000 4904.00 750.000 6000.00 750.000 6000.00
90005C, CONCRETE BASES, TYPE 2

90005 MISC EACH 2.000 700.000 1400.00 800.000 1600.00 800.000 1600.00
90005D, CONCRETE CONTROLLER CA
BASE, TYPE 9, MODIFIED

90005 MISC EACH 15.000 305.000 4575.00 275.000 4125.00 280.000 4200.00
90005E, INTERNAL RUBBER SLEEVE
SEALS



 

 

Date 02/11/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 76
CERTIFIED BY- DIVISION OF HIGHWAYS
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF THE THREE LOW BIDS RECEIVED LETTING DATE: 02/11/03

PROPOSAL: 20030211021

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
90005 MISC EACH 27.000 75.000 2025.00 150.000 4050.00 75.000 2025.00

90005F, MINI STORM SEWER CLEAN
90030 MISC L.F. 292.000 9.000 2628.00 5.000 1460.00 5.000 1460.00

90030A, REMOVING STORM SEWER,
90030 MISC L.F. 311.000 9.000 2799.00 6.000 1866.00 7.000 2177.00

90030B, REMOVING STORM SEWER,
90030 MISC L.F. 308.000 9.000 2772.00 5.000 1540.00 8.500 2618.00

90030C, REMOVING STORM SEWER,
90030 MISC L.F. 2530.000 13.500 34155.00 16.500 41745.00 18.500 46805.00

90030D, MINI STORM SEWER, 4-IN
90031 MISC S.F. 72.000 6.480 466.56 6.480 466.56 9.000 648.00

90031A, CONCRETE FLUME
90031 MISC S.F. 6001.000 4.980 29884.98 7.270 43627.27 7.500 45007.50

90031B, COLORED AND IMPRINTED
SIDEWALK, 4-INCH

90033 MISC S.Y. 19001.000 1.100 20901.10 1.000 19001.00 1.000 19001.00
90033A, JOINT SEALING

90033 MISC S.Y. 2937.000 56.750 166674.75 54.000 158598.00 75.000 220275.00
90033B, COLORED CONCRETE PAVEM
8-INCH

90033 MISC S.Y. 299.000 78.500 23471.50 92.000 27508.00 115.000 34385.00
90033C, COLORED AND IMPRINTED
PAVEMENT, 8-INCH

90319 ABANDONING SEWER C.Y. 108.000 46.000 4968.00 55.000 5940.00 70.000 7560.00
90365 QMP, BASE COURSES TON 9954.000 0.250 2488.50 0.160 1592.64 0.240 2388.96
90401 QMP, PLACEMENT OF CONCRETE DAY 10.000 300.000 3000.00 350.000 3500.00 350.000 3500.00
90421 QMP, AGGREGATE FOR CONCRETE PA S.Y. 15801.000 0.150 2370.15 0.250 3950.25 0.250 3950.25
90997 ON-THE-JOB TRAINING, ASP-1T GR HRS 250.000 2.000 500.00 2.000 500.00 2.000 500.00
90998 ON-THE-JOB TRAINING, ASP-1T AP HRS. 250.000 4.000 1000.00 4.000 1000.00 4.000 1000.00
90999 ON-THE-JOB TRAINING, ASP-1 HRS. 1000.000 2.000 2000.00 2.000 2000.00 2.000 2000.00
62302 DUST CONTROL SURFACE TREATMENT S.Y. 5000.000 0.100 500.00 0.500 2500.00 0.250 1250.00

PROPOSAL TOTAL....... 1568558.79 1716992.06 1749002.10
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STATE PROJECT(S): 4100-10-71 LOCATION 36/MANITOWOC COUNTY
CALUMET AVE, CITY MANITOWOC, S 41ST ST - 26TH
USH 151
MANITOWOC

TYPE OF WORK: GENERAL CONSTRUCTION

BIDDER NO 1: VINTON CONSTRUCTION COMPANY
BIDDER NO 2: STREU-GULSETH CONST. CO., INC.
BIDDER NO 3: JAMES CAPE & SONS CO.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20401 REMOVING PAVEMENT S.Y. 2936.000 4.610 13534.96 4.950 14533.20 7.200 21139.20
20402 REMOVING ASPHALTIC SURFACE S.Y. 4291.000 1.810 7766.71 1.950 8367.45 5.000 21455.00
20405 REMOVING CURB AND GUTTER L.F. 4775.000 1.800 8595.00 1.950 9311.25 3.000 14325.00
20406 REMOVING CONCRETE SIDEWALK S.Y. 528.000 5.400 2851.20 5.050 2666.40 1.000 528.00
20501 COMMON EXCAVATION C.Y. 125.000 25.000 3125.00 30.000 3750.00 30.000 3750.00
21101 PREP OF FOUNDATION FOR ASPHALT LS 1.000 5200.000 5200.00 11300.000 11300.00 3200.000 3200.00
21301 FINISHING ROADWAY LS 1.000 4000.000 4000.00 2500.000 2500.00 1200.000 1200.00
30404 CRUSHED AGGREGATE BASE COURSE TON 180.000 11.750 2115.00 10.000 1800.00 20.000 3600.00
30708 CONCRETE BASE COURSE, 8-INCH S.Y. 2355.000 24.080 56708.40 20.350 47924.25 28.600 67353.00
30820 BASE PATCHING, CONCRETE S.Y. 800.000 33.720 26976.00 32.800 26240.00 48.500 38800.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 1029.000 2.100 2160.90 2.000 2058.00 2.000 2058.00
40301 QMP, ASPHALTIC MIXTURE TON 6643.000 1.210 8038.03 1.150 7639.45 1.150 7639.45
40501 ASPHALTIC MATERIAL FOR PLANT M TON 398.500 210.000 83685.00 210.000 83685.00 210.000 83685.00
40724 ASPHALTIC CONCRETE PAVEMENT, T TON 6643.000 34.550 229515.65 32.900 218554.70 32.900 218554.70
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 4260.000 1.000 4260.00 1.000 4260.00 1.000 4260.00
41509 CONCRETE PAVEMENT, 9-INCH S.Y. 84.000 58.000 4872.00 30.430 2556.12 50.000 4200.00
41635 H.E.S. CONCRETE DRIVEWAY 6-INC S.Y. 546.000 27.350 14933.10 24.200 13213.20 26.500 14469.00
41653 PAVEMENT TIES EACH 3799.000 5.500 20894.50 6.000 22794.00 4.500 17095.50
41670 CONTINUOUS DIAMOND GRINDING S.Y. 93.000 25.000 2325.00 42.000 3906.00 42.000 3906.00
60120 CONCRETE CURB AND GUTTER, 18-I L.F. 2822.000 10.500 29631.00 10.150 28643.30 11.450 32311.90
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 938.000 13.000 12194.00 14.260 13375.88 12.500 11725.00
60205 CONCRETE SIDEWALK, 5-INCH S.F. 6855.000 2.790 19125.45 2.460 16863.30 4.000 27420.00
60703 NONREINF CONC PIPE, CLS 1, SS, L.F. 42.000 50.000 2100.00 40.000 1680.00 40.000 1680.00
61110 MANHOLES, TYPE 1 EACH 1.000 4200.000 4200.00 3990.000 3990.00 3990.000 3990.00
61121 INLETS, TYPE 1 EACH 10.000 545.000 5450.00 710.000 7100.00 710.000 7100.00
61122 INLETS, TYPE 3 EACH 1.000 580.000 580.00 710.000 710.00 710.000 710.00
61128 RECONSTRUCTING MANHOLES EACH 5.000 550.000 2750.00 750.000 3750.00 750.000 3750.00
61129 RECONSTRUCTING INLETS EACH 2.000 400.000 800.00 400.000 800.00 400.000 800.00
61150 MANHOLE COVERS, TYPE J-SPECIAL EACH 18.000 555.000 9990.00 475.000 8550.00 475.000 8550.00
61151 MANHOLE COVERS, TYPE J EACH 14.000 550.000 7700.00 475.000 6650.00 475.000 6650.00
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61161 INLET COVERS, TYPE A EACH 5.000 465.000 2325.00 425.000 2125.00 425.000 2125.00
61162 INLET COVERS, TYPE B EACH 25.000 485.000 12125.00 425.000 10625.00 425.000 10625.00
61167 INLET COVERS, TYPE H EACH 1.000 510.000 510.00 425.000 425.00 425.000 425.00
61182 ADJUSTING MANHOLE COVERS EACH 34.000 375.000 12750.00 375.000 12750.00 375.000 12750.00
61183 ADJUSTING INLET COVERS EACH 1.000 225.000 225.00 325.000 325.00 325.000 325.00
61910 MOBILIZATION LS 1.000 40500.000 40500.00 75659.000 75659.00 41950.000 41950.00
62871 INLET PROTECTION, TYPE B EACH 27.000 45.000 1215.00 45.000 1215.00 35.000 945.00
62872 INLET PROTECTION, TYPE C EACH 34.000 35.000 1190.00 35.000 1190.00 42.000 1428.00
62905 FERTILIZER, TYPE B CWT. 0.250 50.000 12.50 50.000 12.50 250.000 62.50
63110 LAWN SOD S.Y. 325.000 4.000 1300.00 4.000 1300.00 4.220 1371.50
63403 WOOD POSTS, 4X4-INCH X 14-FT. EACH 12.000 48.000 576.00 48.000 576.00 54.000 648.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 72.000 14.500 1044.00 18.000 1296.00 20.510 1476.72
64202 FIELD OFFICE, TYPE B LS 1.000 4000.000 4000.00 3500.000 3500.00 6000.000 6000.00
64301 TRAFFIC CONTROL LS 1.000 5000.000 5000.00 5000.000 5000.00 6000.000 6000.00
64313 TRAFFIC CONTROL, DRUMS DAYS 28000.000 0.250 7000.00 0.250 7000.00 0.300 8400.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 2324.000 0.450 1045.80 0.450 1045.80 1.000 2324.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 738.000 0.100 73.80 0.100 73.80 0.500 369.00
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 2600.000 0.150 390.00 0.150 390.00 0.500 1300.00
64326 TRAFFIC CONTROL, SIGNS DAYS 3535.000 0.400 1414.00 0.400 1414.00 0.400 1414.00
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 350.000 22.000 7700.00 22.000 7700.00 20.000 7000.00
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 350.000 2.000 700.00 2.000 700.00 5.000 1750.00
64334 TRAFFIC CONTROL, DETOUR LS 1.000 500.000 500.00 500.000 500.00 1000.000 1000.00
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 784.000 0.300 235.20 0.300 235.20 0.500 392.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 14850.000 0.250 3712.50 0.250 3712.50 0.250 3712.50
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 1890.000 0.700 1323.00 0.700 1323.00 0.700 1323.00
64702 PVMT MRKNG, RAILROAD CROSSINGS EACH 4.000 470.000 1880.00 470.000 1880.00 470.000 1880.00
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 760.000 4.500 3420.00 4.500 3420.00 4.500 3420.00
64714 PVMT MRKNG, STOP LINE, 24-INCH L.F. 48.000 5.750 276.00 5.750 276.00 5.750 276.00
64718 PVMT MRKNG, CROSSWALK, 6-INCH, L.F. 4730.000 2.000 9460.00 2.000 9460.00 2.000 9460.00
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 38.000 90.000 3420.00 90.000 3420.00 90.000 3420.00
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 14.000 95.000 1330.00 95.000 1330.00 95.000 1330.00
64766 PVMT MRKNG, DIAGONAL, 8-INCH, L.F. 3050.000 1.650 5032.50 1.650 5032.50 1.650 5032.50
64778 PAVEMENT MARKING, CURB, EPOXY L.F. 815.000 3.000 2445.00 3.000 2445.00 3.000 2445.00
64782 PAVEMENT MARKING, CURB RAMP, E L.F. 265.000 3.000 795.00 3.000 795.00 3.000 795.00
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 16.000 40.000 640.00 40.000 640.00 40.000 640.00
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 11492.000 0.920 10572.64 0.920 10572.64 0.800 9193.60
65080 CONSTRUCTION STAKING, RESURFAC L.F. 11242.000 0.070 786.94 0.950 10679.90 0.070 786.94
66501 SAWING EXISTING PAVEMENT L.F. 1000.000 2.000 2000.00 0.650 650.00 0.600 600.00
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 6200.000 3.000 18600.00 1.290 7998.00 2.460 15252.00
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CERTIFIED BY- DIVISION OF HIGHWAYS
TITLE- CONTRACT AND ESTIMATE ENGINEER
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PROPOSAL: 20030211022

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
90005 MISC EACH 4.000 75.000 300.00 90.000 360.00 250.000 1000.00

90005A, ADJUSTING GATE VALVE C
90005 MISC EACH 3.000 250.000 750.00 150.000 450.00 150.000 450.00

90005B, ADJUSTING PULL BOXES
90005 MISC EACH 1.000 200.000 200.00 150.000 150.00 150.000 150.00

90005C, ADJUSTING MONITORING W
90005 MISC EACH 2.000 150.000 300.00 600.000 1200.00 50.000 100.00

90005D, REMOVING PULL BOX
90005 MISC EACH 9.000 150.000 1350.00 325.000 2925.00 100.000 900.00

90005E, PLASTER COAT, 1/2-INCH
90033 MISC S.Y. 350.000 6.250 2187.50 6.300 2205.00 5.500 1925.00

90033A, PULVERIZED TOPSOIL
90315 REMOVING CONCRETE SURFACE, PAR S.Y. 9300.000 5.380 50034.00 5.120 47616.00 5.120 47616.00
90591 TEMPORARY COVER PLATES EACH 135.000 60.000 8100.00 50.000 6750.00 20.000 2700.00

PROPOSAL TOTAL....... 826823.28 839519.34 860393.01
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CERTIFIED BY- DIVISION OF HIGHWAYS
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REPORT OF THE THREE LOW BIDS RECEIVED LETTING DATE: 02/11/03

PROPOSAL: 20030211023

STATE PROJECT(S): 4993-00-81 LOCATION 70/WINNEBAGO COUNTY
TULLAR RD, CECIL ST - CTH JJ, NEENAH
LOCAL ST
WINNEBAGO

TYPE OF WORK: PORTLAND CEMENT CONCRETE PAVEMENT

BIDDER NO 1: VINTON CONSTRUCTION COMPANY
BIDDER NO 2: STREU CONSTRUCTION CO.
BIDDER NO 3: PTASCHINSKI CONSTRUCTION, INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING STA. 1.000 350.000 350.00 118.500 118.50 118.500 118.50
20102 CLEARING I.D. 71.000 8.000 568.00 12.000 852.00 12.000 852.00
20104 GRUBBING STA. 1.000 350.000 350.00 118.500 118.50 118.500 118.50
20105 GRUBBING I.D. 71.000 8.000 568.00 12.000 852.00 12.000 852.00
20335 REMOVING SMALL PIPE CULVERTS EACH 6.000 180.000 1080.00 150.000 900.00 125.000 750.00
20401 REMOVING PAVEMENT S.Y. 14.000 15.000 210.00 5.000 70.00 4.000 56.00
20415 REMOVING CATCH BASINS EACH 2.000 275.000 550.00 200.000 400.00 200.000 400.00
20501 COMMON EXCAVATION C.Y. 3768.000 3.740 14092.32 6.300 23738.40 6.000 22608.00
21301 FINISHING ROADWAY LS 1.000 1000.000 1000.00 1500.000 1500.00 500.000 500.00
30404 CRUSHED AGGREGATE BASE COURSE TON 2320.000 5.110 11855.20 7.600 17632.00 7.560 17539.20
41105 ASPHALTIC SURF, DRIVEWAYS & FI TON 7.000 100.000 700.00 300.000 2100.00 175.000 1225.00
41508 CONCRETE PAVEMENT, 8-INCH S.Y. 5343.000 19.640 104936.52 19.120 102158.16 21.710 115996.53
41605 CONCRETE DRIVEWAY, 6-INCH S.Y. 197.000 22.000 4334.00 23.220 4574.34 24.750 4875.75
41653 PAVEMENT TIES EACH 53.000 7.000 371.00 6.000 318.00 6.000 318.00
60101 CONCRETE CURB, TYPE A L.F. 208.000 7.800 1622.40 13.580 2824.64 15.000 3120.00
60204 CONCRETE SIDEWALK, 4-INCH S.F. 649.000 2.100 1362.90 2.220 1440.78 2.500 1622.50
60825 REINF CONC PIPE, CLASS III, SS L.F. 7.000 80.000 560.00 32.150 225.05 75.000 525.00
60826 REINF CONC PIPE, CLASS III, SS L.F. 6.000 89.000 534.00 35.650 213.90 75.000 450.00
60850 REINF CONC PIPE, CLASS IV, SS, L.F. 108.000 41.500 4482.00 33.850 3655.80 30.200 3261.60
61103 CATCH BASINS, TYPE 3 EACH 6.000 612.000 3672.00 745.000 4470.00 1200.000 7200.00
61128 RECONSTRUCTING MANHOLES EACH 1.000 500.000 500.00 750.000 750.00 800.000 800.00
61157 INLET COVERS, TYPE A-S EACH 6.000 286.000 1716.00 315.000 1890.00 275.000 1650.00
61182 ADJUSTING MANHOLE COVERS EACH 2.000 250.000 500.00 250.000 500.00 200.000 400.00
61910 MOBILIZATION LS 1.000 2800.000 2800.00 5715.000 5715.00 7000.000 7000.00
62401 WATER MGAL 62.700 15.000 940.50 18.000 1128.60 20.000 1254.00
62501 TOPSOIL S.Y. 3000.000 1.250 3750.00 1.250 3750.00 2.000 6000.00
62702 MULCHING S.Y. 3000.000 0.350 1050.00 0.350 1050.00 0.250 750.00
62815 SILT FENCE, DELIVERED L.F. 430.000 1.000 430.00 1.000 430.00 1.000 430.00
62816 SILT FENCE, INSTALLED L.F. 430.000 1.000 430.00 1.000 430.00 1.000 430.00
62817 SILT FENCE MAINTENANCE L.F. 215.000 0.100 21.50 0.100 21.50 1.000 215.00
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CERTIFIED BY- DIVISION OF HIGHWAYS
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF THE THREE LOW BIDS RECEIVED LETTING DATE: 02/11/03
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BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
62819 MOBILIZATIONS, EROSION CONTROL EACH 3.000 75.000 225.00 75.000 225.00 200.000 600.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 4.000 75.000 300.00 75.000 300.00 200.000 800.00
62872 INLET PROTECTION, TYPE C EACH 6.000 50.000 300.00 50.000 300.00 31.250 187.50
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 15.000 4.000 60.00 4.000 60.00 15.000 225.00
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 15.000 4.000 60.00 4.000 60.00 15.000 225.00
62905 FERTILIZER, TYPE B CWT. 2.000 30.000 60.00 30.000 60.00 35.440 70.88
63003 SEEDING, TEMPORARY LB. 55.000 3.000 165.00 3.000 165.00 4.250 233.75
63011 SEEDING, MIXTURE NO. 40 LB. 55.000 5.000 275.00 5.000 275.00 7.000 385.00
64202 FIELD OFFICE, TYPE B LS 1.000 3000.000 3000.00 2500.000 2500.00 3000.000 3000.00
64301 TRAFFIC CONTROL LS 1.000 1630.000 1630.00 1630.000 1630.00 1630.000 1630.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 810.000 1.650 1336.50 1.650 1336.50 1.650 1336.50
64706 PVMT MRKNG, STOP LINE, 12-INCH L.F. 22.000 4.000 88.00 4.000 88.00 4.000 88.00
64782 PAVEMENT MARKING, CURB RAMP, E L.F. 15.000 6.000 90.00 6.000 90.00 6.000 90.00
65040 CONSTRUCTION STAKING, STORM SE EACH 6.000 65.000 390.00 70.000 420.00 65.000 390.00
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 1077.000 0.200 215.40 0.550 592.35 0.600 646.20
65070 CONSTRUCTION STAKING, CONCRETE L.F. 1077.000 0.950 1023.15 0.850 915.45 0.850 915.45
65099 CONSTRUCTION STAKING, INITIAL L.F. 1077.000 0.850 915.45 0.750 807.75 0.900 969.30
66501 SAWING EXISTING PAVEMENT L.F. 48.000 3.000 144.00 2.000 96.00 1.000 48.00
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 3.000 20.000 60.00 5.000 15.00 4.000 12.00
90030 MISC L.F. 2154.000 7.800 16801.20 7.870 16951.98 6.280 13527.12

ITEM 90030A, CONCRETE CURB AND
30-INCH, TYPE D, INTEGRAL

90401 QMP, PLACEMENT OF CONCRETE DAY 10.000 300.000 3000.00 375.000 3750.00 350.000 3500.00
90421 QMP, AGGREGATE FOR CONCRETE PA S.Y. 5343.000 0.150 801.45 0.300 1602.90 0.300 1602.90
90545 CONCRETE COLLAR EACH 1.000 350.000 350.00 350.000 350.00 200.000 200.00

PROPOSAL TOTAL....... 196626.49 216418.10 232000.18
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CERTIFIED BY- DIVISION OF HIGHWAYS
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF THE THREE LOW BIDS RECEIVED LETTING DATE: 02/11/03

PROPOSAL: 20030211024

STATE PROJECT(S): 6180-03-74 LOCATION 69/WAUSHARA COUNTY
6180-13-72 STH 49 - WINNEBAGO CNTY LINE, 37TH AVE - SPR

STH 21
WAUSHARA, WINNEBAGO

TYPE OF WORK: GENERAL CONSTRUCTION AND ASPHALTIC SURF

BIDDER NO 1: NORTHEAST ASPHALT, INC.
BIDDER NO 2: PAGEL CONSTRUCTION COMPANY, INC.
BIDDER NO 3: MUSSON BROS., INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING STA. 48.000 178.000 8544.00 125.000 6000.00 175.000 8400.00
20104 GRUBBING STA. 48.000 178.000 8544.00 125.000 6000.00 175.000 8400.00
20335 REMOVING SMALL PIPE CULVERTS EACH 49.000 50.000 2450.00 200.000 9800.00 50.000 2450.00
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 3880.000 3880.00 5000.000 5000.00 3880.000 3880.00

96+87
20401 REMOVING PAVEMENT S.Y. 23700.000 2.150 50955.00 2.100 49770.00 2.150 50955.00
20408 REMOVING MASONRY C.Y. 4.000 300.000 1200.00 50.000 200.00 300.000 1200.00
20411 REMOVING GUARDRAIL L.F. 250.000 1.500 375.00 1.000 250.00 1.500 375.00
20460 REMOVING BUILDING, STATION LS 1.000 5000.000 5000.00 5000.000 5000.00 5000.000 5000.00

58+30
20483 ABANDONING WELLS EACH 1.000 1000.000 1000.00 750.000 750.00 1000.000 1000.00
20484 SITE CLEARANCE, PARCEL LS 1.000 1450.000 1450.00 500.000 500.00 1450.000 1450.00

3
20501 COMMON EXCAVATION C.Y. 93000.000 2.350 218550.00 2.500 232500.00 2.350 218550.00
20505 MARSH EXCAVATION C.Y. 8100.000 2.580 20898.00 2.500 20250.00 2.580 20898.00
20901 GRANULAR BACKFILL C.Y. 7570.000 6.900 52233.00 7.000 52990.00 6.900 52233.00

(GRADE 2)
21302 FINISHING ROADWAY, PROJECT LS 1.000 5570.280 5570.28 500.000 500.00 5000.000 5000.00

6180-03-74
21303 FINISHING ROADWAY, PROJECT LS 1.000 5281.120 5281.12 500.000 500.00 3000.000 3000.00

6180-13-72
30404 CRUSHED AGGREGATE BASE COURSE TON 180200.000 5.720 1030744.00 5.720 1030744.00 5.720 1030744.00
30420 CABC, OPEN GRADED, NUMBER 2 TON 2050.000 8.950 18347.50 11.100 22755.00 8.950 18347.50
30426 BREAKER RUN STONE TON 36300.000 6.090 221067.00 5.530 200739.00 6.090 221067.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 2900.000 0.880 2552.00 0.880 2552.00 0.880 2552.00
40301 QMP, ASPHALTIC MIXTURE TON 43950.000 0.440 19338.00 0.440 19338.00 0.440 19338.00
40501 ASPHALTIC MATERIAL FOR PLANT M TON 2650.000 98.000 259700.00 98.000 259700.00 98.000 259700.00
40724 ASPHALTIC CONCRETE PAVEMENT, T TON 43950.000 18.340 806043.00 18.340 806043.00 18.340 806043.00
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 28000.000 1.000 28000.00 1.000 28000.00 1.000 28000.00
41105 ASPHALTIC SURF, DRIVEWAYS & FI TON 10.000 84.000 840.00 84.000 840.00 84.000 840.00
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-----------------------------------------------------------------------------------------------------------------------------------
52003 CULVERT PIPE, CLASS III, 18-IN L.F. 1112.000 18.000 20016.00 17.000 18904.00 18.000 20016.00
52005 CULVERT PIPE, CLASS III, 24-IN L.F. 464.000 24.200 11228.80 20.000 9280.00 24.200 11228.80
52007 CULVERT PIPE, CLASS III, 30-IN L.F. 248.000 27.300 6770.40 26.000 6448.00 27.300 6770.40
52121 SLPED STL ENDWL FR CLVT PIPE, EACH 2.000 1346.500 2693.00 1563.000 3126.00 1346.500 2693.00
52124 SLPD STL ENDWL FR CLVRT PIPE, EACH 8.000 3055.550 24444.40 3333.000 26664.00 3055.550 24444.40
52137 CORRUGATED STEEL PIPE ARCH, 24 L.F. 17.000 31.600 537.20 19.500 331.50 31.590 537.03
52139 CORRUGATED STEEL PIPE ARCH, 35 L.F. 84.000 33.200 2788.80 28.750 2415.00 33.180 2787.12
52163 STL APRON ENDWL FOR PIPE ARCH, EACH 1.000 99.400 99.40 91.000 91.00 99.400 99.40
52178 STL APRN ENDWL FR CLVT PIPE, S EACH 66.000 291.200 19219.20 285.000 18810.00 291.200 19219.20
52180 STL APRN ENDWL FR CLVT PIPE, S EACH 18.000 441.200 7941.60 415.000 7470.00 441.200 7941.60
52181 STL APRN ENDWL FR CLVT PIPE, S EACH 8.000 1021.650 8173.20 885.000 7080.00 1021.630 8173.04
52194 STL APRN ENDWL PIPE ARCH, SLOP EACH 2.000 765.800 1531.60 693.000 1386.00 765.790 1531.58
52205 RCCP, CL III, 24-INCH L.F. 20.000 44.330 886.60 104.000 2080.00 44.330 886.60
52207 RCCP, CL III, 30-INCH L.F. 84.000 59.900 5031.60 77.000 6468.00 59.890 5030.76
52210 RCCP, CL III, 42-INCH L.F. 26.000 81.360 2115.36 116.000 3016.00 81.360 2115.36
52213 RCCP, CL III, 60-INCH L.F. 228.000 113.950 25980.60 140.000 31920.00 113.980 25987.44
52262 RCCP, APRON ENDWALLS, 18-INCH EACH 2.000 445.600 891.20 334.000 668.00 445.600 891.20
52264 RCCP, APRON ENDWALLS, 24-INCH EACH 9.000 537.100 4833.90 427.000 3843.00 537.100 4833.90
52266 RCCP, APRON ENDWALLS, 30-INCH EACH 6.000 595.300 3571.80 485.000 2910.00 595.300 3571.80
60170 CONCRETE CURB AND GUTTER, 36-I L.F. 5900.000 7.250 42775.00 7.250 42775.00 7.950 46905.00

, 4-INCH MOUNTABLE CURB
60604 MEDIUM RANDOM RIPRAP C.Y. 200.000 32.000 6400.00 32.000 6400.00 31.000 6200.00
60825 REINF CONC PIPE, CLASS III, SS L.F. 125.000 31.300 3912.50 23.750 2968.75 31.300 3912.50
60826 REINF CONC PIPE, CLASS III, SS L.F. 26.000 37.800 982.80 26.800 696.80 37.800 982.80
60827 REINF CONC PIPE, CLASS III, SS L.F. 452.000 31.700 14328.40 30.200 13650.40 31.700 14328.40
60829 REINF CONC PIPE, CLASS III, SS L.F. 1456.000 33.100 48193.60 36.200 52707.20 33.100 48193.60
61110 MANHOLES, TYPE 1 EACH 9.000 850.000 7650.00 1200.000 10800.00 850.000 7650.00
61122 INLETS, TYPE 3 EACH 7.000 500.000 3500.00 900.000 6300.00 500.000 3500.00
61151 MANHOLE COVERS, TYPE J EACH 5.000 265.000 1325.00 350.000 1750.00 264.000 1320.00
61163 INLET COVERS, TYPE C EACH 4.000 266.000 1064.00 350.000 1400.00 266.000 1064.00
61180 INLET COVERS, TYPE HM EACH 7.000 350.000 2450.00 350.000 2450.00 349.000 2443.00
61422 MARKER POSTS FOR RIGHT-OF-WAY EACH 131.000 48.000 6288.00 48.000 6288.00 48.000 6288.00
61802 MAINT AND REPAIR OF HAUL ROADS LS 1.000 100.000 100.00 1.000 1.00 1.000 1.00

6180-03-74
61803 MAINT AND REPAIR OF HAUL ROADS LS 1.000 100.000 100.00 1.000 1.00 1.000 1.00

6180-13-72
61910 MOBILIZATION LS 1.000 34450.000 34450.00 56000.000 56000.00 62000.000 62000.00
62203 ASPHALTIC FLUMES S.Y. 260.000 20.000 5200.00 20.000 5200.00 20.000 5200.00
62302 DUST CONTROL SURFACE TREATMENT S.Y. 31500.000 0.350 11025.00 0.100 3150.00 0.100 3150.00
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-----------------------------------------------------------------------------------------------------------------------------------
62401 WATER MGAL 1200.000 15.000 18000.00 15.000 18000.00 15.000 18000.00
62505 SALVAGED TOPSOIL S.Y. 153500.000 0.500 76750.00 0.500 76750.00 0.500 76750.00
62702 MULCHING S.Y. 153500.000 0.090 13815.00 0.090 13815.00 0.090 13815.00
62815 SILT FENCE, DELIVERED L.F. 18000.000 0.750 13500.00 0.750 13500.00 0.750 13500.00
62816 SILT FENCE, INSTALLED L.F. 18000.000 0.750 13500.00 0.750 13500.00 0.750 13500.00
62817 SILT FENCE MAINTENANCE L.F. 18000.000 0.050 900.00 0.050 900.00 0.050 900.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 4.000 100.000 400.00 100.000 400.00 100.000 400.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 4.000 125.000 500.00 125.000 500.00 125.000 500.00
62822 EROSION MAT, DELIVERED, CLASS S.Y. 350.000 0.850 297.50 0.850 297.50 0.850 297.50
62823 EROSION MAT, INSTALLED, CLASS S.Y. 350.000 0.850 297.50 0.850 297.50 0.850 297.50
62870 INLET PROTECTION, TYPE A EACH 4.000 100.000 400.00 100.000 400.00 100.000 400.00
62872 INLET PROTECTION, TYPE C EACH 7.000 35.000 245.00 35.000 245.00 35.000 245.00
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 1600.000 2.000 3200.00 2.000 3200.00 2.000 3200.00
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 1600.000 2.000 3200.00 2.000 3200.00 2.000 3200.00
62905 FERTILIZER, TYPE B CWT. 99.000 27.000 2673.00 27.000 2673.00 27.000 2673.00
63003 SEEDING, TEMPORARY LB. 4100.000 2.000 8200.00 2.000 8200.00 2.000 8200.00
63008 SEEDING, MIXTURE NO. 10 LB. 2230.000 3.600 8028.00 3.600 8028.00 3.600 8028.00
63011 SEEDING, MIXTURE NO. 40 LB. 320.000 4.000 1280.00 4.000 1280.00 4.000 1280.00
63013 SEEDING, MIXTURE NO. 60 LB. 630.000 4.500 2835.00 4.500 2835.00 4.500 2835.00
63402 WOOD POSTS, 4X4-INCH X 12-FT. EACH 2.000 50.000 100.00 50.000 100.00 50.000 100.00
63411 WOOD POSTS, 4X6-INCH X 14-FT. EACH 84.000 52.000 4368.00 52.000 4368.00 52.000 4368.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 393.590 15.500 6100.65 15.500 6100.65 15.500 6100.65
63822 MOVING SIGNS, TYPE II EACH 19.000 65.000 1235.00 65.000 1235.00 65.000 1235.00
63827 REMOVING SIGNS, TYPE II EACH 46.000 15.000 690.00 15.000 690.00 15.000 690.00
63830 REMOVING SMALL SIGN SUPPORTS EACH 73.000 15.000 1095.00 15.000 1095.00 15.000 1095.00
64220 FIELD OFFICE, TYPE C LS 1.000 5600.000 5600.00 5000.000 5000.00 4500.000 4500.00
64302 TRAFFIC CONTROL, PROJECT LS 1.000 1100.000 1100.00 1100.000 1100.00 1100.000 1100.00

6180-03-74
64303 TRAFFIC CONTROL, PROJECT LS 1.000 1100.000 1100.00 1100.000 1100.00 1100.000 1100.00

6180-13-72
64313 TRAFFIC CONTROL, DRUMS DAYS 3000.000 0.500 1500.00 0.500 1500.00 0.500 1500.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 3000.000 0.450 1350.00 0.450 1350.00 0.450 1350.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 9000.000 0.050 450.00 0.050 450.00 0.050 450.00
64326 TRAFFIC CONTROL, SIGNS DAYS 6120.000 0.500 3060.00 0.500 3060.00 0.500 3060.00
64335 TRAFFIC CONTROL, DETOUR, PROJE LS 1.000 600.000 600.00 600.000 600.00 600.000 600.00

6180-03-74
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 15840.000 0.500 7920.00 0.500 7920.00 0.500 7920.00
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 380.000 2.000 760.00 2.000 760.00 1.900 722.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 88850.000 0.140 12439.00 0.140 12439.00 0.137 12172.45



 

 

Date 02/11/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 85
CERTIFIED BY- DIVISION OF HIGHWAYS
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF THE THREE LOW BIDS RECEIVED LETTING DATE: 02/11/03

PROPOSAL: 20030211024

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 960.000 0.400 384.00 0.400 384.00 0.700 672.00
64642 REMOVING PAVEMENT MARKINGS L.F. 1600.000 0.300 480.00 0.300 480.00 0.290 464.00
65040 CONSTRUCTION STAKING, STORM SE EACH 24.000 65.000 1560.00 65.000 1560.00 65.000 1560.00
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 33650.000 0.320 10768.00 0.270 9085.50 0.270 9085.50
65050 CONSTRUCTION STAKING, CABC L.F. 33650.000 0.300 10095.00 0.300 10095.00 0.300 10095.00
65055 CONSTRUCTION STAKING, CURB, GU L.F. 5880.000 0.500 2940.00 0.470 2763.60 0.470 2763.60
65060 CONSTRUCTION STAKING, PIPE CUL EACH 16.000 85.000 1360.00 70.000 1120.00 70.000 1120.00
65099 CONSTRUCTION STAKING, INITIAL L.F. 33650.000 0.450 15142.50 0.430 14469.50 0.430 14469.50
66501 SAWING EXISTING PAVEMENT L.F. 6640.000 0.640 4249.60 0.600 3984.00 0.500 3320.00
90004 MISC LS 1.000 31930.000 31930.00 25980.000 25980.00 31930.000 31930.00

90004A, WEDGING FOR CROSS DRAI
STA 96+87

90004 MISC LS 1.000 7165.000 7165.00 5871.000 5871.00 7165.000 7165.00
90004B, WEDGING FOR CROSS DRAI
STA 117+63

90004 MISC LS 1.000 5785.000 5785.00 4767.000 4767.00 5785.000 5785.00
90004C, WEDGING FOR CROSS DRAI
STA 206+43

90004 MISC LS 1.000 4135.000 4135.00 3559.000 3559.00 4135.000 4135.00
90004D, WEDGING FOR CROSS DRAI
STA 270+59

90008 MISC DAY 10.000 200.000 2000.00 200.000 2000.00 200.000 2000.00
90008A, PORTABLE CHANGEABLE ME
SIGNS

90008 MISC DAY 60.000 1000.000 60000.00 1000.000 60000.00 1000.000 60000.00
90008B, INCENTIVE/DISINCENTIVE
DETOUR REMOVAL

90033 MISC S.Y. 53500.000 1.450 77575.00 1.600 85600.00 1.420 75970.00
90033A, GEOGRID REINFORCEMENT

90365 QMP, BASE COURSES TON 182250.000 0.180 32805.00 0.180 32805.00 0.180 32805.00
90375 QMP, NUCLEAR DENSITY FOR ASPHA TON 43950.000 0.280 12306.00 0.280 12306.00 0.280 12306.00
90997 ON-THE-JOB TRAINING, ASP-1T GR HRS 1000.000 2.000 2000.00 2.000 2000.00 2.000 2000.00
90998 ON-THE-JOB TRAINING, ASP-1T AP HRS. 250.000 4.000 1000.00 4.000 1000.00 4.000 1000.00
90999 ON-THE-JOB TRAINING, ASP-1 HRS. 1000.000 2.000 2000.00 2.000 2000.00 2.000 2000.00

PROPOSAL TOTAL....... 3614229.61 3624887.90 3628050.13
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STATE PROJECT(S): 6240-05-72 LOCATION 44/OUTAGAMIE COUNTY
RICHMOND ST, CITY APPLETON, CTH OO - USH 41
STH 47
OUTAGAMIE

TYPE OF WORK: GENERAL CONSTRUCTION

BIDDER NO 1: VINTON CONSTRUCTION COMPANY
BIDDER NO 2: STREU CONSTRUCTION CO.
BIDDER NO 3: PETERS CONCRETE COMPANY

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING 40M 4.000 244.000 976.00 244.000 976.00 135.000 540.00
20102 CLEARING 25MM 159.000 8.950 1423.05 8.950 1423.05 2.400 381.60
20104 GRUBBING 40M 4.000 244.000 976.00 244.000 976.00 300.000 1200.00
20105 GRUBBING 25MM 159.000 8.950 1423.05 6.950 1105.05 4.000 636.00
20335 REMOVING SMALL PIPE CULVERTS EACH 1.000 100.000 100.00 100.000 100.00 200.000 200.00
20401 REMOVING PAVEMENT M2 14594.000 1.310 19118.14 1.310 19118.14 2.730 39841.62
20402 REMOVING ASPHALTIC SURFACE M2 1907.000 1.000 1907.00 1.000 1907.00 1.800 3432.60
20403 REMOVING CURB M 13.000 13.000 169.00 13.000 169.00 10.000 130.00
20405 REMOVING CURB AND GUTTER M 195.000 11.500 2242.50 11.500 2242.50 4.500 877.50
20414 REMOVING MANHOLES EACH 20.000 175.000 3500.00 150.000 3000.00 150.000 3000.00
20416 REMOVING INLETS EACH 27.000 150.000 4050.00 90.000 2430.00 115.000 3105.00
20418 REMOVING PAVEMENT, BUTT JOINTS M2 360.000 3.480 1252.80 8.750 3150.00 8.750 3150.00
20419 REMOVING ASPHALTIC SURFACE, BU M2 563.000 1.870 1052.81 14.000 7882.00 14.000 7882.00
20422 REMOVING CONCRETE BASES EACH 12.000 50.000 600.00 50.000 600.00 35.000 420.00
20480 ABANDONING MANHOLES EACH 2.000 150.000 300.00 250.000 500.00 150.000 300.00
20482 ABANDONING INLETS EACH 3.000 100.000 300.00 150.000 450.00 100.000 300.00
20496 SEALING PIPES EACH 7.000 75.000 525.00 100.000 700.00 50.000 350.00
20501 COMMON EXCAVATION M3 16402.000 5.910 96935.82 5.910 96935.82 6.000 98412.00
20630 EXCAVATION FOR STRUCT., RETAIN LS 1.000 900.000 900.00 900.000 900.00 150.000 150.00

R-44-13
20631 EXCAVATION FOR STRUCT., RETAIN LS 1.000 1000.000 1000.00 1000.000 1000.00 400.000 400.00

R-44-14
20801 BORROW EXCAVATION M3 495.000 5.500 2722.50 5.500 2722.50 7.000 3465.00
21001 STRUCTURE BACKFILL M3 114.000 23.000 2622.00 22.500 2565.00 25.000 2850.00
21101 PREP OF FOUNDATION FOR ASPHALT LS 1.000 1000.000 1000.00 1000.000 1000.00 1000.000 1000.00
21301 FINISHING ROADWAY LS 1.000 3000.000 3000.00 3000.000 3000.00 4500.000 4500.00
30404 CRUSHED AGGREGATE BASE COURSE MG 14383.900 7.990 114927.36 7.990 114927.36 5.400 77673.06
30426 BREAKER RUN STONE MG 11889.000 6.870 81677.43 6.870 81677.43 5.400 64200.60
40204 ASPHALTIC MATERIAL FOR TACK CO L 845.100 0.450 380.30 0.450 380.30 0.450 380.30
40301 QMP, ASPHALTIC MIXTURE MG 1085.100 0.500 542.55 0.500 542.55 0.500 542.55
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40501 ASPHALTIC MATERIAL FOR PLANT M MG 79.000 230.000 18170.00 230.000 18170.00 230.000 18170.00
40721 ASPHALTIC CONCRETE PAVEMENT, T MG 535.900 48.000 25723.20 48.000 25723.20 48.000 25723.20
40722 ASPHALTIC CONCRETE PAVEMENT, T MG 549.200 48.000 26361.60 48.000 26361.60 48.000 26361.60
41105 ASPHALTIC SURF, DRIVEWAYS & FI MG 374.000 76.000 28424.00 76.000 28424.00 76.000 28424.00
41509 CONCRETE PAVEMENT, 225 MM M2 17664.000 25.780 455377.92 28.760 508016.64 26.030 459793.92
41605 CONCRETE DRIVEWAY, 150 MM M2 611.000 30.000 18330.00 26.500 16191.50 26.500 16191.50
41654 DOWEL BARS EACH 60.000 12.000 720.00 15.000 900.00 15.000 900.00
41665 CONCRETE PAVEMENT GAPS EACH 10.000 1000.000 10000.00 1000.000 10000.00 1000.000 10000.00
50405 CONCRETE MASONRY, RETAINING WA M3 84.000 265.000 22260.00 265.000 22260.00 140.000 11760.00
51706 PAINTING, EPOXY SYSTEM, STRUCT LS 1.000 2200.000 2200.00 2200.000 2200.00 2500.000 2500.00

R-44-13
51707 PAINTING, EPOXY SYSTEM, STRUCT LS 1.000 2000.000 2000.00 2000.000 2000.00 2500.000 2500.00

R-44-14
60102 CONCRETE CURB, TYPE D M 7.500 57.420 430.65 52.000 390.00 45.950 344.63
60119 CONCRETE CURB AND GUTTER, 450 M 596.000 21.980 13100.08 21.470 12796.12 23.300 13886.80
60123 CONCRETE CURB AND GUTTER, 750 M 1897.000 24.930 47292.21 23.680 44920.96 25.500 48373.50
60133 CONCRETE CURB AND GUTTER, 750 M 160.000 42.650 6824.00 44.450 7112.00 45.950 7352.00
60204 CONCRETE SIDEWALK, 100 MM M2 450.000 22.000 9900.00 23.760 10692.00 23.760 10692.00
60205 CONCRETE SIDEWALK, 125 MM M2 2795.000 23.000 64285.00 24.300 67918.50 24.300 67918.50
60825 REINF CONC PIPE, CLASS III, SS M 336.000 79.000 26544.00 74.330 24974.88 84.000 28224.00
60826 REINF CONC PIPE, CLASS III, SS M 46.000 83.500 3841.00 101.590 4673.14 91.000 4186.00
60827 REINF CONC PIPE, CLASS III, SS M 21.000 91.000 1911.00 109.460 2298.66 100.000 2100.00
60829 REINF CONC PIPE, CLASS III, SS M 281.500 98.000 27587.00 134.000 37721.00 110.000 30965.00
60831 REINF CONC PIPE, CLASS III, SS M 1223.700 141.000 172541.70 155.400 190162.98 138.000 168870.60
60833 REINF CONC PIPE, CLASS III, SS M 200.000 173.500 34700.00 186.400 37280.00 188.000 37600.00
61112 MANHOLES, TYPE 3 EACH 27.000 2050.000 55350.00 2075.000 56025.00 2350.000 63450.00
61122 INLETS, TYPE 3 EACH 32.000 555.000 17760.00 645.000 20640.00 625.000 20000.00
61151 MANHOLE COVERS, TYPE J EACH 11.000 220.000 2420.00 235.000 2585.00 230.000 2530.00
61167 INLET COVERS, TYPE H EACH 32.000 300.000 9600.00 305.000 9760.00 325.000 10400.00
61182 ADJUSTING MANHOLE COVERS EACH 8.000 250.000 2000.00 350.000 2800.00 120.000 960.00
61183 ADJUSTING INLET COVERS EACH 1.000 250.000 250.00 150.000 150.00 150.000 150.00
61201 PIPE UNDERDRAIN, 150 MM M 125.000 6.250 781.25 6.250 781.25 15.850 1981.25
61211 PIPE UNDERDRAIN, UNPERFORATED, M 14.000 10.000 140.00 10.000 140.00 20.000 280.00
61910 MOBILIZATION LS 1.000 7450.000 7450.00 29075.000 29075.00 206800.000 206800.00
62001 CONCRETE CORRUGATED MEDIAN M2 730.000 37.100 27083.00 45.840 33463.20 39.790 29046.70
62003 CONCRETE MEDIAN SLOPED NOSE M2 29.200 43.060 1257.35 56.710 1655.93 48.480 1415.62
62101 LANDMARK REFERENCE MONUMENTS EACH 6.000 100.000 600.00 100.000 600.00 200.000 1200.00
62203 ASPHALTIC FLUMES M2 28.500 45.000 1282.50 45.000 1282.50 45.000 1282.50
62401 WATER KL 801.100 4.000 3204.40 4.000 3204.40 4.500 3604.95
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62501 TOPSOIL M2 5475.600 1.550 8487.18 1.550 8487.18 1.400 7665.84
62872 INLET PROTECTION, TYPE C EACH 32.000 40.000 1280.00 40.000 1280.00 25.000 800.00
62905 FERTILIZER, TYPE B KG 191.600 1.000 191.60 1.000 191.60 1.500 287.40
63103 WATERING SODDED AREAS KL 594.300 8.000 4754.40 8.000 4754.40 6.000 3565.80
63110 LAWN SOD M2 5475.600 2.650 14510.34 2.650 14510.34 3.050 16700.58
63826 REMOVING SIGNS, TYPE I EACH 2.000 20.000 40.00 20.000 40.00 225.000 450.00
63830 REMOVING SMALL SIGN SUPPORTS EACH 2.000 20.000 40.00 20.000 40.00 225.000 450.00
64220 FIELD OFFICE, TYPE C LS 1.000 5000.000 5000.00 7500.000 7500.00 4500.000 4500.00
64301 TRAFFIC CONTROL LS 1.000 800.000 800.00 800.000 800.00 800.000 800.00
64310 TRAFFIC CONTROL, ARROW BOARDS DAYS 10.000 75.000 750.00 75.000 750.00 75.000 750.00
64313 TRAFFIC CONTROL, DRUMS DAYS 33356.000 0.300 10006.80 0.300 10006.80 0.300 10006.80
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 3278.000 0.500 1639.00 0.500 1639.00 0.500 1639.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 4576.000 0.200 915.20 0.200 915.20 0.200 915.20
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 2220.000 0.250 555.00 0.250 555.00 0.250 555.00
64326 TRAFFIC CONTROL, SIGNS DAYS 6784.000 0.500 3392.00 0.500 3392.00 0.500 3392.00
64503 GEOTEXTILE FABRIC, TYPE DF M2 279.000 2.000 558.00 2.000 558.00 2.000 558.00
64618 PVMT MRKNG, CHANNELIZING, 200 M 265.000 6.200 1643.00 6.200 1643.00 6.200 1643.00
64710 PVMT MRKNG, STOP LINE, 450 MM, M 79.000 20.000 1580.00 20.000 1580.00 20.000 1580.00
64722 PVMT MRKNG, CROSSWALK, 300 MM, M 348.000 10.200 3549.60 10.200 3549.60 10.200 3549.60
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 9.000 110.000 990.00 110.000 990.00 110.000 990.00
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 3.000 110.000 330.00 110.000 330.00 110.000 330.00
64782 PAVEMENT MARKING, CURB RAMP, E M 72.000 9.500 684.00 9.500 684.00 9.500 684.00
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 11.000 40.000 440.00 40.000 440.00 40.000 440.00
64901 TEMPORARY PAVEMENT MARKING, 10 M 2794.000 0.400 1117.60 0.400 1117.60 0.400 1117.60
64904 TEMP PVMT MRKG, 100 MM, REMOVA M 6486.000 2.900 18809.40 2.900 18809.40 2.900 18809.40
65040 CONSTRUCTION STAKING, STORM SE EACH 57.000 59.000 3363.00 60.000 3420.00 75.000 4275.00
65045 CONSTRUCTION STAKING, SUBGRADE M 1832.000 0.590 1080.88 1.800 3297.60 1.700 3114.40
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 329.000 329.00 900.000 900.00 800.000 800.00

R-44-13
65066 CONSTRUCTION STAKING, STRUCT L LS 1.000 329.000 329.00 900.000 900.00 800.000 800.00

R-44-14
65070 CONSTRUCTION STAKING, CONCRETE M 1736.000 3.190 5537.84 2.200 3819.20 2.100 3645.60
65099 CONSTRUCTION STAKING, INITIAL M 2373.000 1.990 4722.27 2.000 4746.00 1.900 4508.70
65226 NONMETALLIC CONDUIT, SCHEDULE M 26.000 9.700 252.20 9.700 252.20 9.700 252.20
65229 NONMETALLIC CONDUIT, SCHEDULE M 1322.000 11.000 14542.00 11.000 14542.00 11.000 14542.00
65231 NONMETALLIC CONDUIT, SCHEDULE M 131.000 14.000 1834.00 14.000 1834.00 14.000 1834.00
65304 PULL BOXES, STEEL, 450 X 900 M EACH 6.000 300.000 1800.00 300.000 1800.00 300.000 1800.00
65306 PULL BOXES, STEEL, 600 X 900 M EACH 2.000 400.000 800.00 400.000 800.00 400.000 800.00
65311 PULL BOXES, STEEL, 600 X 1200 EACH 2.000 425.000 850.00 425.000 850.00 425.000 850.00
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65401 CONCRETE BASES, TYPE 1 EACH 9.000 325.000 2925.00 325.000 2925.00 325.000 2925.00
65402 CONCRETE BASES, TYPE 2 EACH 5.000 475.000 2375.00 475.000 2375.00 475.000 2375.00
65418 CONCRETE CONTROL CABINET BASES EACH 1.000 650.000 650.00 650.000 650.00 650.000 650.00
66501 SAWING EXISTING PAVEMENT M 835.500 1.970 1645.94 1.970 1645.94 1.970 1645.94
66502 SAWING CONCRETE PAVEMENT, FULL M 1399.000 4.900 6855.10 4.900 6855.10 5.300 7414.70
90001 MISC M 25.500 62.500 1593.75 59.300 1512.15 54.000 1377.00

90001A, PVC PIPE, STORM SEWER,
90001 MISC M 192.500 64.500 12416.25 63.470 12217.98 55.000 10587.50

90001B, PVC PIPE, STORM SEWER,
90001 MISC M 1736.000 0.590 1024.24 1.800 3124.80 1.500 2604.00

90001C, CONSTRUCTION STAKING,
RUN STONE

90001 MISC M 42.000 30.000 1260.00 26.250 1102.50 24.000 1008.00
90001D, REMOVING STORM SEWER,

90001 MISC M 248.000 36.000 8928.00 26.250 6510.00 24.000 5952.00
90001E, REMOVING STORM SEWER,

90001 MISC M 103.000 5.000 515.00 28.500 2935.50 24.000 2472.00
90001F, REMOVING STORM SEWER,

90001 MISC M 92.000 33.000 3036.00 32.800 3017.60 24.000 2208.00
90001G, REMOVING STORM SEWER,

90001 MISC M 91.000 5.000 455.00 32.800 2984.80 24.000 2184.00
90001H, REMOVING STORM SEWER,

90001 MISC M 104.000 5.000 520.00 39.400 4097.60 24.000 2496.00
90001J, REMOVING STORM SEWER,

90001 MISC M 11.000 56.000 616.00 72.000 792.00 24.000 264.00
90001K, REMOVING STORM SEWER,

90001 MISC M 10.000 43.000 430.00 95.000 950.00 24.000 240.00
90001L, TEMPORARY STORM SEWER

90001 MISC M 124.000 28.000 3472.00 36.900 4575.60 24.000 2976.00
90001M, REMOVING STORM SEWER,

90001 MISC M 361.000 50.000 18050.00 50.000 18050.00 60.000 21660.00
90001N, STEEL PILING DELIVERED
X 62KG/M

90001 MISC M 282.000 15.000 4230.00 15.000 4230.00 60.000 16920.00
90001P, EARTH DRILLING, 610MM

90002 MISC M2 277.000 28.400 7866.80 28.400 7866.80 28.400 7866.80
90002A, PAVEMENT MARKING, CONC
CORRUGATED MEDIAN, EPOXY

90002 MISC M2 101.000 40.000 4040.00 29.050 2934.05 35.520 3587.52
90002B, SHES CONCRETE DRIVEWAY
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90002 MISC M2 17664.000 1.320 23316.48 1.800 31795.20 1.000 17664.00

90002C, SEALING JOINTS
90002 MISC M2 38.000 20.000 760.00 20.000 760.00 20.000 760.00

90002D, WOOD CHIPS, SHREDDED C
90002 MISC M2 156.000 390.000 60840.00 390.000 60840.00 250.000 39000.00

90002E, PRECAST PANELS
90004 MISC LS 1.000 8000.000 8000.00 8000.000 8000.00 8000.000 8000.00

90004A, TEMPORARY TRAFFIC SIGN
CAPITOL/RICHMOND INTERSECTION

90004 MISC LS 1.000 100.000 100.00 100.000 100.00 100.000 100.00
90004B, REMOVING EXISTING TRAF
EQUIPMENT, CAPITOL/RICHMOND IN

90004 MISC LS 1.000 100.000 100.00 100.000 100.00 100.000 100.00
90004C, REMOVING EXIST. TRAFFI
EQUIP., NORTHLAND MALL/RICHMON

90004 MISC LS 1.000 3000.000 3000.00 3000.000 3000.00 4000.000 4000.00
90004D, SPECIAL CONCRETE SURFA
TREATMENT, STAIN, R-44-13

90004 MISC LS 1.000 3000.000 3000.00 3000.000 3000.00 4000.000 4000.00
90004E, SPECIAL CONCRETE SURFA
TREATMENT, STAIN, R-44-14

90004 MISC LS 1.000 13000.000 13000.00 13000.000 13000.00 9200.000 9200.00
90004F, TUBULAR RAILING, SPECI
STRUCTURE R-44-13

90004 MISC LS 1.000 12500.000 12500.00 12500.000 12500.00 9200.000 9200.00
90004G, TUBULAR RAILING, SPECI
STRUCTURE R-44-14

90004 MISC LS 1.000 275.000 275.00 275.000 275.00 200.000 200.00
90004H, REMOVING PLANTER,
STA 25+518 LT

90005 MISC EACH 1.000 109.000 109.00 300.000 300.00 100.000 100.00
90005A, SECTION CORNER MONUMEN

90005 MISC EACH 16.000 260.000 4160.00 245.000 3920.00 325.000 5200.00
90005B, MANHOLE COVER, SPECIAL

90005 MISC EACH 15.000 325.000 4875.00 400.000 6000.00 475.000 7125.00
90005C, ADJUSTING SANITARY SEW
COVERS, SPECIAL

90010 MISC HRS 10.000 100.000 1000.00 100.000 1000.00 75.000 750.00
90010A, STREET SWEEPING
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90365 QMP, BASE COURSES MG 14159.100 0.250 3539.78 0.250 3539.78 0.160 2265.46
90413 QMP, URBAN CONCRETE DAY 11.000 900.000 9900.00 1290.000 14190.00 600.000 6600.00
90414 PVMT STRENGTH INCENTIVE, CONCR DOL 4700.000 1.000 4700.00 1.000 4700.00 1.000 4700.00
90545 CONCRETE COLLAR EACH 6.000 250.000 1500.00 200.000 1200.00 300.000 1800.00
90712 TRAFFIC CONTROL, COVERING SIGN EACH 6.000 35.000 210.00 35.000 210.00 35.000 210.00
90005 MISC EACH 1.000 500.000 500.00 500.000 500.00 450.000 450.00

90005D, REMOVING MASONRY SIGN
COLUMNS AND FOOTINGS, STA 25+1

90005 MISC EACH 1.000 400.000 400.00 400.000 400.00 300.000 300.00
90005E, REMOVING MASONRY SIGN
PLANTER AND FOOTINGS, STA 25+3

PROPOSAL TOTAL....... 1849517.82 1998135.68 2025797.14
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CERTIFIED BY- DIVISION OF HIGHWAYS
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF THE THREE LOW BIDS RECEIVED LETTING DATE: 02/11/03

PROPOSAL: 20030211026

STATE PROJECT(S): 9310-00-71 LOCATION 58/SHAWANO COUNTY
OLD 22, HOLY HILL RD - STH 22, OCONTO RIVER B
CTH C
SHAWANO

TYPE OF WORK: HIGHWAY STRUCTURES

BIDDER NO 1: PHEIFER BROTHERS CONSTRUCTION COMPANIES
BIDDER NO 2: LUNDA CONSTRUCTION COMPANY
BIDDER NO 3: ZENITH TECH., INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20104 GRUBBING STA. 1.000 300.000 300.00 1475.000 1475.00 350.000 350.00
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 28000.000 28000.00 18000.000 18000.00 35000.000 35000.00

10+00
20501 COMMON EXCAVATION C.Y. 70.000 12.000 840.00 18.500 1295.00 12.000 840.00
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 1300.000 1300.00 2500.000 2500.00 8000.000 8000.00

B-58-0003
21001 STRUCTURE BACKFILL C.Y. 16.000 26.000 416.00 20.000 320.00 26.000 416.00
21301 FINISHING ROADWAY LS 1.000 500.000 500.00 500.000 500.00 1200.000 1200.00
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 230.000 20.000 4600.00 58.710 13503.30 14.000 3220.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 14.000 7.000 98.00 7.000 98.00 7.000 98.00
41101 ASPHALTIC SURFACE TON 105.000 59.800 6279.00 59.800 6279.00 59.800 6279.00
50201 CONCRETE MASONRY, BRIDGES C.Y. 129.000 425.000 54825.00 420.000 54180.00 505.000 65145.00
50232 EXPANSION DEVICE, STRUCTURE LS 1.000 7500.000 7500.00 4500.000 4500.00 5000.000 5000.00

B-58-0003
50251 CONC MASONRY ANCHORS, TYPE L, EACH 148.000 10.000 1480.00 15.000 2220.00 7.000 1036.00
50265 PROTECTIVE SURFACE TREATMENT S.Y. 660.000 2.000 1320.00 1.300 858.00 1.750 1155.00
50511 COATED HIGH STR BAR STL REINF, LB. 34010.000 0.510 17345.10 0.500 17005.00 0.600 20406.00
50630 WELDED STUD SHEAR CONNECTORS, EACH 1428.000 3.000 4284.00 1.500 2142.00 2.250 3213.00
50631 WELDED STUD SHEAR CONNECTORS, EACH 357.000 3.000 1071.00 1.800 642.60 2.500 892.50
50915 CONCRETE SURFACE REPAIR S.F. 6.000 100.000 600.00 80.000 480.00 150.000 900.00
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 19000.000 19000.00 14500.000 14500.00 22000.000 22000.00

B-58-0003
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 12.000 34.000 408.00 15.000 180.00 25.000 300.00
60602 HEAVY RIPRAP C.Y. 40.000 37.000 1480.00 50.000 2000.00 43.750 1750.00
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 119.000 31.000 3689.00 31.000 3689.00 31.000 3689.00
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 25.000 15.000 375.00 15.000 375.00 15.000 375.00
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 1.000 600.000 600.00 600.000 600.00 600.000 600.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 3.000 1690.000 5070.00 1690.000 5070.00 1690.000 5070.00
61910 MOBILIZATION LS 1.000 19099.240 19099.24 42000.000 42000.00 38500.000 38500.00
62505 SALVAGED TOPSOIL S.Y. 500.000 2.500 1250.00 7.800 3900.00 2.000 1000.00
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CERTIFIED BY- DIVISION OF HIGHWAYS
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF THE THREE LOW BIDS RECEIVED LETTING DATE: 02/11/03

PROPOSAL: 20030211026

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
62702 MULCHING S.Y. 300.000 0.200 60.00 0.200 60.00 0.200 60.00
62815 SILT FENCE, DELIVERED L.F. 420.000 1.000 420.00 1.000 420.00 1.000 420.00
62816 SILT FENCE, INSTALLED L.F. 420.000 1.000 420.00 1.000 420.00 1.000 420.00
62817 SILT FENCE MAINTENANCE L.F. 840.000 0.080 67.20 0.080 67.20 0.080 67.20
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 200.000 200.00 200.000 200.00 200.000 200.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 250.000 250.00 250.000 250.00 250.000 250.00
62824 EROSION MAT, DELIVERED, CLASS S.Y. 450.000 0.700 315.00 0.700 315.00 0.700 315.00
62825 EROSION MAT, INSTALLED, CLASS S.Y. 450.000 0.700 315.00 0.700 315.00 0.700 315.00
62905 FERTILIZER, TYPE B CWT. 0.300 40.000 12.00 40.000 12.00 40.000 12.00
63003 SEEDING, TEMPORARY LB. 6.000 4.000 24.00 4.000 24.00 4.000 24.00
63009 SEEDING, MIXTURE NO. 20 LB. 8.000 10.000 80.00 10.000 80.00 10.000 80.00
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 50.000 200.00 50.000 200.00 50.000 200.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 17.000 204.00 17.000 204.00 17.000 204.00
64202 FIELD OFFICE, TYPE B LS 1.000 4000.000 4000.00 700.000 700.00 5000.000 5000.00
64301 TRAFFIC CONTROL LS 1.000 1700.000 1700.00 1700.000 1700.00 1700.000 1700.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 1400.000 0.740 1036.00 0.740 1036.00 0.740 1036.00
66501 SAWING EXISTING PAVEMENT L.F. 50.000 2.000 100.00 2.000 100.00 4.000 200.00
90004 MISC LS 1.000 16400.000 16400.00 18000.000 18000.00 16400.000 16400.00

90004A, STRUCTURE OVERCOATING,
AND PRIMING, STRUCTURE B-58-00

90501 QMP READY MIXED CONC MASONRY F C.Y. 129.000 6.000 774.00 5.000 645.00 18.000 2322.00
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 1290.000 1.000 1290.00 1.000 1290.00 1.000 1290.00
90520 CONTAIN & COLLECT WASTE MATERI LS 1.000 8200.000 8200.00 8000.000 8000.00 8200.000 8200.00

B-58-0003
90565 PORTABLE DECONTAMINATION FACIL LS 1.000 500.000 500.00 500.000 500.00 500.000 500.00

PROPOSAL TOTAL....... 218296.54 232850.10 265649.70
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CERTIFIED BY- DIVISION OF HIGHWAYS
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF THE THREE LOW BIDS RECEIVED LETTING DATE: 02/11/03

PROPOSAL: 20030211027

STATE PROJECT(S): 1077-04-93 LOCATION DISTRICT/STATEW COUNTY
PAVEMENT MARKING, EPOXY
I 90, 94
D5 WIDE

TYPE OF WORK: INCIDENTAL CONSTRUCTION

BIDDER NO 1: CENTURY FENCE CO.
BIDDER NO 2: GUIDE LINES PAVEMENT MARKING, LLC
BIDDER NO 3: UNITED RENTALS HIGHWAY TECHNOLOGIES, INC

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
61910 MOBILIZATION LS 1.000 2000.000 2000.00 2000.000 2000.00 5000.000 5000.00
64301 TRAFFIC CONTROL LS 1.000 1800.000 1800.00 3000.000 3000.00 2500.000 2500.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 1562635.000 0.110 171889.85 0.118 184390.93 0.140 218768.90
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 75176.000 0.300 22552.80 0.320 24056.32 0.280 21049.28
90005 MISC EACH 7825.000 6.000 46950.00 5.000 39125.00 1.950 15258.75

90005A REFLECTOR REPLACEMENT F
PERMANENT RAISED PAVEMENT MARK

90005 MISC EACH 106.000 125.000 13250.00 100.000 10600.00 8.950 948.70
90005B REPLACEMENT OF PERMANEN
PAVEMEMT MARKERS

PROPOSAL TOTAL....... 258442.65 263172.25 263525.63
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CERTIFIED BY- DIVISION OF HIGHWAYS
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF THE THREE LOW BIDS RECEIVED LETTING DATE: 02/11/03

PROPOSAL: 20030211028

STATE PROJECT(S): 1661-07-71 LOCATION 12/CRAWFORD COUNTY
PRAIRIE DU CHIEN - BRIDGEPORT
USH 18, STH 35
CRAWFORD

TYPE OF WORK:

BIDDER NO 1: MATHY CONSTRUCTION COMPANY
BIDDER NO 2: JAMES PETERSON SONS, INC.
BIDDER NO 3: JAMES THIEDING CONSTRUCTION COMPANY, INC

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING STA. 18.000 200.000 3600.00 535.000 9630.00 275.000 4950.00
20104 GRUBBING STA. 18.000 200.000 3600.00 535.000 9630.00 275.000 4950.00
20335 REMOVING SMALL PIPE CULVERTS EACH 19.000 200.000 3800.00 225.000 4275.00 150.000 2850.00
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 3200.000 3200.00 3200.000 3200.00 4300.000 4300.00

232+74.60
20372 REMOVING OLD STRUCTURE, STATIO LS 1.000 3500.000 3500.00 3500.000 3500.00 4300.000 4300.00

240+27.50
20401 REMOVING PAVEMENT S.Y. 1203.000 3.000 3609.00 3.000 3609.00 3.000 3609.00
20402 REMOVING ASPHALTIC SURFACE S.Y. 6390.000 0.800 5112.00 1.000 6390.00 2.000 12780.00
20409 REMOVING SURFACE DRAINS EACH 2.000 200.000 400.00 200.000 400.00 400.000 800.00
20411 REMOVING GUARDRAIL L.F. 1875.000 1.000 1875.00 1.000 1875.00 1.000 1875.00
20412 REMOVING FENCE L.F. 1250.000 0.500 625.00 0.500 625.00 0.950 1187.50
20420 REMOVING ASPHALTIC SURFACE, MI S.Y. 9805.000 0.830 8138.15 1.030 10099.15 0.830 8138.15
20501 COMMON EXCAVATION C.Y. 16520.000 3.160 52203.20 3.960 65419.20 3.870 63932.40
20620 EXCAVATION FOR STRUCTURES, CUL LS 1.000 2200.000 2200.00 2200.000 2200.00 1800.000 1800.00

C-12-49
20621 EXCAVATION FOR STRUCTURES, CUL LS 1.000 2500.000 2500.00 2500.000 2500.00 1800.000 1800.00

C-12-50
20801 BORROW EXCAVATION C.Y. 47360.000 3.160 149657.60 3.020 143027.20 3.870 183283.20
21001 STRUCTURE BACKFILL C.Y. 690.000 6.600 4554.00 8.600 5934.00 7.000 4830.00
21101 PREP OF FOUNDATION FOR ASPHALT LS 1.000 2000.000 2000.00 15000.000 15000.00 2000.000 2000.00
21301 FINISHING ROADWAY LS 1.000 200.000 200.00 5000.000 5000.00 500.000 500.00
21401 OBLITERATING OLD ROAD STA. 4.000 200.000 800.00 300.000 1200.00 150.000 600.00
30404 CRUSHED AGGREGATE BASE COURSE TON 33000.000 6.750 222750.00 6.810 224730.00 7.250 239250.00
30822 SPECIAL HE STRENGTH BASE PATCH S.Y. 3406.000 54.040 184060.24 54.040 184060.24 54.040 184060.24
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 5020.000 1.000 5020.00 1.000 5020.00 1.000 5020.00
40301 QMP, ASPHALTIC MIXTURE TON 22670.000 0.550 12468.50 0.550 12468.50 0.550 12468.50
40501 ASPHALTIC MATERIAL FOR PLANT M TON 488.000 100.000 48800.00 100.000 48800.00 100.000 48800.00
40724 ASPHALTIC CONCRETE PAVEMENT, T TON 22670.000 23.100 523677.00 23.100 523677.00 23.100 523677.00
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 14485.000 1.000 14485.00 1.000 14485.00 1.000 14485.00
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BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
40729 PROFILE INDEX INCENTIVE, ASPH DOL 11125.000 1.000 11125.00 1.000 11125.00 1.000 11125.00
41653 PAVEMENT TIES EACH 217.000 4.750 1030.75 4.750 1030.75 4.750 1030.75
41654 DOWEL BARS EACH 4232.000 6.080 25730.56 6.080 25730.56 6.080 25730.56
50261 CONC MASONRY ANCHORS, TYPE S, EACH 48.000 12.600 604.80 12.600 604.80 25.000 1200.00
50401 CONCRETE MASONRY, CULVERTS C.Y. 220.000 326.000 71720.00 326.000 71720.00 315.000 69300.00
50505 HIGH STRENGTH BAR STEEL REINF. LB. 22650.000 0.580 13137.00 0.580 13137.00 0.350 7927.50
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 34.000 37.260 1266.84 37.260 1266.84 25.000 850.00
52003 CULVERT PIPE, CLASS III, 18-IN L.F. 214.000 20.000 4280.00 20.000 4280.00 19.000 4066.00
52005 CULVERT PIPE, CLASS III, 24-IN L.F. 90.000 24.000 2160.00 23.000 2070.00 22.000 1980.00
52061 APRON ENDWALLS FOR CULVERT PIP EACH 8.000 100.000 800.00 77.000 616.00 95.000 760.00
52063 APRON ENDWALLS FOR CULVERT PIP EACH 1.000 140.000 140.00 125.000 125.00 125.000 125.00
52098 CLEANING CULVERT PIPES EACH 1.000 300.000 300.00 300.000 300.00 285.000 285.00
52105 CORRUGATED STEEL CULVERT PIPE, L.F. 72.000 20.000 1440.00 18.000 1296.00 22.000 1584.00
52107 CORRUGATED STEEL CULVERT PIPE, L.F. 24.000 24.000 576.00 27.000 648.00 22.000 528.00
52109 CORRUGATED STEEL CULVERT PIPE, L.F. 12.000 50.000 600.00 40.000 480.00 32.000 384.00
52117 CORRUGATED STEEL CULVERT PIPE, L.F. 20.000 140.000 2800.00 90.000 1800.00 95.000 1900.00
52136 CORRUGATED STEEL PIPE ARCH, 21 L.F. 134.000 22.000 2948.00 19.000 2546.00 22.000 2948.00
52149 STL APRON ENDWL FOR CLVRT PIPE EACH 2.000 100.000 200.00 77.000 154.00 95.000 190.00
52151 STL APRON ENDWL FOR CLVRT PIPE EACH 2.000 140.000 280.00 116.000 232.00 125.000 250.00
52152 STL APRON ENDWL FOR CLVRT PIPE EACH 1.000 200.000 200.00 200.000 200.00 175.000 175.00
52158 STL APRON ENDWL FOR CLVRT PIPE EACH 1.000 1200.000 1200.00 1400.000 1400.00 1150.000 1150.00
52162 STL APRON ENDWL FOR PIPE ARCH, EACH 4.000 80.000 320.00 80.000 320.00 95.000 380.00
52205 RCCP, CL III, 24-INCH L.F. 443.000 32.000 14176.00 37.000 16391.00 39.000 17277.00
52239 RCCP, CL IV, 72-INCH L.F. 200.000 200.000 40000.00 180.000 36000.00 240.000 48000.00
52264 RCCP, APRON ENDWALLS, 24-INCH EACH 13.000 440.000 5720.00 400.000 5200.00 475.000 6175.00
52273 RCCP, APRON ENDWALLS, 72-INCH EACH 2.000 2600.000 5200.00 2500.000 5000.00 1825.000 3650.00
60170 CONCRETE CURB AND GUTTER, 36-I L.F. 1170.000 10.850 12694.50 10.850 12694.50 10.850 12694.50
60304 CONCRETE BARRIER, TRANSITION S L.F. 28.000 45.520 1274.56 45.520 1274.56 45.520 1274.56
60602 HEAVY RIPRAP C.Y. 105.000 30.000 3150.00 38.000 3990.00 35.000 3675.00
60604 MEDIUM RANDOM RIPRAP C.Y. 325.000 33.000 10725.00 30.000 9750.00 36.000 11700.00
61112 MANHOLES, TYPE 3 EACH 1.000 2200.000 2200.00 2000.000 2000.00 2350.000 2350.00
61163 INLET COVERS, TYPE C EACH 1.000 400.000 400.00 245.000 245.00 335.000 335.00
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 66.000 30.000 1980.00 30.000 1980.00 29.500 1947.00
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 650.000 9.500 6175.00 9.500 6175.00 9.400 6110.00
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 1.000 550.000 550.00 550.000 550.00 500.000 500.00
61422 MARKER POSTS FOR RIGHT-OF-WAY EACH 57.000 75.000 4275.00 75.000 4275.00 52.000 2964.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 9.000 1650.000 14850.00 1650.000 14850.00 1710.000 15390.00
61802 MAINT AND REPAIR OF HAUL ROADS LS 1.000 1.000 1.00 500.000 500.00 1.000 1.00

1661-07-71
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BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
61910 MOBILIZATION LS 1.000 45700.000 45700.00 67200.000 67200.00 74500.000 74500.00
62101 LANDMARK REFERENCE MONUMENTS EACH 1.000 125.000 125.00 125.000 125.00 125.000 125.00
62203 ASPHALTIC FLUMES S.Y. 121.000 55.000 6655.00 55.000 6655.00 55.000 6655.00
62505 SALVAGED TOPSOIL S.Y. 29250.000 0.600 17550.00 0.850 24862.50 0.440 12870.00
62702 MULCHING S.Y. 48100.000 0.100 4810.00 0.100 4810.00 0.080 3848.00
62815 SILT FENCE, DELIVERED L.F. 5300.000 0.530 2809.00 0.900 4770.00 0.530 2809.00
62816 SILT FENCE, INSTALLED L.F. 5300.000 0.730 3869.00 0.900 4770.00 0.580 3074.00
62817 SILT FENCE MAINTENANCE L.F. 2650.000 0.010 26.50 0.010 26.50 0.050 132.50
62819 MOBILIZATIONS, EROSION CONTROL EACH 3.000 375.000 1125.00 375.000 1125.00 155.000 465.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 4.000 100.000 400.00 100.000 400.00 185.000 740.00
62824 EROSION MAT, DELIVERED, CLASS S.Y. 19000.000 0.430 8170.00 0.430 8170.00 0.480 9120.00
62825 EROSION MAT, INSTALLED, CLASS S.Y. 19000.000 0.430 8170.00 0.430 8170.00 0.530 10070.00
62870 INLET PROTECTION, TYPE A EACH 2.000 75.000 150.00 75.000 150.00 74.000 148.00
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 25.000 5.000 125.00 5.000 125.00 4.100 102.50
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 25.000 5.000 125.00 5.000 125.00 4.200 105.00
62905 FERTILIZER, TYPE B CWT. 30.000 24.000 720.00 24.000 720.00 24.500 735.00
63003 SEEDING, TEMPORARY LB. 650.000 1.750 1137.50 1.750 1137.50 2.020 1313.00
63011 SEEDING, MIXTURE NO. 40 LB. 865.000 4.750 4108.75 4.750 4108.75 3.990 3451.35
63827 REMOVING SIGNS, TYPE II EACH 23.000 20.000 460.00 20.000 460.00 14.000 322.00
63830 REMOVING SMALL SIGN SUPPORTS EACH 23.000 15.000 345.00 15.000 345.00 13.500 310.50
64202 FIELD OFFICE, TYPE B LS 1.000 3500.000 3500.00 4000.000 4000.00 3000.000 3000.00
64301 TRAFFIC CONTROL LS 1.000 4800.000 4800.00 14000.000 14000.00 4800.000 4800.00
64310 TRAFFIC CONTROL, ARROW BOARDS DAYS 72.000 20.000 1440.00 25.000 1800.00 20.000 1440.00
64313 TRAFFIC CONTROL, DRUMS DAYS 51440.000 0.250 12860.00 0.200 10288.00 0.250 12860.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 1425.000 0.500 712.50 0.400 570.00 0.500 712.50
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 2735.000 0.100 273.50 0.100 273.50 0.100 273.50
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 1850.000 0.100 185.00 0.150 277.50 0.100 185.00
64326 TRAFFIC CONTROL, SIGNS DAYS 6310.000 0.600 3786.00 0.400 2524.00 0.600 3786.00
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 675.000 2.000 1350.00 2.500 1687.50 2.000 1350.00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 260.000 2.400 624.00 3.000 780.00 2.250 585.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 44280.000 0.180 7970.40 0.180 7970.40 0.180 7970.40
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 1765.000 0.900 1588.50 0.900 1588.50 0.900 1588.50
64625 PVMT MRKNG, SAME DAY, 4-INCH, L.F. 8900.000 0.200 1780.00 0.200 1780.00 0.200 1780.00
64626 PVMT MRKNG, SAME DAY, 4-INCH, L.F. 12410.000 0.460 5708.60 0.460 5708.60 0.460 5708.60
64642 REMOVING PAVEMENT MARKINGS L.F. 20200.000 0.350 7070.00 0.400 8080.00 0.200 4040.00
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 93.000 4.000 372.00 4.000 372.00 4.000 372.00
64778 PAVEMENT MARKING, CURB, EPOXY L.F. 300.000 3.600 1080.00 3.600 1080.00 3.600 1080.00
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 5.000 60.000 300.00 60.000 300.00 60.000 300.00
64901 TEMPORARY PAVEMENT MARKING, 4- L.F. 36000.000 0.180 6480.00 0.150 5400.00 0.180 6480.00
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-----------------------------------------------------------------------------------------------------------------------------------
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 2640.000 0.800 2112.00 0.850 2244.00 0.800 2112.00
66501 SAWING EXISTING PAVEMENT L.F. 4790.000 0.850 4071.50 0.750 3592.50 0.850 4071.50
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 11819.000 1.900 22456.10 1.750 20683.25 1.900 22456.10
90030 MISC L.F. 80.000 65.000 5200.00 65.000 5200.00 36.500 2920.00

90030A CULVERT PIPE LINERS, 24
90030 MISC L.F. 2495.000 10.850 27070.75 10.850 27070.75 10.850 27070.75

90030B CONCRETE CURB & GUTTER,
TYPE D, 4-INCH, MOUNTABLE

90030 MISC L.F. 129.000 36.000 4644.00 36.000 4644.00 36.000 4644.00
90030C CONCRETE BARRIER, SINGL
MODIFIED

90031 MISC S.F. 2570.000 16.250 41762.50 16.250 41762.50 18.750 48187.50
90031A MODULAR BLOCK GRAVITY W
R-12-17

90033 MISC S.Y. 1098.000 54.040 59335.92 54.040 59335.92 54.040 59335.92
90033A S.H.E.S. CONCRETE BASE
9-INCH

90035 MISC TON 872.000 100.000 87200.00 100.000 87200.00 100.000 87200.00
90035A ASPHALTIC MATERIAL FOR
MIXES, PG 64-28

90329 GRADE, SHAPE & FINISH FOR BEAM EACH 6.000 500.000 3000.00 200.000 1200.00 400.000 2400.00
90338 GRADING, SHAPING & FINISHING LS 1.000 1400.000 1400.00 1750.000 1750.00 2500.000 2500.00

CABIN HILL ROAD
90339 GRADING, SHAPING & FINISHING LS 1.000 1400.000 1400.00 1750.000 1750.00 2500.000 2500.00

OLD SCHOOL LANE
90340 GRADING, SHAPING & FINISHING LS 1.000 400.000 400.00 1750.000 1750.00 2500.000 2500.00

UPPER BRIDGEPORT ROAD
90341 GRADING, SHAPING & FINISHING LS 1.000 600.000 600.00 1750.000 1750.00 2500.000 2500.00

GOLF VIEW DRIVE
90358 MILL AND RELAY ASPHALTIC PAVEM S.Y. 16280.000 1.240 20187.20 1.650 26862.00 1.650 26862.00
90365 QMP, BASE COURSES TON 33000.000 0.200 6600.00 0.250 8250.00 0.300 9900.00
90545 CONCRETE COLLAR EACH 2.000 1000.000 2000.00 150.000 300.00 400.000 800.00

PROPOSAL TOTAL....... 1986965.92 2070791.47 2101324.98
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STATE PROJECT(S): 1661-09-71 LOCATION 12/CRAWFORD COUNTY
PRAIRIE DU CHIEN - BRIDGEPORT, LA POINTE ST -
USH 18
CRAWFORD

TYPE OF WORK:

BIDDER NO 1: HOFFMAN CONSTRUCTION COMPANY
BIDDER NO 2: JAMES PETERSON SONS, INC.
BIDDER NO 3: JAMES CAPE & SONS CO.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20102 CLEARING I.D. 655.000 3.000 1965.00 8.000 5240.00 12.000 7860.00
20105 GRUBBING I.D. 655.000 13.000 8515.00 8.000 5240.00 12.000 7860.00
20335 REMOVING SMALL PIPE CULVERTS EACH 25.000 200.000 5000.00 225.000 5625.00 200.000 5000.00
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 1500.000 1500.00 1500.000 1500.00 1500.000 1500.00

207+17.35
20401 REMOVING PAVEMENT S.Y. 20900.000 2.000 41800.00 1.910 39919.00 3.200 66880.00
20402 REMOVING ASPHALTIC SURFACE S.Y. 720.000 2.000 1440.00 1.500 1080.00 1.800 1296.00
20405 REMOVING CURB AND GUTTER L.F. 3500.000 2.000 7000.00 1.000 3500.00 2.100 7350.00
20406 REMOVING CONCRETE SIDEWALK S.Y. 35.000 15.000 525.00 5.000 175.00 5.000 175.00
20411 REMOVING GUARDRAIL L.F. 250.000 2.000 500.00 1.000 250.00 1.000 250.00
20414 REMOVING MANHOLES EACH 7.000 300.000 2100.00 250.000 1750.00 200.000 1400.00
20416 REMOVING INLETS EACH 8.000 200.000 1600.00 200.000 1600.00 200.000 1600.00
20460 REMOVING BUILDING, STATION LS 1.000 3000.000 3000.00 4200.000 4200.00 2000.000 2000.00

14"A"+90
20461 REMOVING BUILDING, STATION LS 1.000 4000.000 4000.00 4200.000 4200.00 2000.000 2000.00

15"A"+60
20462 REMOVING BUILDING, STATION LS 1.000 2000.000 2000.00 4200.000 4200.00 2000.000 2000.00

19"B"+70
20501 COMMON EXCAVATION C.Y. 113400.000 3.440 390096.00 3.000 340200.00 2.580 292572.00
20620 EXCAVATION FOR STRUCTURES, CUL LS 1.000 2500.000 2500.00 2500.000 2500.00 2500.000 2500.00

B-15-25
21001 STRUCTURE BACKFILL C.Y. 270.000 8.660 2338.20 8.660 2338.20 8.660 2338.20
21301 FINISHING ROADWAY LS 1.000 2000.000 2000.00 5000.000 5000.00 1000.000 1000.00
21401 OBLITERATING OLD ROAD STA. 2.000 200.000 400.00 500.000 1000.00 250.000 500.00
30404 CRUSHED AGGREGATE BASE COURSE TON 45500.000 8.350 379925.00 8.350 379925.00 8.350 379925.00
30426 BREAKER RUN STONE TON 1460.000 8.350 12191.00 8.350 12191.00 8.350 12191.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 750.000 1.250 937.50 1.250 937.50 1.250 937.50
40301 QMP, ASPHALTIC MIXTURE TON 6160.000 0.450 2772.00 0.450 2772.00 0.450 2772.00
40501 ASPHALTIC MATERIAL FOR PLANT M TON 370.000 100.000 37000.00 100.000 37000.00 100.000 37000.00
40722 ASPHALTIC CONCRETE PAVEMENT, T TON 6160.000 35.250 217140.00 35.250 217140.00 35.250 217140.00
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40728 DENSITY INCENTIVE, ASPHALTIC C DOL 3950.000 1.000 3950.00 1.000 3950.00 1.000 3950.00
41507 CONCRETE PAVEMENT, 7-INCH S.Y. 6360.000 15.680 99724.80 15.680 99724.80 19.720 125419.20
41510 CONCRETE PAVEMENT, 10-INCH S.Y. 48000.000 21.100 1012800.00 21.100 1012800.00 22.280 1069440.00
41520 H.E.S. CONCRETE PAVEMENT, 10-I S.Y. 6650.000 22.500 149625.00 22.500 149625.00 29.570 196640.50
41605 CONCRETE DRIVEWAY, 6-INCH S.Y. 1530.000 30.400 46512.00 30.400 46512.00 21.120 32313.60
41654 DOWEL BARS EACH 37.000 10.000 370.00 10.000 370.00 10.000 370.00
41665 CONCRETE PAVEMENT GAPS EACH 23.000 1000.000 23000.00 1000.000 23000.00 500.000 11500.00
50250 CONC MASONRY ANCHORS, TYPE L, EACH 91.000 15.000 1365.00 13.380 1217.58 13.380 1217.58
50261 CONC MASONRY ANCHORS, TYPE S, EACH 48.000 20.000 960.00 12.200 585.60 12.200 585.60
50401 CONCRETE MASONRY, CULVERTS C.Y. 140.000 285.000 39900.00 319.500 44730.00 319.500 44730.00
50505 HIGH STRENGTH BAR STEEL REINF. LB. 14820.000 0.400 5928.00 0.560 8299.20 0.560 8299.20
52015 CULVERT PIPE, CLASS III, 72-IN L.F. 88.000 90.000 7920.00 100.000 8800.00 150.000 13200.00
52072 APRON ENDWALLS FOR CULVERT PIP EACH 4.000 1200.000 4800.00 1350.000 5400.00 1500.000 6000.00
52203 RCCP, CL III, 18-INCH L.F. 125.000 26.000 3250.00 31.000 3875.00 24.000 3000.00
52205 RCCP, CL III, 24-INCH L.F. 74.000 35.000 2590.00 31.000 2294.00 30.000 2220.00
52229 RCCP, CL IV, 24-INCH L.F. 68.000 42.000 2856.00 32.000 2176.00 34.500 2346.00
52261 RCCP, APRON ENDWALLS, 15-INCH EACH 3.000 300.000 900.00 300.000 900.00 350.000 1050.00
52262 RCCP, APRON ENDWALLS, 18-INCH EACH 3.000 360.000 1080.00 320.000 960.00 700.000 2100.00
52264 RCCP, APRON ENDWALLS, 24-INCH EACH 5.000 400.000 2000.00 400.000 2000.00 425.000 2125.00
52266 RCCP, APRON ENDWALLS, 30-INCH EACH 2.000 500.000 1000.00 450.000 900.00 515.000 1030.00
52270 RCCP, APRON ENDWALLS, 54-INCH EACH 1.000 2000.000 2000.00 1600.000 1600.00 3500.000 3500.00
60103 CONCRETE CURB, TYPE G L.F. 3260.000 8.700 28362.00 8.700 28362.00 11.820 38533.20
60119 CONCRETE CURB AND GUTTER, 18-I L.F. 2860.000 8.260 23623.60 8.260 23623.60 8.640 24710.40
60123 CONCRETE CURB AND GUTTER, 30-I L.F. 4650.000 9.890 45988.50 9.890 45988.50 9.280 43152.00
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 3680.000 9.890 36395.20 9.890 36395.20 9.280 34150.40
60135 CONCRETE CURB AND GUTTER, 30-I L.F. 10600.000 10.500 111300.00 10.500 111300.00 9.110 96566.00
60136 CONCRETE CURB AND GUTTER, 30-I L.F. 16.000 11.580 185.28 11.580 185.28 12.080 193.28
60204 CONCRETE SIDEWALK, 4-INCH S.F. 31900.000 2.660 84854.00 2.660 84854.00 2.430 77517.00
60602 HEAVY RIPRAP C.Y. 65.000 44.000 2860.00 37.500 2437.50 37.500 2437.50
60825 REINF CONC PIPE, CLASS III, SS L.F. 1380.000 17.000 23460.00 24.630 33989.40 20.000 27600.00
60826 REINF CONC PIPE, CLASS III, SS L.F. 628.000 20.000 12560.00 26.160 16428.48 22.000 13816.00
60827 REINF CONC PIPE, CLASS III, SS L.F. 706.000 24.000 16944.00 29.180 20601.08 24.000 16944.00
60829 REINF CONC PIPE, CLASS III, SS L.F. 1201.000 31.000 37231.00 37.680 45253.68 32.000 38432.00
60831 REINF CONC PIPE, CLASS III, SS L.F. 575.000 41.000 23575.00 43.770 25167.75 41.000 23575.00
60833 REINF CONC PIPE, CLASS III, SS L.F. 1541.000 55.000 84755.00 56.200 86604.20 54.500 83984.50
60834 REINF CONC PIPE, CLASS III, SS L.F. 361.000 65.000 23465.00 69.160 24966.76 71.000 25631.00
60836 REINF CONC PIPE, CLASS III, SS L.F. 1100.000 94.000 103400.00 101.770 111947.00 105.000 115500.00
60850 REINF CONC PIPE, CLASS IV, SS, L.F. 1343.000 17.000 22831.00 30.830 41404.69 20.500 27531.50
60851 REINF CONC PIPE, CLASS IV, SS, L.F. 702.000 20.000 14040.00 25.240 17718.48 23.000 16146.00
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60852 REINF CONC PIPE, CLASS IV, SS, L.F. 467.000 27.000 12609.00 26.690 12464.23 26.000 12142.00
60854 REINF CONC PIPE, CLASS IV, SS, L.F. 399.000 38.000 15162.00 27.060 10796.94 34.500 13765.50
60855 REINF CONC PIPE, CLASS IV, SS, L.F. 255.000 40.000 10200.00 31.820 8114.10 43.000 10965.00
60858 REINF CONC PIPE, CLASS IV, SS, L.F. 182.000 70.000 12740.00 56.190 10226.58 64.000 11648.00
61110 MANHOLES, TYPE 1 EACH 15.000 900.000 13500.00 822.750 12341.25 1040.000 15600.00
61112 MANHOLES, TYPE 3 EACH 18.000 2400.000 43200.00 2251.110 40519.98 2400.000 43200.00
61113 MANHOLES, TYPE 5 EACH 6.000 4600.000 27600.00 5197.900 31187.40 5500.000 33000.00
61121 INLETS, TYPE 1 EACH 20.000 550.000 11000.00 647.680 12953.60 425.000 8500.00
61122 INLETS, TYPE 3 EACH 35.000 550.000 19250.00 544.690 19064.15 620.000 21700.00
61123 INLETS, TYPE 8 EACH 16.000 800.000 12800.00 842.480 13479.68 495.000 7920.00
61124 INLETS, TYPE 9 EACH 1.000 1400.000 1400.00 1246.110 1246.11 900.000 900.00
61128 RECONSTRUCTING MANHOLES EACH 7.000 300.000 2100.00 1000.000 7000.00 1000.000 7000.00
61147 INLETS, TYPE 2 EACH 51.000 550.000 28050.00 514.120 26220.12 845.000 43095.00
61151 MANHOLE COVERS, TYPE J EACH 39.000 300.000 11700.00 230.000 8970.00 245.000 9555.00
61159 INLET COVERS, TYPE MS-A EACH 18.000 300.000 5400.00 238.000 4284.00 280.000 5040.00
61171 INLET COVERS, TYPE WM EACH 48.000 530.000 25440.00 550.000 26400.00 485.000 23280.00
61180 INLET COVERS, TYPE HM EACH 39.000 360.000 14040.00 350.000 13650.00 325.000 12675.00
61182 ADJUSTING MANHOLE COVERS EACH 9.000 300.000 2700.00 150.000 1350.00 200.000 1800.00
61183 ADJUSTING INLET COVERS EACH 2.000 220.000 440.00 150.000 300.00 200.000 400.00
61197 SALVAGED MANHOLE COVERS EACH 2.000 220.000 440.00 150.000 300.00 100.000 200.00
61614 CHAIN LINK FENCE, 8 FT. L.F. 1650.000 7.250 11962.50 13.450 22192.50 7.250 11962.50
61910 MOBILIZATION LS 1.000 83700.000 83700.00 121900.000 121900.00 141400.000 141400.00
62001 CONCRETE CORRUGATED MEDIAN S.F. 1860.000 5.050 9393.00 5.050 9393.00 5.820 10825.20
62203 ASPHALTIC FLUMES S.Y. 42.000 40.000 1680.00 40.000 1680.00 40.000 1680.00
62302 DUST CONTROL SURFACE TREATMENT S.Y. 81600.000 0.100 8160.00 0.250 20400.00 0.150 12240.00
62401 WATER MGAL 66.000 18.000 1188.00 18.000 1188.00 18.000 1188.00
62501 TOPSOIL S.Y. 7500.000 0.700 5250.00 1.440 10800.00 0.820 6150.00
62505 SALVAGED TOPSOIL S.Y. 80500.000 0.700 56350.00 0.780 62790.00 0.820 66010.00
62702 MULCHING S.Y. 86500.000 0.080 6920.00 0.090 7785.00 0.080 6920.00
62815 SILT FENCE, DELIVERED L.F. 5900.000 0.840 4956.00 0.600 3540.00 0.580 3422.00
62816 SILT FENCE, INSTALLED L.F. 5900.000 0.740 4366.00 0.950 5605.00 0.620 3658.00
62817 SILT FENCE MAINTENANCE L.F. 11800.000 0.010 118.00 0.100 1180.00 0.010 118.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 3.000 100.000 300.00 150.000 450.00 100.000 300.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 100.000 200.00 200.000 400.00 100.000 200.00
62842 EROSION MAT, DELIV, CLASS III, S.Y. 320.000 4.000 1280.00 4.500 1440.00 4.000 1280.00
62843 EROSION MAT, INSTLD, CLASS III S.Y. 320.000 2.250 720.00 6.500 2080.00 2.250 720.00
62870 INLET PROTECTION, TYPE A EACH 130.000 75.000 9750.00 50.000 6500.00 75.000 9750.00
62871 INLET PROTECTION, TYPE B EACH 18.000 37.000 666.00 40.000 720.00 37.000 666.00
62872 INLET PROTECTION, TYPE C EACH 112.000 40.000 4480.00 40.000 4480.00 40.000 4480.00



 

 

Date 02/11/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 102
CERTIFIED BY- DIVISION OF HIGHWAYS
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF THE THREE LOW BIDS RECEIVED LETTING DATE: 02/11/03

PROPOSAL: 20030211029

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 100.000 2.900 290.00 3.000 300.00 2.900 290.00
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 100.000 3.150 315.00 3.000 300.00 3.150 315.00
62905 FERTILIZER, TYPE B CWT. 70.000 22.000 1540.00 24.000 1680.00 22.000 1540.00
63003 SEEDING, TEMPORARY LB. 1600.000 1.600 2560.00 2.000 3200.00 1.600 2560.00
63011 SEEDING, MIXTURE NO. 40 LB. 1800.000 3.950 7110.00 3.650 6570.00 3.950 7110.00
64202 FIELD OFFICE, TYPE B LS 1.000 5000.000 5000.00 4000.000 4000.00 6000.000 6000.00
64210 FIELD LABORATORY LS 1.000 1000.000 1000.00 1500.000 1500.00 4500.000 4500.00
64301 TRAFFIC CONTROL LS 1.000 5300.000 5300.00 5300.000 5300.00 11166.300 11166.30
64313 TRAFFIC CONTROL, DRUMS DAYS 41665.000 0.400 16666.00 0.400 16666.00 0.010 416.65
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 3295.000 0.800 2636.00 0.800 2636.00 0.800 2636.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 6590.000 0.200 1318.00 0.200 1318.00 0.100 659.00
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 6128.000 0.300 1838.40 0.300 1838.40 0.100 612.80
64326 TRAFFIC CONTROL, SIGNS DAYS 5035.000 0.500 2517.50 0.500 2517.50 0.400 2014.00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 105.000 6.000 630.00 2.600 273.00 2.600 273.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 21100.000 0.300 6330.00 0.300 6330.00 0.300 6330.00
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 2110.000 0.820 1730.20 0.820 1730.20 0.820 1730.20
64626 PVMT MRKNG, SAME DAY, 4-INCH, L.F. 2530.000 1.000 2530.00 1.000 2530.00 1.000 2530.00
64642 REMOVING PAVEMENT MARKINGS L.F. 8100.000 0.250 2025.00 0.250 2025.00 0.400 3240.00
64706 PVMT MRKNG, STOP LINE, 12-INCH L.F. 86.000 3.500 301.00 3.500 301.00 3.500 301.00
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 535.000 3.000 1605.00 3.000 1605.00 3.000 1605.00
64722 PVMT MRKNG, CROSSWALK, 12-INCH L.F. 470.000 3.000 1410.00 3.000 1410.00 3.000 1410.00
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 42.000 100.000 4200.00 100.000 4200.00 100.000 4200.00
64738 PAVEMENT MARKING, ARROWS, TYPE EACH 7.000 150.000 1050.00 100.000 700.00 150.000 1050.00
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 9.000 110.000 990.00 110.000 990.00 110.000 990.00
64766 PVMT MRKNG, DIAGONAL, 8-INCH, L.F. 380.000 2.500 950.00 2.500 950.00 2.500 950.00
64778 PAVEMENT MARKING, CURB, EPOXY L.F. 90.000 4.000 360.00 4.000 360.00 4.000 360.00
64782 PAVEMENT MARKING, CURB RAMP, E L.F. 240.000 2.500 600.00 2.500 600.00 2.500 600.00
64786 PAVEMENT MARKING, PARKING STAL L.F. 70.000 2.000 140.00 2.000 140.00 2.000 140.00
64901 TEMPORARY PAVEMENT MARKING, 4- L.F. 28200.000 0.080 2256.00 0.080 2256.00 0.180 5076.00
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 24450.000 0.600 14670.00 0.600 14670.00 0.850 20782.50
64911 TEMP PVMT MRKNG, STOP LINE, 18 L.F. 108.000 2.000 216.00 2.000 216.00 2.000 216.00
64912 TEMP PVMT MRKG STOP LNE 18IN R L.F. 108.000 3.000 324.00 3.000 324.00 5.000 540.00
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 16300.000 0.610 9943.00 0.610 9943.00 0.610 9943.00
65050 CONSTRUCTION STAKING, CABC L.F. 1760.000 1.290 2270.40 1.290 2270.40 1.290 2270.40
65055 CONSTRUCTION STAKING, CURB, GU L.F. 3715.000 0.980 3640.70 0.980 3640.70 0.980 3640.70
65070 CONSTRUCTION STAKING, CONCRETE L.F. 8340.000 1.070 8923.80 1.070 8923.80 1.070 8923.80
65216 NONMETALLIC CONDUIT, SCHEDULE L.F. 118.000 2.470 291.46 2.470 291.46 2.470 291.46
65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 17818.000 3.730 66461.14 3.730 66461.14 3.730 66461.14
65221 NONMETALLIC CONDUIT, SCHEDULE L.F. 1973.000 6.470 12765.31 6.470 12765.31 6.470 12765.31
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65250 LOOP DETECTOR CONDUIT L.F. 1866.000 3.750 6997.50 3.750 6997.50 3.750 6997.50
65301 PULL BOXES, STEEL, 12X24-INCH EACH 18.000 295.000 5310.00 295.000 5310.00 295.000 5310.00
65306 PULL BOXES, STEEL, 24X36-INCH EACH 82.000 379.000 31078.00 379.000 31078.00 379.000 31078.00
65310 PULL BOXES, STEEL, 24X42-INCH EACH 22.000 389.000 8558.00 389.000 8558.00 389.000 8558.00
65401 CONCRETE BASES, TYPE 1 EACH 19.000 322.000 6118.00 322.000 6118.00 322.000 6118.00
65402 CONCRETE BASES, TYPE 2 EACH 12.000 473.000 5676.00 473.000 5676.00 473.000 5676.00
65403 CONCRETE BASES, TYPE 5 EACH 73.000 385.000 28105.00 385.000 28105.00 385.000 28105.00
65415 CONCRETE CONTROL CABINET BASES EACH 1.000 417.000 417.00 417.000 417.00 417.000 417.00
65418 CONCRETE CONTROL CABINET BASES EACH 2.000 537.000 1074.00 537.000 1074.00 537.000 1074.00
65524 TRAFF SIGNAL CABLE, 5 CONDUCTO L.F. 439.000 0.920 403.88 0.920 403.88 0.920 403.88
65526 TRAFF SIGNAL CABLE, 7 CONDUCTO L.F. 459.000 1.160 532.44 1.160 532.44 1.160 532.44
65530 TRAFF SIGNAL CABLE, 12 CONDUCT L.F. 596.000 1.370 816.52 1.370 816.52 1.370 816.52
65546 TYPE UF CABLE, 2 CONDUCTOR, NO L.F. 3915.000 0.370 1448.55 0.370 1448.55 0.370 1448.55
65552 COMMUNICATION CABLE, INSTALED L.F. 6324.000 0.800 5059.20 0.800 5059.20 0.800 5059.20
65557 ELECTRICAL WIRE, TRAFFIC SIGNA L.F. 6592.000 0.310 2043.52 0.310 2043.52 0.310 2043.52
65566 ELECTRICAL WIRE, LIGHTING, NO. L.F. 13545.000 0.210 2844.45 0.210 2844.45 0.210 2844.45
65567 ELECTRICAL WIRE, LIGHTING, NO. L.F. 885.000 0.330 292.05 0.330 292.05 0.330 292.05
65572 ELECTRICAL WIRE, LIGHTING, NO. L.F. 31800.000 1.010 32118.00 1.010 32118.00 1.010 32118.00
65580 LOOP DETECTOR LEAD IN CABLE L.F. 5207.000 0.450 2343.15 0.450 2343.15 0.450 2343.15
65585 LOOP DETECTOR WIRE L.F. 7386.000 0.510 3766.86 0.510 3766.86 0.510 3766.86
65601 ELECTRICAL SERVICE, METER SOCK LS 1.000 587.000 587.00 587.000 587.00 587.000 587.00

LA POINTE ST/USH 18
65602 ELECTRICAL SERVICE, METER SOCK LS 1.000 587.000 587.00 587.000 587.00 587.000 587.00

VINEYARD COULEE RD/USH 18
65630 ELECTRICAL SERVICE, UNMETERED, LS 1.000 417.000 417.00 417.000 417.00 417.000 417.00

SOUTH TOWNE LN/USH 18
66501 SAWING EXISTING PAVEMENT L.F. 4000.000 0.750 3000.00 0.750 3000.00 0.850 3400.00
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 72.000 2.500 180.00 2.500 180.00 4.000 288.00
90004 MISC LS 1.000 4900.000 4900.00 4900.000 4900.00 4900.000 4900.00

90004A TRAFFIC SIGNALS, USH 18
POINTE STREET

90004 MISC LS 1.000 4900.000 4900.00 4900.000 4900.00 4900.000 4900.00
90004B TRAFFIC SIGNALS, USH 18
VINEYARD COULEE ROAD

90004 MISC LS 1.000 4700.000 4700.00 4700.000 4700.00 4700.000 4700.00
90004C TRAFFIC SIGNALS, USH 18
TOWN LANE

90004 MISC LS 1.000 22793.000 22793.00 22793.000 22793.00 22793.000 22793.00
90004D TRANSPORTING AND INSTAL
DEPARTMENT FURNISHED STREET LI



 

 

Date 02/11/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 104
CERTIFIED BY- DIVISION OF HIGHWAYS
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF THE THREE LOW BIDS RECEIVED LETTING DATE: 02/11/03

PROPOSAL: 20030211029

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
90005 MISC EACH 2.000 1000.000 2000.00 517.390 1034.78 400.000 800.00

90005A MANHOLES, TYPE 1, MODIF
90005 MISC EACH 4.000 2500.000 10000.00 745.200 2980.80 600.000 2400.00

90005B MANHOLES, TYPE 3, MODIF
90005 MISC EACH 25.000 300.000 7500.00 220.000 5500.00 230.000 5750.00

90005C INLET COVER, SPECIAL
90005 MISC EACH 1.000 500.000 500.00 125.000 125.00 500.000 500.00

90005D REMOVING OFF PREMISE SI
90005 MISC EACH 25.000 120.000 3000.00 75.000 1875.00 100.000 2500.00

90005F ADJUST VALVE BOX
90005 MISC EACH 10.000 1200.000 12000.00 1000.000 10000.00 1400.000 14000.00

90005G RELOCATE EXISTING HYDRA
90005 MISC EACH 2.000 600.000 1200.00 750.000 1500.00 400.000 800.00

90005H HYDRANT EXTENSION
90005 MISC EACH 4.000 1000.000 4000.00 1000.000 4000.00 700.000 2800.00

90005I CONNECT TO EXISTING WAT
90005 MISC EACH 4.000 200.000 800.00 300.000 1200.00 300.000 1200.00

90005J WATER MAIN, 8-INCH, DI
BEND

90005 MISC EACH 4.000 300.000 1200.00 500.000 2000.00 400.000 1600.00
90005K WATER MAIN, 10-INCH, DI
BEND

90005 MISC EACH 1.000 200.000 200.00 250.000 250.00 250.000 250.00
90005L WATER MAIN, 6-INCH, DI
BEND

90005 MISC EACH 2.000 500.000 1000.00 1000.000 2000.00 300.000 600.00
90005M CONNECT TO EXISTING SAN
SEWER MAIN

90005 MISC EACH 2.000 1200.000 2400.00 2000.000 4000.00 2000.000 4000.00
90005N SANITARY SEWER MANHOLE,

90005 MISC EACH 1.000 2700.000 2700.00 2700.000 2700.00 2700.000 2700.00
90005P LIGHTING CONTROL CABINE

90030 MISC L.F. 75.000 10.000 750.00 10.000 750.00 6.000 450.00
90030A REMOVING STORM SEWER, 1

90030 MISC L.F. 150.000 10.000 1500.00 11.000 1650.00 6.000 900.00
90030B REMOVING STORM SEWER, 1

90030 MISC L.F. 330.000 16.000 5280.00 12.000 3960.00 7.000 2310.00
90030C REMOVING STORM SEWER, 2

90030 MISC L.F. 7150.000 6.640 47476.00 6.640 47476.00 2.050 14657.50
90030D CONCRETE CURB, 12-INCH,



 

 

Date 02/11/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 105
CERTIFIED BY- DIVISION OF HIGHWAYS
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF THE THREE LOW BIDS RECEIVED LETTING DATE: 02/11/03

PROPOSAL: 20030211029

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
90030 MISC L.F. 52.000 40.000 2080.00 20.000 1040.00 28.000 1456.00

90030E WATER MAIN, 6-INCH PVC
90030 MISC L.F. 30.000 100.000 3000.00 23.000 690.00 30.000 900.00

90030F WATER MAIN, 8-INCH PVC
90030 MISC L.F. 30.000 120.000 3600.00 27.000 810.00 34.000 1020.00

90030G WATER MAIN, 10-INCH PVC
90030 MISC L.F. 170.000 30.000 5100.00 22.000 3740.00 20.000 3400.00

90030H SANITARY SEWER MAIN, 8-
90030 MISC L.F. 80.000 60.000 4800.00 30.000 2400.00 30.000 2400.00

90030I RELOCATE SANITARY SEWER
8-INCH DI

90030 MISC L.F. 240.000 12.000 2880.00 10.000 2400.00 10.000 2400.00
90030J REMOVE SANITARY SEWER

90031 MISC S.F. 445.000 19.000 8455.00 22.300 9923.50 18.950 8432.75
90031A MODULAR BLOCK GRAVITY W

90031 MISC S.F. 745.000 2.000 1490.00 2.000 1490.00 2.000 1490.00
90031B PAVEMENT MARKING, CONCR
CORRUGATED MEDIAN, EPOXY

90365 QMP, BASE COURSES TON 36922.000 0.300 11076.60 0.300 11076.60 0.300 11076.60
90413 QMP, URBAN CONCRETE DAY 21.000 850.000 17850.00 850.000 17850.00 850.000 17850.00
90414 PVMT STRENGTH INCENTIVE, CONCR DOL 13650.000 1.000 13650.00 1.000 13650.00 1.000 13650.00
90590 PIPE GRATES EACH 9.000 1000.000 9000.00 1020.000 9180.00 1200.000 10800.00
90905 POLYSTYRENE INSULATION BOARD, S.F. 2992.000 2.000 5984.00 3.000 8976.00 1.300 3889.60
90997 ON-THE-JOB TRAINING, ASP-1T GR HRS 150.000 2.000 300.00 2.000 300.00 2.000 300.00
90998 ON-THE-JOB TRAINING, ASP-1T AP HRS. 150.000 4.000 600.00 4.000 600.00 4.000 600.00
90999 ON-THE-JOB TRAINING, ASP-1 HRS. 500.000 2.000 1000.00 2.000 1000.00 2.000 1000.00

PROPOSAL TOTAL....... 4293957.21 4360746.83 4381754.19



 

 

Date 02/11/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 106
CERTIFIED BY- DIVISION OF HIGHWAYS
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF THE THREE LOW BIDS RECEIVED LETTING DATE: 02/11/03

PROPOSAL: 20030211030

STATE PROJECT(S): 5056-06-71 LOCATION 52/Richland COUNTY
WIEDENFELD LANE, TOWN ITHACA, WILLOW CR BRIDG
TOWN RD
RICHLAND

TYPE OF WORK: HIGHWAY STRUCTURES

BIDDER NO 1: RUZIC CONSTRUCTION CO., INC.
BIDDER NO 2: EDWARD KRAEMER & SONS, INC.
BIDDER NO 3: LUNDA CONSTRUCTION COMPANY

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING STA. 1.000 350.000 350.00 100.000 100.00 250.000 250.00
20104 GRUBBING STA. 1.000 350.000 350.00 100.000 100.00 250.000 250.00
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 4400.000 4400.00 3500.000 3500.00 5000.000 5000.00

7+74
20411 REMOVING GUARDRAIL L.F. 12.500 11.520 144.00 2.000 25.00 10.000 125.00
20501 COMMON EXCAVATION C.Y. 410.000 4.000 1640.00 5.000 2050.00 4.000 1640.00
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 5570.000 5570.00 4800.000 4800.00 5500.000 5500.00

B-52-0245
20801 BORROW EXCAVATION C.Y. 971.000 8.000 7768.00 6.500 6311.50 9.000 8739.00
21001 STRUCTURE BACKFILL C.Y. 160.000 13.000 2080.00 10.500 1680.00 11.000 1760.00
21301 FINISHING ROADWAY LS 1.000 50.000 50.00 1500.000 1500.00 250.000 250.00
21401 OBLITERATING OLD ROAD STA. 2.000 100.000 200.00 1000.000 2000.00 170.000 340.00
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 306.000 10.480 3206.88 12.500 3825.00 15.000 4590.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 32.000 3.800 121.60 3.800 121.60 3.800 121.60
41101 ASPHALTIC SURFACE TON 363.000 44.670 16215.21 44.670 16215.21 44.670 16215.21
50201 CONCRETE MASONRY, BRIDGES C.Y. 191.000 340.000 64940.00 318.000 60738.00 405.000 77355.00
50265 PROTECTIVE SURFACE TREATMENT S.Y. 230.000 2.190 503.70 2.500 575.00 1.500 345.00
50504 HIGH STRENGTH BAR STEEL REINF. LB. 24910.000 0.460 11458.60 0.520 12953.20 0.300 7473.00
50511 COATED HIGH STR BAR STL REINF, LB. 10500.000 0.700 7350.00 0.660 6930.00 0.450 4725.00
51121 STL PILING, DELIV & DRIVEN, HP L.F. 720.000 12.460 8971.20 18.200 13104.00 13.000 9360.00
51122 STL PILING, DELIV & DRIVEN, HP L.F. 300.000 16.110 4833.00 20.500 6150.00 16.000 4800.00
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 10171.480 10171.48 8000.000 8000.00 6000.000 6000.00

B-52-0245
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 15.000 36.470 547.05 37.000 555.00 25.000 375.00
52067 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 375.000 750.00 310.000 620.00 325.000 650.00
52111 CORRUGATED STEEL CULVERT PIPE, L.F. 24.000 56.000 1344.00 32.000 768.00 39.000 936.00
60602 HEAVY RIPRAP C.Y. 160.000 34.000 5440.00 32.000 5120.00 35.000 5600.00
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 157.000 30.000 4710.00 29.000 4553.00 30.000 4710.00
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 212.500 9.990 2122.88 10.500 2231.25 9.990 2122.88
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 1.000 400.000 400.00 550.000 550.00 400.000 400.00



 

 

Date 02/11/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 107
CERTIFIED BY- DIVISION OF HIGHWAYS
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF THE THREE LOW BIDS RECEIVED LETTING DATE: 02/11/03

PROPOSAL: 20030211030

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 2.000 1649.000 3298.00 1900.000 3800.00 1649.000 3298.00
61910 MOBILIZATION LS 1.000 16150.000 16150.00 19750.000 19750.00 31500.000 31500.00
62505 SALVAGED TOPSOIL S.Y. 1050.000 1.000 1050.00 2.000 2100.00 1.000 1050.00
62702 MULCHING S.Y. 1750.000 0.190 332.50 0.170 297.50 0.190 332.50
62815 SILT FENCE, DELIVERED L.F. 400.000 1.000 400.00 1.000 400.00 1.000 400.00
62816 SILT FENCE, INSTALLED L.F. 400.000 1.000 400.00 1.000 400.00 1.000 400.00
62817 SILT FENCE MAINTENANCE L.F. 800.000 0.010 8.00 0.010 8.00 0.010 8.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 450.000 450.00 0.010 0.01 450.000 450.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 450.000 450.00 0.010 0.01 450.000 450.00
62822 EROSION MAT, DELIVERED, CLASS S.Y. 4450.000 0.420 1869.00 0.550 2447.50 0.420 1869.00
62823 EROSION MAT, INSTALLED, CLASS S.Y. 4450.000 0.450 2002.50 0.550 2447.50 0.450 2002.50
62860 TURBIDITY BARRIERS S.Y. 100.000 19.110 1911.00 20.000 2000.00 19.110 1911.00
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 75.000 4.850 363.75 3.000 225.00 4.850 363.75
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 75.000 4.850 363.75 3.000 225.00 4.850 363.75
62905 FERTILIZER, TYPE B CWT. 2.000 100.000 200.00 25.000 50.00 100.000 200.00
63003 SEEDING, TEMPORARY LB. 50.000 7.700 385.00 3.000 150.00 7.700 385.00
63009 SEEDING, MIXTURE NO. 20 LB. 70.000 6.220 435.40 4.500 315.00 6.220 435.40
63013 SEEDING, MIXTURE NO. 60 LB. 10.000 10.000 100.00 6.500 65.00 10.000 100.00
63015 SEEDING, BORROW PIT MIXTURE LB. 10.000 10.000 100.00 0.010 0.10 10.000 100.00
63402 WOOD POSTS, 4X4-INCH X 12-FT. EACH 4.000 46.000 184.00 50.000 200.00 46.000 184.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 19.000 228.00 20.000 240.00 19.000 228.00
64202 FIELD OFFICE, TYPE B LS 1.000 1993.630 1993.63 500.000 500.00 500.000 500.00
64301 TRAFFIC CONTROL LS 1.000 890.000 890.00 890.000 890.00 890.000 890.00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 290.000 2.660 771.40 2.000 580.00 2.250 652.50
90031 MISC S.F. 200.000 22.160 4432.00 15.000 3000.00 15.000 3000.00

90031A TEMPORARY SHORING

PROPOSAL TOTAL....... 204405.53 205166.38 220706.09
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CERTIFIED BY- DIVISION OF HIGHWAYS
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF THE THREE LOW BIDS RECEIVED LETTING DATE: 02/11/03

PROPOSAL: 20030211031

STATE PROJECT(S): 5111-02-60 LOCATION 62/VERNON COUNTY
5111-05-61 LA FARGE - ROCKTON, KICKAPOO RIVER, JUG CREEK

STH 131
VERNON

TYPE OF WORK: HIGHWAY STRUCTURES

BIDDER NO 1: LUNDA CONSTRUCTION COMPANY
BIDDER NO 2: ZENITH TECH., INC.
BIDDER NO 3: PROGRESSIVE CONTRACTORS, INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20403 REMOVING CURB L.F. 20.000 20.000 400.00 13.000 260.00 10.000 200.00
20405 REMOVING CURB AND GUTTER L.F. 20.000 20.000 400.00 13.000 260.00 15.000 300.00
20420 REMOVING ASPHALTIC SURFACE, MI S.Y. 1285.000 3.290 4227.65 3.500 4497.50 6.700 8609.50
21302 FINISHING ROADWAY, PROJECT LS 1.000 100.000 100.00 450.000 450.00 250.000 250.00

5111-02-60
21303 FINISHING ROADWAY, PROJECT LS 1.000 100.000 100.00 450.000 450.00 250.000 250.00

5111-05-61
30404 CRUSHED AGGREGATE BASE COURSE TON 40.000 42.250 1690.00 22.000 880.00 42.250 1690.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 45.000 6.000 270.00 6.000 270.00 6.000 270.00
41101 ASPHALTIC SURFACE TON 155.000 69.300 10741.50 69.300 10741.50 69.300 10741.50
50232 EXPANSION DEVICE, STRUCTURE LS 1.000 5000.000 5000.00 7000.000 7000.00 17500.000 17500.00

B-62-34
50265 PROTECTIVE SURFACE TREATMENT S.Y. 3740.000 1.300 4862.00 1.300 4862.00 1.250 4675.00
50511 COATED HIGH STR BAR STL REINF, LB. 2860.000 1.300 3718.00 1.020 2917.20 1.000 2860.00
50903 PREPARATION, DECKS, TYPE 1 S.Y. 1729.000 48.000 82992.00 65.000 112385.00 54.000 93366.00
50904 PREPARATION, DECKS, TYPE 2 S.Y. 364.000 58.000 21112.00 75.000 27300.00 75.000 27300.00
50905 CLEANING, DECKS S.Y. 3735.000 12.000 44820.00 7.350 27452.25 12.900 48181.50
50910 JOINT REPAIR S.Y. 40.000 335.000 13400.00 500.000 20000.00 400.000 16000.00
50915 CONCRETE SURFACE REPAIR S.F. 15.000 85.000 1275.00 62.000 930.00 90.000 1350.00
50920 FULL DEPTH DECK REPAIR S.Y. 55.000 160.000 8800.00 250.000 13750.00 225.000 12375.00
50925 CONCRETE MASONRY, OVERLAY, DEC C.Y. 249.000 480.000 119520.00 340.000 84660.00 300.000 74700.00
60170 CONCRETE CURB AND GUTTER, 36-I L.F. 58.000 35.000 2030.00 53.000 3074.00 27.500 1595.00
60305 TEMP PRECAST CONC BARR, CONTR L.F. 1580.000 5.000 7900.00 8.000 12640.00 14.000 22120.00
60308 TEMP PRECAST CONC BARR, CONTR L.F. 3160.000 3.000 9480.00 2.000 6320.00 2.500 7900.00
61183 ADJUSTING INLET COVERS EACH 4.000 200.000 800.00 300.000 1200.00 325.000 1300.00
61802 MAINT AND REPAIR OF HAUL ROADS LS 1.000 1.000 1.00 300.000 300.00 500.000 500.00

5111-02-60
61803 MAINT AND REPAIR OF HAUL ROADS LS 1.000 1.000 1.00 300.000 300.00 500.000 500.00

5111-05-61
61910 MOBILIZATION LS 1.000 21100.000 21100.00 55000.000 55000.00 52150.000 52150.00
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REPORT OF THE THREE LOW BIDS RECEIVED LETTING DATE: 02/11/03

PROPOSAL: 20030211031

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
64202 FIELD OFFICE, TYPE B LS 1.000 500.000 500.00 2500.000 2500.00 2000.000 2000.00
64302 TRAFFIC CONTROL, PROJECT LS 1.000 1900.000 1900.00 1900.000 1900.00 2400.000 2400.00

5111-02-60
64303 TRAFFIC CONTROL, PROJECT LS 1.000 1900.000 1900.00 1900.000 1900.00 1900.000 1900.00

5111-05-61
64313 TRAFFIC CONTROL, DRUMS DAYS 2120.000 0.600 1272.00 0.600 1272.00 0.400 848.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 220.000 1.000 220.00 1.000 220.00 0.400 88.00
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 2120.000 0.250 530.00 0.250 530.00 0.150 318.00
64326 TRAFFIC CONTROL, SIGNS DAYS 5724.000 0.450 2575.80 0.450 2575.80 0.400 2289.60
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 7630.000 0.408 3113.04 0.290 2212.70 0.290 2212.70
64642 REMOVING PAVEMENT MARKINGS L.F. 686.000 1.000 686.00 1.000 686.00 0.400 274.40
64901 TEMPORARY PAVEMENT MARKING, 4- L.F. 7550.000 0.200 1510.00 0.200 1510.00 0.200 1510.00
64914 TEMP PVMT MRKG STOP LNE 24IN R L.F. 60.000 6.000 360.00 6.000 360.00 6.000 360.00
90004 MISC LS 1.000 9900.000 9900.00 9900.000 9900.00 7500.000 7500.00

90004A TEMPORARY TRAFFIC SIGNA
90004 MISC LS 1.000 9900.000 9900.00 9900.000 9900.00 9000.000 9000.00

90004B TEMPORARY TRAFFIC SIGNA
90004 MISC LS 1.000 17000.000 17000.00 20000.000 20000.00 28000.000 28000.00

90004C MODULAR EXPANSION DEVIC
STRUCTURE B-62-34

90005 MISC EACH 4.000 10.000 40.00 22.000 88.00 24.000 96.00
90005A BAR COUPLERS, 1/2-INCH

90005 MISC EACH 6.000 11.000 66.00 22.000 132.00 29.000 174.00
90005B BAR COUPLERS, 5/8-INCH

90005 MISC EACH 10.000 15.000 150.00 30.000 300.00 35.000 350.00
90005C BAR COUPLERS, 3/4-INCH

90005 MISC EACH 14.000 45.000 630.00 50.000 700.00 40.000 560.00
90005D BAR COUPLERS, 1 1/8-INC

90008 MISC DAY 100.000 120.000 12000.00 120.000 12000.00 1.000 100.00
90008A GENERATOR

90030 MISC L.F. 108.000 23.000 2484.00 23.000 2484.00 35.000 3780.00
90030A REMOVE & RESET STEEL TH
STRUCTURE APPROACH

90033 MISC S.Y. 869.000 12.000 10428.00 9.500 8255.50 13.500 11731.50
90033A PARAPET SURFACE TREATME

90423 EPOXY CRACK SEALING L.F. 1118.000 2.000 2236.00 4.000 4472.00 2.400 2683.20

PROPOSAL TOTAL....... 444140.99 481797.45 484858.90
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CERTIFIED BY- DIVISION OF HIGHWAYS
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REPORT OF THE THREE LOW BIDS RECEIVED LETTING DATE: 02/11/03

PROPOSAL: 20030211032

STATE PROJECT(S): 5329-05-71 LOCATION 12/CRAWFORD COUNTY
MARIETTA VALLEY RD, TOWN MARIETTA
TOWN RD
CRAWFORD

TYPE OF WORK: HIGHWAY STRUCTURES

BIDDER NO 1: CONCRETE STRUCTURES, INC.
BIDDER NO 2: EDWARD KRAEMER & SONS, INC.
BIDDER NO 3: LUNDA CONSTRUCTION COMPANY

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 5500.000 5500.00 8061.000 8061.00 7500.000 7500.00

10+00
20501 COMMON EXCAVATION C.Y. 1324.000 6.500 8606.00 5.250 6951.00 6.500 8606.00
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 9500.000 9500.00 5441.000 5441.00 3500.000 3500.00

B-12-159
21001 STRUCTURE BACKFILL C.Y. 400.000 8.000 3200.00 10.350 4140.00 5.000 2000.00
21301 FINISHING ROADWAY LS 1.000 250.000 250.00 800.000 800.00 250.000 250.00
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 372.000 15.000 5580.00 14.850 5524.20 15.000 5580.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 33.900 10.000 339.00 10.000 339.00 10.000 339.00
41101 ASPHALTIC SURFACE TON 271.000 73.500 19918.50 73.500 19918.50 73.500 19918.50
50201 CONCRETE MASONRY, BRIDGES C.Y. 260.000 372.000 96720.00 321.000 83460.00 425.000 110500.00
50265 PROTECTIVE SURFACE TREATMENT S.Y. 270.000 3.500 945.00 2.440 658.80 1.500 405.00
50504 HIGH STRENGTH BAR STEEL REINF. LB. 8560.000 0.650 5564.00 0.570 4879.20 0.350 2996.00
50511 COATED HIGH STR BAR STL REINF, LB. 32200.000 0.850 27370.00 0.510 16422.00 0.450 14490.00
51030 CIP CONC PILING, DELIV & DRIVE L.F. 1370.000 13.000 17810.00 30.470 41743.90 21.000 28770.00
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 7200.000 7200.00 9000.000 9000.00 6500.000 6500.00

B-12-159
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 20.000 30.000 600.00 36.140 722.80 25.000 500.00
60602 HEAVY RIPRAP C.Y. 305.000 30.000 9150.00 31.000 9455.00 30.000 9150.00
61910 MOBILIZATION LS 1.000 11000.000 11000.00 22000.000 22000.00 28500.000 28500.00
62505 SALVAGED TOPSOIL S.Y. 2203.000 1.000 2203.00 1.000 2203.00 1.000 2203.00
62702 MULCHING S.Y. 1145.000 0.200 229.00 0.200 229.00 0.140 160.30
62815 SILT FENCE, DELIVERED L.F. 845.000 1.000 845.00 1.000 845.00 1.000 845.00
62816 SILT FENCE, INSTALLED L.F. 845.000 1.000 845.00 1.000 845.00 1.000 845.00
62817 SILT FENCE MAINTENANCE L.F. 845.000 0.100 84.50 0.100 84.50 0.100 84.50
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 100.000 100.00 100.000 100.00 100.000 100.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 150.000 150.00 150.000 150.00 100.000 100.00
62822 EROSION MAT, DELIVERED, CLASS S.Y. 1710.000 0.600 1026.00 0.600 1026.00 0.700 1197.00
62823 EROSION MAT, INSTALLED, CLASS S.Y. 1710.000 0.600 1026.00 0.600 1026.00 0.700 1197.00
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 27.000 5.000 135.00 5.000 135.00 4.000 108.00
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-----------------------------------------------------------------------------------------------------------------------------------
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 27.000 5.000 135.00 5.000 135.00 4.000 108.00
62905 FERTILIZER, TYPE B CWT. 1.800 40.000 72.00 40.000 72.00 45.000 81.00
63008 SEEDING, MIXTURE NO. 10 LB. 16.000 6.000 96.00 6.000 96.00 4.500 72.00
63013 SEEDING, MIXTURE NO. 60 LB. 23.000 20.000 460.00 20.000 460.00 6.000 138.00
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 50.000 200.00 50.000 200.00 50.000 200.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 20.000 240.00 20.000 240.00 14.500 174.00
64202 FIELD OFFICE, TYPE B LS 1.000 1000.000 1000.00 250.000 250.00 500.000 500.00
64301 TRAFFIC CONTROL LS 1.000 980.000 980.00 980.000 980.00 980.000 980.00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 525.000 3.500 1837.50 2.500 1312.50 2.250 1181.25
66501 SAWING EXISTING PAVEMENT L.F. 36.000 3.500 126.00 3.000 108.00 3.500 126.00
90501 QMP READY MIXED CONC MASONRY F C.Y. 260.000 27.840 7238.40 20.000 5200.00 5.000 1300.00
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 3120.000 1.000 3120.00 1.000 3120.00 1.000 3120.00

PROPOSAL TOTAL....... 251400.90 258333.40 264324.55
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STATE PROJECT(S): 5339-00-71 LOCATION 12/CRAWFORD COUNTY
BUSH HOLLOW RD, TOWN WAUZEKA
TOWN RD
CRAWFORD

TYPE OF WORK: GENERAL CONSTRUCTION AND HIGHWAY STRUCT

BIDDER NO 1: CONCRETE STRUCTURES, INC.
BIDDER NO 2: RUZIC CONSTRUCTION CO., INC.
BIDDER NO 3: LUNDA CONSTRUCTION COMPANY

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING STA. 2.000 250.000 500.00 300.000 600.00 250.000 500.00
20104 GRUBBING STA. 2.000 250.000 500.00 300.000 600.00 250.000 500.00
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 4500.000 4500.00 4000.000 4000.00 5500.000 5500.00

10+00
20501 COMMON EXCAVATION C.Y. 1324.000 7.000 9268.00 5.250 6951.00 7.000 9268.00
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 6500.000 6500.00 3000.000 3000.00 3500.000 3500.00

B-12-157
20801 BORROW EXCAVATION C.Y. 1346.000 8.000 10768.00 8.000 10768.00 8.000 10768.00
21001 STRUCTURE BACKFILL C.Y. 470.000 8.000 3760.00 10.350 4864.50 5.000 2350.00
21301 FINISHING ROADWAY LS 1.000 250.000 250.00 800.000 800.00 250.000 250.00
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 658.000 14.500 9541.00 14.850 9771.30 14.500 9541.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 17.500 15.000 262.50 15.000 262.50 15.000 262.50
41101 ASPHALTIC SURFACE TON 140.000 74.250 10395.00 74.250 10395.00 74.250 10395.00
50201 CONCRETE MASONRY, BRIDGES C.Y. 151.000 325.000 49075.00 350.000 52850.00 400.000 60400.00
50265 PROTECTIVE SURFACE TREATMENT S.Y. 124.000 3.500 434.00 4.000 496.00 1.800 223.20
50504 HIGH STRENGTH BAR STEEL REINF. LB. 6280.000 0.650 4082.00 0.510 3202.80 0.350 2198.00
50511 COATED HIGH STR BAR STL REINF, LB. 10140.000 0.800 8112.00 0.650 6591.00 0.450 4563.00
51121 STL PILING, DELIV & DRIVEN, HP L.F. 1237.000 13.500 16699.50 16.500 20410.50 12.000 14844.00
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 4200.000 4200.00 4000.000 4000.00 3500.000 3500.00

B-12-157
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 12.000 32.000 384.00 35.000 420.00 25.000 300.00
52601 TEMPORARY STRUCTURE, STATION LS 1.000 10000.000 10000.00 14000.000 14000.00 18000.000 18000.00

9"T"+70
60602 HEAVY RIPRAP C.Y. 150.000 30.000 4500.00 45.000 6750.00 30.000 4500.00
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 132.000 31.500 4158.00 29.500 3894.00 29.290 3866.28
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 45.000 12.000 540.00 12.000 540.00 9.990 449.55
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 2.000 500.000 1000.00 550.000 1100.00 409.000 818.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 2.000 1820.000 3640.00 1850.000 3700.00 1748.000 3496.00
61910 MOBILIZATION LS 1.000 7500.000 7500.00 16900.000 16900.00 19800.000 19800.00
62505 SALVAGED TOPSOIL S.Y. 1947.000 1.000 1947.00 1.000 1947.00 1.000 1947.00
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-----------------------------------------------------------------------------------------------------------------------------------
62702 MULCHING S.Y. 2254.000 0.150 338.10 0.140 315.56 0.140 315.56
62815 SILT FENCE, DELIVERED L.F. 565.000 1.000 565.00 0.900 508.50 1.000 565.00
62816 SILT FENCE, INSTALLED L.F. 565.000 0.800 452.00 0.900 508.50 1.000 565.00
62817 SILT FENCE MAINTENANCE L.F. 565.000 0.100 56.50 0.100 56.50 0.100 56.50
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 100.000 100.00 100.000 100.00 100.000 100.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 100.000 100.00 150.000 150.00 100.000 100.00
62905 FERTILIZER, TYPE B CWT. 1.800 34.000 61.20 40.000 72.00 45.000 81.00
63003 SEEDING, TEMPORARY LB. 13.500 3.100 41.85 5.000 67.50 4.000 54.00
63008 SEEDING, MIXTURE NO. 10 LB. 30.400 4.250 129.20 8.000 243.20 4.500 136.80
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 48.000 192.00 50.000 200.00 50.000 200.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 21.800 261.60 18.000 216.00 25.000 300.00
64202 FIELD OFFICE, TYPE B LS 1.000 500.000 500.00 800.000 800.00 500.000 500.00
64301 TRAFFIC CONTROL LS 1.000 2500.000 2500.00 2500.000 2500.00 2500.000 2500.00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 230.000 3.500 805.00 2.620 602.60 2.250 517.50
66501 SAWING EXISTING PAVEMENT L.F. 32.000 4.000 128.00 3.000 96.00 4.000 128.00

PROPOSAL TOTAL....... 178746.45 195249.96 197858.89
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PROPOSAL: 20030211036

STATE PROJECT(S): 5436-06-71 LOCATION 32/LA CROSSE COUNTY
STH 33 - CTH I
CTH M
LA CROSSE COUNTY

TYPE OF WORK: GENERAL CONSTRUCTION

BIDDER NO 1: MATHY CONSTRUCTION COMPANY
BIDDER NO 1 BIDDER NO 2 BIDDER NO 3

ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING STA. 13.000 250.000 3250.00 0.000 0.00 0.000 0.00
20104 GRUBBING STA. 13.000 250.000 3250.00 0.000 0.00 0.000 0.00
20335 REMOVING SMALL PIPE CULVERTS EACH 16.000 200.000 3200.00 0.000 0.00 0.000 0.00
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 4000.000 4000.00 0.000 0.00 0.000 0.00

163+00, 60' LT
20411 REMOVING GUARDRAIL L.F. 3800.000 1.000 3800.00 0.000 0.00 0.000 0.00
20412 REMOVING FENCE L.F. 665.000 0.500 332.50 0.000 0.00 0.000 0.00
20501 COMMON EXCAVATION C.Y. 7170.000 4.000 28680.00 0.000 0.00 0.000 0.00
20502 ROCK EXCAVATION C.Y. 550.000 5.000 2750.00 0.000 0.00 0.000 0.00
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 1500.000 1500.00 0.000 0.00 0.000 0.00

B-32-206
20801 BORROW EXCAVATION C.Y. 7000.000 5.000 35000.00 0.000 0.00 0.000 0.00
21001 STRUCTURE BACKFILL C.Y. 280.000 10.000 2800.00 0.000 0.00 0.000 0.00
21301 FINISHING ROADWAY LS 1.000 500.000 500.00 0.000 0.00 0.000 0.00
30404 CRUSHED AGGREGATE BASE COURSE TON 10030.000 9.260 92877.80 0.000 0.00 0.000 0.00
30426 BREAKER RUN STONE TON 1000.000 8.450 8450.00 0.000 0.00 0.000 0.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 600.000 2.100 1260.00 0.000 0.00 0.000 0.00
40301 QMP, ASPHALTIC MIXTURE TON 4675.000 1.050 4908.75 0.000 0.00 0.000 0.00
40501 ASPHALTIC MATERIAL FOR PLANT M TON 280.000 220.000 61600.00 0.000 0.00 0.000 0.00
40721 ASPHALTIC CONCRETE PAVEMENT, T TON 4675.000 37.250 174143.75 0.000 0.00 0.000 0.00
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 3000.000 1.000 3000.00 0.000 0.00 0.000 0.00
50201 CONCRETE MASONRY, BRIDGES C.Y. 123.000 313.950 38615.85 0.000 0.00 0.000 0.00
50265 PROTECTIVE SURFACE TREATMENT S.Y. 123.000 2.500 307.50 0.000 0.00 0.000 0.00
50504 HIGH STRENGTH BAR STEEL REINF. LB. 3620.000 0.560 2027.20 0.000 0.00 0.000 0.00
50511 COATED HIGH STR BAR STL REINF, LB. 11600.000 0.590 6844.00 0.000 0.00 0.000 0.00
51121 STL PILING, DELIV & DRIVEN, HP L.F. 525.000 22.000 11550.00 0.000 0.00 0.000 0.00
51205 PERMANENT STEEL SHEET PILING, S.F. 170.000 6.000 1020.00 0.000 0.00 0.000 0.00
51206 PERMANENT STEEL SHEET PILING, S.F. 170.000 6.000 1020.00 0.000 0.00 0.000 0.00
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 5300.000 5300.00 0.000 0.00 0.000 0.00

B-32-206
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 14.000 35.000 490.00 0.000 0.00 0.000 0.00
52103 CORRUGATED STEEL CULVERT PIPE, L.F. 34.000 16.000 544.00 0.000 0.00 0.000 0.00
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52104 CORRUGATED STEEL CULVERT PIPE, L.F. 30.000 18.000 540.00 0.000 0.00 0.000 0.00
52105 CORRUGATED STEEL CULVERT PIPE, L.F. 374.000 18.000 6732.00 0.000 0.00 0.000 0.00
52107 CORRUGATED STEEL CULVERT PIPE, L.F. 252.000 21.000 5292.00 0.000 0.00 0.000 0.00
52109 CORRUGATED STEEL CULVERT PIPE, L.F. 104.000 28.000 2912.00 0.000 0.00 0.000 0.00
52111 CORRUGATED STEEL CULVERT PIPE, L.F. 66.000 30.000 1980.00 0.000 0.00 0.000 0.00
52112 CORRUGATED STEEL CULVERT PIPE, L.F. 56.000 39.000 2184.00 0.000 0.00 0.000 0.00
52113 CORRUGATED STEEL CULVERT PIPE, L.F. 68.000 42.000 2856.00 0.000 0.00 0.000 0.00
52147 STL APRON ENDWL FOR CLVRT PIPE EACH 3.000 55.000 165.00 0.000 0.00 0.000 0.00
52148 STL APRON ENDWL FOR CLVRT PIPE EACH 2.000 65.000 130.00 0.000 0.00 0.000 0.00
52149 STL APRON ENDWL FOR CLVRT PIPE EACH 13.000 75.000 975.00 0.000 0.00 0.000 0.00
52151 STL APRON ENDWL FOR CLVRT PIPE EACH 7.000 125.000 875.00 0.000 0.00 0.000 0.00
52152 STL APRON ENDWL FOR CLVRT PIPE EACH 4.000 160.000 640.00 0.000 0.00 0.000 0.00
52153 STL APRON ENDWL FOR CLVRT PIPE EACH 1.000 230.000 230.00 0.000 0.00 0.000 0.00
52154 STL APRON ENDWL FOR CLVRT PIPE EACH 1.000 410.000 410.00 0.000 0.00 0.000 0.00
52155 STL APRON ENDWL FOR CLVRT PIPE EACH 1.000 490.000 490.00 0.000 0.00 0.000 0.00
60170 CONCRETE CURB AND GUTTER, 36-I L.F. 1939.000 8.450 16384.55 0.000 0.00 0.000 0.00
60602 HEAVY RIPRAP C.Y. 1384.000 35.000 48440.00 0.000 0.00 0.000 0.00
61122 INLETS, TYPE 3 EACH 3.000 500.000 1500.00 0.000 0.00 0.000 0.00
61167 INLET COVERS, TYPE H EACH 3.000 300.000 900.00 0.000 0.00 0.000 0.00
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 132.000 29.000 3828.00 0.000 0.00 0.000 0.00
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 4200.000 9.100 38220.00 0.000 0.00 0.000 0.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 8.000 1675.000 13400.00 0.000 0.00 0.000 0.00
61910 MOBILIZATION LS 1.000 54486.000 54486.00 0.000 0.00 0.000 0.00
62203 ASPHALTIC FLUMES S.Y. 45.000 55.000 2475.00 0.000 0.00 0.000 0.00
62302 DUST CONTROL SURFACE TREATMENT S.Y. 23100.000 0.270 6237.00 0.000 0.00 0.000 0.00
62401 WATER MGAL 40.000 15.000 600.00 0.000 0.00 0.000 0.00
62502 TOPSOIL C.Y. 800.000 9.000 7200.00 0.000 0.00 0.000 0.00
62505 SALVAGED TOPSOIL S.Y. 19000.000 0.800 15200.00 0.000 0.00 0.000 0.00
62702 MULCHING S.Y. 23000.000 0.090 2070.00 0.000 0.00 0.000 0.00
62815 SILT FENCE, DELIVERED L.F. 7670.000 0.800 6136.00 0.000 0.00 0.000 0.00
62816 SILT FENCE, INSTALLED L.F. 7670.000 0.800 6136.00 0.000 0.00 0.000 0.00
62817 SILT FENCE MAINTENANCE L.F. 15340.000 0.010 153.40 0.000 0.00 0.000 0.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 3.000 250.000 750.00 0.000 0.00 0.000 0.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 3.000 75.000 225.00 0.000 0.00 0.000 0.00
62822 EROSION MAT, DELIVERED, CLASS S.Y. 2370.000 0.500 1185.00 0.000 0.00 0.000 0.00
62823 EROSION MAT, INSTALLED, CLASS S.Y. 2370.000 0.500 1185.00 0.000 0.00 0.000 0.00
62824 EROSION MAT, DELIVERED, CLASS S.Y. 1760.000 0.500 880.00 0.000 0.00 0.000 0.00
62825 EROSION MAT, INSTALLED, CLASS S.Y. 1760.000 0.500 880.00 0.000 0.00 0.000 0.00
62844 EROSION MAT, DELIV, CLASS III, S.Y. 1625.000 4.250 6906.25 0.000 0.00 0.000 0.00
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62845 EROSION MAT, INSTLD, CLASS III S.Y. 1625.000 4.250 6906.25 0.000 0.00 0.000 0.00
62846 EROSION MAT, DELIV, CLASS III, S.Y. 8825.000 6.800 60010.00 0.000 0.00 0.000 0.00
62847 EROSION MAT, INSTLD, CLASS III S.Y. 8825.000 6.800 60010.00 0.000 0.00 0.000 0.00
62860 TURBIDITY BARRIERS S.Y. 780.000 18.000 14040.00 0.000 0.00 0.000 0.00
62870 INLET PROTECTION, TYPE A EACH 3.000 75.000 225.00 0.000 0.00 0.000 0.00
62872 INLET PROTECTION, TYPE C EACH 3.000 30.000 90.00 0.000 0.00 0.000 0.00
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 2560.000 2.750 7040.00 0.000 0.00 0.000 0.00
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 2560.000 2.750 7040.00 0.000 0.00 0.000 0.00
62880 CULVERT PIPE DITCH CHECKS EACH 17.000 45.000 765.00 0.000 0.00 0.000 0.00
62905 FERTILIZER, TYPE B CWT. 15.000 23.750 356.25 0.000 0.00 0.000 0.00
63003 SEEDING, TEMPORARY LB. 210.000 1.900 399.00 0.000 0.00 0.000 0.00
63010 SEEDING, MIXTURE NO. 30 LB. 420.000 3.750 1575.00 0.000 0.00 0.000 0.00
63011 SEEDING, MIXTURE NO. 40 LB. 50.000 6.000 300.00 0.000 0.00 0.000 0.00
63112 EROSION CONTROL SOD, SANDY SOI S.Y. 300.000 3.000 900.00 0.000 0.00 0.000 0.00
63403 WOOD POSTS, 4X4-INCH X 14-FT. EACH 4.000 45.000 180.00 0.000 0.00 0.000 0.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 20.000 240.00 0.000 0.00 0.000 0.00
63822 MOVING SIGNS, TYPE II EACH 12.000 70.000 840.00 0.000 0.00 0.000 0.00
63827 REMOVING SIGNS, TYPE II EACH 2.000 30.000 60.00 0.000 0.00 0.000 0.00
63830 REMOVING SMALL SIGN SUPPORTS EACH 2.000 20.000 40.00 0.000 0.00 0.000 0.00
63840 MOVING SMALL SIGN SUPPORTS EACH 10.000 75.000 750.00 0.000 0.00 0.000 0.00
64202 FIELD OFFICE, TYPE B LS 1.000 4500.000 4500.00 0.000 0.00 0.000 0.00
64301 TRAFFIC CONTROL LS 1.000 500.000 500.00 0.000 0.00 0.000 0.00
64313 TRAFFIC CONTROL, DRUMS DAYS 5000.000 0.250 1250.00 0.000 0.00 0.000 0.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 1200.000 0.500 600.00 0.000 0.00 0.000 0.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 4800.000 0.050 240.00 0.000 0.00 0.000 0.00
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 5000.000 0.050 250.00 0.000 0.00 0.000 0.00
64326 TRAFFIC CONTROL, SIGNS DAYS 2650.000 0.500 1325.00 0.000 0.00 0.000 0.00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 2135.000 2.000 4270.00 0.000 0.00 0.000 0.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 14260.000 0.270 3850.20 0.000 0.00 0.000 0.00
64626 PVMT MRKNG, SAME DAY, 4-INCH, L.F. 13860.000 0.320 4435.20 0.000 0.00 0.000 0.00
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 50.000 5.000 250.00 0.000 0.00 0.000 0.00
64901 TEMPORARY PAVEMENT MARKING, 4- L.F. 600.000 2.000 1200.00 0.000 0.00 0.000 0.00
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 1625.000 1.450 2356.25 0.000 0.00 0.000 0.00
65050 CONSTRUCTION STAKING, CABC L.F. 6930.000 0.500 3465.00 0.000 0.00 0.000 0.00
65055 CONSTRUCTION STAKING, CURB, GU L.F. 1981.000 1.200 2377.20 0.000 0.00 0.000 0.00
66501 SAWING EXISTING PAVEMENT L.F. 171.000 3.000 513.00 0.000 0.00 0.000 0.00
90005 MISC EACH 1.000 30.000 30.00 0.000 0.00 0.000 0.00

90005A PIPE BANDS, 36-INCH
90005 MISC EACH 1.000 45.000 45.00 0.000 0.00 0.000 0.00

90005B PIPE BANDS, 48-INCH
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NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
90005 MISC EACH 1.000 225.000 225.00 0.000 0.00 0.000 0.00

90005C CULVERT PIPE END SECTIO
TYPE, 18-INCH

90005 MISC EACH 1.000 320.000 320.00 0.000 0.00 0.000 0.00
90005D CULVERT PIPE END SECTIO
TYPE, 24-INCH

90005 MISC EACH 1.000 950.000 950.00 0.000 0.00 0.000 0.00
90005E CULVERT PIPE END SECTIO
TYPE, 42-INCH

90030 MISC L.F. 42.000 8.650 363.30 0.000 0.00 0.000 0.00
90030A CONCRETE CURB AND GUTTE
30-INCH, TYPE C

90357 PULVERIZE & RELAY EXISTNG BASE S.Y. 18500.000 0.750 13875.00 0.000 0.00 0.000 0.00
90365 QMP, BASE COURSES TON 10030.000 0.300 3009.00 0.000 0.00 0.000 0.00
90546 SLOTTED CORR METAL PIPE SURF D L.F. 30.000 41.000 1230.00 0.000 0.00 0.000 0.00
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 33.000 20.000 660.00 0.000 0.00 0.000 0.00

PROPOSAL TOTAL....... 978665.20 0.00 0.00



 

 

Date 02/11/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 118
CERTIFIED BY- DIVISION OF HIGHWAYS
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF THE THREE LOW BIDS RECEIVED LETTING DATE: 02/11/03

PROPOSAL: 20030211037

STATE PROJECT(S): 7277-04-71 LOCATION 61/TREMPEALEAU COUNTY
N 36TH RD, TOWN BURNSIDE, ELK CREEK BRIDGE &
TOWN RD
TREMPEALEAU

TYPE OF WORK: GENERAL CONSTRUCTION AND HIGHWAY STRUCT

BIDDER NO 1: LARSON CONSTRUCTION CO., INC.
BIDDER NO 2: RUZIC CONSTRUCTION CO., INC.
BIDDER NO 3: LUNDA CONSTRUCTION COMPANY

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING STA. 6.000 200.000 1200.00 200.000 1200.00 200.000 1200.00
20104 GRUBBING STA. 6.000 200.000 1200.00 200.000 1200.00 200.000 1200.00
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 4500.000 4500.00 4500.000 4500.00 4500.000 4500.00

55+25
20501 COMMON EXCAVATION C.Y. 309.000 6.000 1854.00 6.000 1854.00 6.000 1854.00
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 750.000 750.00 1590.000 1590.00 750.000 750.00

B-61-184
20801 BORROW EXCAVATION C.Y. 2002.000 6.500 13013.00 6.500 13013.00 6.500 13013.00
21001 STRUCTURE BACKFILL C.Y. 305.000 10.000 3050.00 10.000 3050.00 10.000 3050.00
21301 FINISHING ROADWAY LS 1.000 200.000 200.00 200.000 200.00 200.000 200.00
21401 OBLITERATING OLD ROAD STA. 5.000 150.000 750.00 150.000 750.00 150.000 750.00
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 518.000 10.500 5439.00 10.500 5439.00 10.500 5439.00
50201 CONCRETE MASONRY, BRIDGES C.Y. 209.000 350.000 73150.00 378.500 79106.50 325.000 67925.00
50265 PROTECTIVE SURFACE TREATMENT S.Y. 240.000 3.000 720.00 2.240 537.60 1.250 300.00
50504 HIGH STRENGTH BAR STEEL REINF. LB. 6800.000 0.700 4760.00 0.470 3196.00 0.450 3060.00
50511 COATED HIGH STR BAR STL REINF, LB. 27260.000 0.700 19082.00 0.550 14993.00 0.510 13902.60
51030 CIP CONC PILING, DELIV & DRIVE L.F. 1030.000 18.000 18540.00 18.500 19055.00 18.500 19055.00
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 12000.000 12000.00 11000.000 11000.00 8500.000 8500.00

B-61-184
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 17.000 35.000 595.00 37.220 632.74 25.000 425.00
52107 CORRUGATED STEEL CULVERT PIPE, L.F. 34.000 22.000 748.00 22.000 748.00 22.000 748.00
52151 STL APRON ENDWL FOR CLVRT PIPE EACH 2.000 135.000 270.00 135.000 270.00 135.000 270.00
60602 HEAVY RIPRAP C.Y. 145.000 40.000 5800.00 47.900 6945.50 39.000 5655.00
61910 MOBILIZATION LS 1.000 3000.000 3000.00 9840.000 9840.00 26800.000 26800.00
62501 TOPSOIL S.Y. 1365.000 1.500 2047.50 1.500 2047.50 1.500 2047.50
62702 MULCHING S.Y. 3350.000 0.120 402.00 0.120 402.00 0.120 402.00
62815 SILT FENCE, DELIVERED L.F. 1500.000 1.000 1500.00 1.000 1500.00 1.000 1500.00
62816 SILT FENCE, INSTALLED L.F. 1500.000 1.000 1500.00 1.000 1500.00 1.000 1500.00
62817 SILT FENCE MAINTENANCE L.F. 3000.000 0.010 30.00 0.010 30.00 0.010 30.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 50.000 50.00 50.000 50.00 50.000 50.00



 

 

Date 02/11/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 119
CERTIFIED BY- DIVISION OF HIGHWAYS
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF THE THREE LOW BIDS RECEIVED LETTING DATE: 02/11/03

PROPOSAL: 20030211037

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 50.000 50.00 50.000 50.00 50.000 50.00
62832 EROSION MAT, DELIVERED, CLASS S.Y. 200.000 1.000 200.00 1.000 200.00 1.000 200.00
62833 EROSION MAT, INSTALLED, CLASS S.Y. 200.000 1.000 200.00 1.000 200.00 1.000 200.00
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 60.000 4.000 240.00 4.000 240.00 4.000 240.00
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 60.000 4.000 240.00 4.000 240.00 4.000 240.00
62905 FERTILIZER, TYPE B CWT. 2.200 45.000 99.00 45.000 99.00 45.000 99.00
63003 SEEDING, TEMPORARY LB. 58.000 4.000 232.00 4.000 232.00 4.000 232.00
63009 SEEDING, MIXTURE NO. 20 LB. 69.000 4.000 276.00 4.000 276.00 4.000 276.00
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 40.000 160.00 50.000 200.00 50.000 200.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 18.000 216.00 20.000 240.00 25.000 300.00
64202 FIELD OFFICE, TYPE B LS 1.000 500.000 500.00 900.000 900.00 500.000 500.00
64301 TRAFFIC CONTROL LS 1.000 1399.000 1399.00 1399.000 1399.00 1399.000 1399.00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 180.000 3.000 540.00 2.710 487.80 2.500 450.00
66501 SAWING EXISTING PAVEMENT L.F. 36.000 3.000 108.00 3.000 108.00 3.000 108.00
90030 MISC L.F. 70.000 60.000 4200.00 54.000 3780.00 152.000 10640.00

90030A TEMPORARY SHORING

PROPOSAL TOTAL....... 184810.50 193301.64 199260.10



 

 

Date 02/11/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 120
CERTIFIED BY- DIVISION OF HIGHWAYS
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF THE THREE LOW BIDS RECEIVED LETTING DATE: 02/11/03

PROPOSAL: 20030211038

STATE PROJECT(S): 7326-02-71 LOCATION 06/BUFFALO COUNTY
STH 37 - STH 88, BR HUTCHINSON BRIDGE AND APP
CTH NN
BUFFALO

TYPE OF WORK: GENERAL CONSTRUCTION AND HIGHWAY STRUCT

BIDDER NO 1: MCHUGH EXCAVATING & PLUMBING
BIDDER NO 2: TIMME, INC.
BIDDER NO 3: HEGG CONTRACTORS, INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING STA. 4.000 25.000 100.00 232.000 928.00 75.000 300.00
20104 GRUBBING STA. 4.000 25.000 100.00 300.000 1200.00 75.000 300.00
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 4520.000 4520.00 2660.000 2660.00 5500.000 5500.00

10+05
20411 REMOVING GUARDRAIL L.F. 400.000 1.000 400.00 1.400 560.00 1.000 400.00
20501 COMMON EXCAVATION C.Y. 350.000 6.000 2100.00 3.660 1281.00 6.000 2100.00
20801 BORROW EXCAVATION C.Y. 1700.000 2.750 4675.00 8.280 14076.00 7.000 11900.00
21301 FINISHING ROADWAY LS 1.000 600.000 600.00 1260.000 1260.00 250.000 250.00
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 465.000 18.750 8718.75 12.440 5784.60 12.000 5580.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 25.000 11.600 290.00 5.000 125.00 11.600 290.00
41101 ASPHALTIC SURFACE TON 190.000 89.240 16955.60 50.000 9500.00 89.240 16955.60
50409 CONCRETE MASONRY, ENDWALLS C.Y. 23.000 540.000 12420.00 540.000 12420.00 500.000 11500.00
52003 CULVERT PIPE, CLASS III, 18-IN L.F. 52.000 19.000 988.00 24.000 1248.00 18.000 936.00
52061 APRON ENDWALLS FOR CULVERT PIP EACH 4.000 97.000 388.00 120.000 480.00 100.000 400.00
52217 RCCP, CL III, 84-INCH L.F. 90.000 265.000 23850.00 306.000 27540.00 317.000 28530.00
52275 REINFORCED CONCRETE PIPE CATTL L.F. 90.000 192.000 17280.00 336.000 30240.00 240.000 21600.00
60602 HEAVY RIPRAP C.Y. 115.000 50.700 5830.50 34.090 3920.35 35.000 4025.00
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 360.000 10.000 3600.00 10.000 3600.00 10.000 3600.00
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 1.000 350.000 350.00 350.000 350.00 350.000 350.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 3.000 1710.000 5130.00 1710.000 5130.00 1710.000 5130.00
61910 MOBILIZATION LS 1.000 8900.000 8900.00 7660.000 7660.00 10500.000 10500.00
62505 SALVAGED TOPSOIL S.Y. 1380.000 0.600 828.00 1.000 1380.00 1.000 1380.00
62702 MULCHING S.Y. 1790.000 0.150 268.50 0.150 268.50 0.120 214.80
62815 SILT FENCE, DELIVERED L.F. 705.000 0.750 528.75 1.000 705.00 1.000 705.00
62816 SILT FENCE, INSTALLED L.F. 705.000 0.750 528.75 1.000 705.00 1.000 705.00
62817 SILT FENCE MAINTENANCE L.F. 1410.000 0.050 70.50 0.010 14.10 0.010 14.10
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 100.000 100.00 250.000 250.00 50.000 50.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 200.000 200.00 200.000 200.00 50.000 50.00
62832 EROSION MAT, DELIVERED, CLASS S.Y. 710.000 1.100 781.00 1.100 781.00 1.000 710.00
62833 EROSION MAT, INSTALLED, CLASS S.Y. 710.000 0.500 355.00 0.470 333.70 1.000 710.00



 

 

Date 02/11/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 121
CERTIFIED BY- DIVISION OF HIGHWAYS
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF THE THREE LOW BIDS RECEIVED LETTING DATE: 02/11/03

PROPOSAL: 20030211038

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 55.000 4.000 220.00 3.880 213.40 4.000 220.00
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 55.000 4.000 220.00 3.880 213.40 4.000 220.00
62905 FERTILIZER, TYPE B CWT. 1.400 150.000 210.00 150.000 210.00 45.000 63.00
63003 SEEDING, TEMPORARY LB. 45.000 6.900 310.50 6.880 309.60 3.000 135.00
63009 SEEDING, MIXTURE NO. 20 LB. 60.000 5.750 345.00 5.750 345.00 4.000 240.00
64202 FIELD OFFICE, TYPE B LS 1.000 750.000 750.00 1380.000 1380.00 750.000 750.00
64301 TRAFFIC CONTROL LS 1.000 500.000 500.00 1820.630 1820.63 2340.000 2340.00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 360.000 1.750 630.00 1.800 648.00 2.000 720.00
66501 SAWING EXISTING PAVEMENT L.F. 44.000 3.500 154.00 5.000 220.00 3.000 132.00
90034 MISC C.Y. 80.000 64.200 5136.00 54.740 4379.20 75.000 6000.00

90034A GROUTED HEAVY RIPRAP

PROPOSAL TOTAL....... 129331.85 144339.48 145505.50



 

 

Date 02/11/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 122
CERTIFIED BY- DIVISION OF HIGHWAYS
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF THE THREE LOW BIDS RECEIVED LETTING DATE: 02/11/03

PROPOSAL: 20030211039

STATE PROJECT(S): 7540-07-71 LOCATION 27/JACKSON COUNTY
HAMMOND ST, VILLAGE MERRILLAN, HALLS CREEK BR
USH 12
JACKSON

TYPE OF WORK: GENERAL CONSTRUCTION AND HIGHWAY STRUCT

BIDDER NO 1: LUNDA CONSTRUCTION COMPANY
BIDDER NO 2: PHEIFER BROTHERS CONSTRUCTION COMPANIES
BIDDER NO 3: RUZIC CONSTRUCTION CO., INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING STA. 2.000 150.000 300.00 150.000 300.00 150.000 300.00
20104 GRUBBING STA. 2.000 150.000 300.00 150.000 300.00 150.000 300.00
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 32200.000 32200.00 7700.000 7700.00 18800.000 18800.00

10+00
20401 REMOVING PAVEMENT S.Y. 1065.000 1.950 2076.75 1.950 2076.75 1.950 2076.75
20411 REMOVING GUARDRAIL L.F. 416.000 1.000 416.00 1.000 416.00 1.000 416.00
20501 COMMON EXCAVATION C.Y. 704.000 5.500 3872.00 5.500 3872.00 5.500 3872.00
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 10350.000 10350.00 4700.000 4700.00 4200.000 4200.00

B-27-141
20801 BORROW EXCAVATION C.Y. 647.000 7.000 4529.00 7.000 4529.00 7.000 4529.00
21001 STRUCTURE BACKFILL C.Y. 540.000 10.000 5400.00 10.000 5400.00 10.000 5400.00
21301 FINISHING ROADWAY LS 1.000 500.000 500.00 500.000 500.00 500.000 500.00
30404 CRUSHED AGGREGATE BASE COURSE TON 1343.000 8.000 10744.00 8.000 10744.00 8.000 10744.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 42.000 6.000 252.00 6.000 252.00 6.000 252.00
41101 ASPHALTIC SURFACE TON 431.000 53.800 23187.80 53.800 23187.80 53.800 23187.80
41620 CONCRETE SURFACE DRAINS C.Y. 10.000 398.000 3980.00 398.000 3980.00 398.000 3980.00
41621 CONCRETE PAVEMENT APPROACH SLA S.Y. 96.000 105.000 10080.00 105.000 10080.00 105.000 10080.00
50201 CONCRETE MASONRY, BRIDGES C.Y. 365.000 310.000 113150.00 410.000 149650.00 366.000 133590.00
50265 PROTECTIVE SURFACE TREATMENT S.Y. 735.000 1.250 918.75 2.000 1470.00 2.120 1558.20
50309 PRESTRESSED GIRDER, I TYPE, 70 L.F. 756.000 118.000 89208.00 108.000 81648.00 148.000 111888.00
50504 HIGH STRENGTH BAR STEEL REINF. LB. 5600.000 0.480 2688.00 0.600 3360.00 0.490 2744.00
50511 COATED HIGH STR BAR STL REINF, LB. 49200.000 0.490 24108.00 0.600 29520.00 0.540 26568.00
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 12.000 55.000 660.00 35.000 420.00 101.110 1213.32
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 10.000 450.000 4500.00 615.000 6150.00 825.000 8250.00

B-27-141
51122 STL PILING, DELIV & DRIVEN, HP L.F. 330.000 18.500 6105.00 19.000 6270.00 22.500 7425.00
51350 TUBULAR RAILING, TYPE H, STRUC LS 1.000 11000.000 11000.00 12000.000 12000.00 16500.000 16500.00

B-27-141
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 28.000 25.000 700.00 36.000 1008.00 35.280 987.84
52261 RCCP, APRON ENDWALLS, 15-INCH EACH 2.000 410.000 820.00 410.000 820.00 410.000 820.00
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CERTIFIED BY- DIVISION OF HIGHWAYS
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF THE THREE LOW BIDS RECEIVED LETTING DATE: 02/11/03

PROPOSAL: 20030211039

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 637.000 12.500 7962.50 12.500 7962.50 12.500 7962.50
60204 CONCRETE SIDEWALK, 4-INCH S.F. 888.000 3.250 2886.00 3.250 2886.00 3.250 2886.00
60602 HEAVY RIPRAP C.Y. 459.000 38.000 17442.00 36.000 16524.00 40.850 18750.15
60825 REINF CONC PIPE, CLASS III, SS L.F. 271.000 24.500 6639.50 24.500 6639.50 24.500 6639.50
60826 REINF CONC PIPE, CLASS III, SS L.F. 81.000 29.250 2369.25 29.250 2369.25 29.250 2369.25
61122 INLETS, TYPE 3 EACH 4.000 525.000 2100.00 525.000 2100.00 525.000 2100.00
61123 INLETS, TYPE 8 EACH 2.000 525.000 1050.00 525.000 1050.00 525.000 1050.00
61156 INLET COVERS, TYPE H-S EACH 2.000 350.000 700.00 350.000 700.00 350.000 700.00
61167 INLET COVERS, TYPE H EACH 2.000 350.000 700.00 350.000 700.00 350.000 700.00
61170 INLET COVERS, TYPE MS EACH 2.000 280.000 560.00 280.000 560.00 280.000 560.00
61182 ADJUSTING MANHOLE COVERS EACH 2.000 200.000 400.00 200.000 400.00 200.000 400.00
61201 PIPE UNDERDRAIN, 6-INCH L.F. 120.000 6.000 720.00 5.000 600.00 6.000 720.00
61211 PIPE UNDERDRAIN, UNPERFORATED, L.F. 40.000 7.500 300.00 5.000 200.00 7.500 300.00
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 132.000 29.000 3828.00 29.000 3828.00 29.000 3828.00
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 60.000 10.250 615.00 10.250 615.00 10.250 615.00
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 1.000 550.000 550.00 550.000 550.00 550.000 550.00
61422 MARKER POSTS FOR RIGHT-OF-WAY EACH 8.000 50.000 400.00 50.000 400.00 50.000 400.00
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 4.000 85.000 340.00 87.000 348.00 111.000 444.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 3.000 1725.000 5175.00 1725.000 5175.00 1725.000 5175.00
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 1.000 1.00 1.000 1.00 1.000 1.00
61910 MOBILIZATION LS 1.000 29300.000 29300.00 40501.300 40501.30 20000.000 20000.00
62505 SALVAGED TOPSOIL S.Y. 2045.000 1.500 3067.50 1.500 3067.50 1.500 3067.50
62702 MULCHING S.Y. 2198.000 0.150 329.70 0.150 329.70 0.150 329.70
62815 SILT FENCE, DELIVERED L.F. 647.000 1.000 647.00 1.000 647.00 1.000 647.00
62816 SILT FENCE, INSTALLED L.F. 647.000 1.000 647.00 1.000 647.00 1.000 647.00
62817 SILT FENCE MAINTENANCE L.F. 1294.000 0.010 12.94 0.010 12.94 0.010 12.94
62824 EROSION MAT, DELIVERED, CLASS S.Y. 548.000 0.600 328.80 0.600 328.80 0.600 328.80
62825 EROSION MAT, INSTALLED, CLASS S.Y. 548.000 0.600 328.80 0.600 328.80 0.600 328.80
62860 TURBIDITY BARRIERS S.Y. 223.000 24.000 5352.00 24.000 5352.00 24.000 5352.00
62870 INLET PROTECTION, TYPE A EACH 6.000 75.000 450.00 75.000 450.00 75.000 450.00
62872 INLET PROTECTION, TYPE C EACH 4.000 30.000 120.00 30.000 120.00 30.000 120.00
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 40.000 4.000 160.00 4.000 160.00 4.000 160.00
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 40.000 4.000 160.00 4.000 160.00 4.000 160.00
62905 FERTILIZER, TYPE B CWT. 1.400 56.000 78.40 56.000 78.40 56.000 78.40
63011 SEEDING, MIXTURE NO. 40 LB. 38.000 5.500 209.00 5.500 209.00 5.500 209.00
63111 EROSION CONTROL SOD S.Y. 12.000 0.010 0.12 0.010 0.12 0.010 0.12
63827 REMOVING SIGNS, TYPE II EACH 12.000 20.000 240.00 20.000 240.00 20.000 240.00
63830 REMOVING SMALL SIGN SUPPORTS EACH 12.000 15.000 180.00 15.000 180.00 15.000 180.00
64202 FIELD OFFICE, TYPE B LS 1.000 550.000 550.00 4000.000 4000.00 1000.000 1000.00
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BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
64301 TRAFFIC CONTROL LS 1.000 1000.000 1000.00 1000.000 1000.00 1000.000 1000.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 1900.000 0.750 1425.00 0.750 1425.00 0.750 1425.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 3610.000 0.100 361.00 0.100 361.00 0.100 361.00
64326 TRAFFIC CONTROL, SIGNS DAYS 1140.000 0.600 684.00 0.600 684.00 0.600 684.00
64327 TRAFFIC CONTROL, SIGNS, FIXED S.F. 312.000 5.000 1560.00 5.000 1560.00 5.000 1560.00
64334 TRAFFIC CONTROL, DETOUR LS 1.000 3500.000 3500.00 3500.000 3500.00 3500.000 3500.00
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 25778.000 0.100 2577.80 0.100 2577.80 0.100 2577.80
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 100.000 2.250 225.00 2.000 200.00 2.250 225.00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 757.000 2.250 1703.25 2.000 1514.00 2.570 1945.49
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 2200.000 0.490 1078.00 0.490 1078.00 0.560 1232.00
64782 PAVEMENT MARKING, CURB RAMP, E L.F. 10.000 3.000 30.00 3.000 30.00 9.500 95.00
66501 SAWING EXISTING PAVEMENT L.F. 137.000 4.000 548.00 4.000 548.00 4.000 548.00
90501 QMP READY MIXED CONC MASONRY F C.Y. 365.000 5.000 1825.00 6.000 2190.00 15.000 5475.00
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 3650.000 1.000 3650.00 1.000 3650.00 1.000 3650.00
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 2.000 50.000 100.00 50.000 100.00 50.000 100.00

PROPOSAL TOTAL....... 479211.86 501192.16 514021.86



 

 

Date 02/11/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 125
CERTIFIED BY- DIVISION OF HIGHWAYS
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF THE THREE LOW BIDS RECEIVED LETTING DATE: 02/11/03

PROPOSAL: 20030211040

STATE PROJECT(S): 1192-00-61 LOCATION 09/CHIPPEWA COUNTY
EAU CLAIRE - CHIPPEWA FALLS RD, B-9-46, 47
USH 53
CHIPPEWA

TYPE OF WORK:

BIDDER NO 1: ZENITH TECH., INC.
BIDDER NO 2: LUNDA CONSTRUCTION COMPANY
BIDDER NO 3: PROGRESSIVE CONTRACTORS, INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20420 REMOVING ASPHALTIC SURFACE, MI S.Y. 614.000 6.750 4144.50 4.930 3027.02 11.000 6754.00
21301 FINISHING ROADWAY LS 1.000 1000.000 1000.00 500.000 500.00 250.000 250.00
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 24.000 40.000 960.00 35.000 840.00 40.000 960.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 17.500 11.140 194.95 11.140 194.95 11.140 194.95
41101 ASPHALTIC SURFACE TON 150.000 88.660 13299.00 88.660 13299.00 88.660 13299.00
50232 EXPANSION DEVICE, STRUCTURE LS 1.000 7000.000 7000.00 4000.000 4000.00 10350.000 10350.00

B-9-46
50233 EXPANSION DEVICE, STRUCTURE LS 1.000 6500.000 6500.00 4000.000 4000.00 10350.000 10350.00

B-9-47
50250 CONC MASONRY ANCHORS, TYPE L, EACH 142.000 10.000 1420.00 15.000 2130.00 15.000 2130.00
50262 CONC MASONRY ANCHORS, TYPE S, EACH 64.000 10.000 640.00 15.000 960.00 20.000 1280.00
50265 PROTECTIVE SURFACE TREATMENT S.Y. 1500.000 2.250 3375.00 1.300 1950.00 1.450 2175.00
50511 COATED HIGH STR BAR STL REINF, LB. 2705.000 1.250 3381.25 1.500 4057.50 1.000 2705.00
50903 PREPARATION, DECKS, TYPE 1 S.Y. 215.000 50.000 10750.00 50.000 10750.00 55.000 11825.00
50904 PREPARATION, DECKS, TYPE 2 S.Y. 65.000 52.000 3380.00 55.000 3575.00 70.000 4550.00
50905 CLEANING, DECKS S.Y. 1540.000 10.250 15785.00 15.000 23100.00 36.100 55594.00
50910 JOINT REPAIR S.Y. 51.000 485.000 24735.00 420.000 21420.00 350.000 17850.00
50912 CURB REPAIR L.F. 41.000 31.000 1271.00 30.000 1230.00 42.000 1722.00
50915 CONCRETE SURFACE REPAIR S.F. 61.000 52.000 3172.00 60.000 3660.00 65.000 3965.00
50920 FULL DEPTH DECK REPAIR S.Y. 65.000 145.000 9425.00 100.000 6500.00 175.000 11375.00
50925 CONCRETE MASONRY, OVERLAY, DEC C.Y. 81.000 425.000 34425.00 510.000 41310.00 450.000 36450.00
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 112.000 112.00 1.000 1.00 500.000 500.00
61910 MOBILIZATION LS 1.000 24000.000 24000.00 50500.000 50500.00 37150.000 37150.00
63402 WOOD POSTS, 4X4-INCH X 12-FT. EACH 8.000 50.000 400.00 50.000 400.00 50.000 400.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 24.000 20.000 480.00 18.000 432.00 20.000 480.00
64201 FIELD OFFICE, TYPE A LS 1.000 1000.000 1000.00 500.000 500.00 2500.000 2500.00
64301 TRAFFIC CONTROL LS 1.000 2000.000 2000.00 2000.000 2000.00 2000.000 2000.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 1036.000 0.900 932.40 0.900 932.40 0.900 932.40
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 1480.000 0.300 444.00 0.300 444.00 0.300 444.00
64326 TRAFFIC CONTROL, SIGNS DAYS 888.000 0.700 621.60 0.700 621.60 0.700 621.60



 

 

Date 02/11/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 126
CERTIFIED BY- DIVISION OF HIGHWAYS
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF THE THREE LOW BIDS RECEIVED LETTING DATE: 02/11/03

PROPOSAL: 20030211040

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
66501 SAWING EXISTING PAVEMENT L.F. 113.000 5.000 565.00 3.000 339.00 9.000 1017.00

PROPOSAL TOTAL....... 175412.70 202673.47 239823.95



 

 

Date 02/11/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 127
CERTIFIED BY- DIVISION OF HIGHWAYS
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF THE THREE LOW BIDS RECEIVED LETTING DATE: 02/11/03

PROPOSAL: 20030211041

STATE PROJECT(S): 1192-06-62 LOCATION 09/CHIPPEWA COUNTY
CHIPPEWA FALLS - NEW AUBURN RD, B-9-54,58,59,
USH 53
CHIPPEWA

TYPE OF WORK:

BIDDER NO 1: ZENITH TECH., INC.
BIDDER NO 2: PROGRESSIVE CONTRACTORS, INC.
BIDDER NO 3: LUNDA CONSTRUCTION COMPANY

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20420 REMOVING ASPHALTIC SURFACE, MI S.Y. 2478.000 3.850 9540.30 5.750 14248.50 2.910 7210.98
21301 FINISHING ROADWAY LS 1.000 2500.000 2500.00 500.000 500.00 500.000 500.00
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 84.000 35.000 2940.00 67.000 5628.00 35.000 2940.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 65.000 12.640 821.60 12.640 821.60 12.640 821.60
41101 ASPHALTIC SURFACE TON 550.000 83.940 46167.00 83.940 46167.00 83.940 46167.00
50232 EXPANSION DEVICE, STRUCTURE LS 1.000 8000.000 8000.00 7600.000 7600.00 4000.000 4000.00

B-9-54
50233 EXPANSION DEVICE, STRUCTURE LS 1.000 6500.000 6500.00 6000.000 6000.00 4000.000 4000.00

B-9-58
50234 EXPANSION DEVICE, STRUCTURE LS 1.000 9000.000 9000.00 8200.000 8200.00 4000.000 4000.00

B-9-59
50235 EXPANSION DEVICE, STRUCTURE LS 1.000 9500.000 9500.00 9600.000 9600.00 4000.000 4000.00

B-9-63
50236 EXPANSION DEVICE, STRUCTURE LS 1.000 7500.000 7500.00 7000.000 7000.00 4000.000 4000.00

B-9-66
50237 EXPANSION DEVICE, STRUCTURE LS 1.000 6500.000 6500.00 6200.000 6200.00 4000.000 4000.00

B-9-67
50238 EXPANSION DEVICE, STRUCTURE LS 1.000 8000.000 8000.00 7200.000 7200.00 4000.000 4000.00

B-9-91
50250 CONC MASONRY ANCHORS, TYPE L, EACH 538.000 10.000 5380.00 17.500 9415.00 15.000 8070.00
50262 CONC MASONRY ANCHORS, TYPE S, EACH 224.000 10.000 2240.00 17.500 3920.00 15.000 3360.00
50265 PROTECTIVE SURFACE TREATMENT S.Y. 7005.000 2.250 15761.25 1.250 8756.25 1.300 9106.50
50511 COATED HIGH STR BAR STL REINF, LB. 10365.000 1.000 10365.00 0.950 9846.75 1.300 13474.50
50903 PREPARATION, DECKS, TYPE 1 S.Y. 1020.000 50.000 51000.00 45.000 45900.00 48.000 48960.00
50904 PREPARATION, DECKS, TYPE 2 S.Y. 320.000 52.000 16640.00 45.000 14400.00 48.000 15360.00
50905 CLEANING, DECKS S.Y. 6850.000 8.250 56512.50 18.280 125218.00 14.000 95900.00
50910 JOINT REPAIR S.Y. 191.000 455.000 86905.00 395.000 75445.00 380.000 72580.00
50912 CURB REPAIR L.F. 187.000 22.500 4207.50 40.000 7480.00 30.000 5610.00
50915 CONCRETE SURFACE REPAIR S.F. 307.000 55.000 16885.00 45.000 13815.00 40.000 12280.00
50920 FULL DEPTH DECK REPAIR S.Y. 320.000 140.000 44800.00 40.000 12800.00 100.000 32000.00



 

 

Date 02/11/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 128
CERTIFIED BY- DIVISION OF HIGHWAYS
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF THE THREE LOW BIDS RECEIVED LETTING DATE: 02/11/03

PROPOSAL: 20030211041

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
50925 CONCRETE MASONRY, OVERLAY, DEC C.Y. 381.000 420.000 160020.00 325.000 123825.00 490.000 186690.00
60305 TEMP PRECAST CONC BARR, CONTR L.F. 1050.000 10.000 10500.00 12.000 12600.00 6.000 6300.00
60308 TEMP PRECAST CONC BARR, CONTR L.F. 1050.000 3.500 3675.00 2.500 2625.00 6.000 6300.00
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 556.000 556.00 500.000 500.00 1.000 1.00
61910 MOBILIZATION LS 1.000 55000.000 55000.00 94220.000 94220.00 101000.000 101000.00
63402 WOOD POSTS, 4X4-INCH X 12-FT. EACH 28.000 50.000 1400.00 40.000 1120.00 50.000 1400.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 84.000 20.000 1680.00 19.000 1596.00 20.000 1680.00
64201 FIELD OFFICE, TYPE A LS 1.000 2000.000 2000.00 2500.000 2500.00 500.000 500.00
64301 TRAFFIC CONTROL LS 1.000 6700.000 6700.00 6700.000 6700.00 6700.000 6700.00
64313 TRAFFIC CONTROL, DRUMS DAYS 1620.000 0.500 810.00 0.500 810.00 0.500 810.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 2610.000 0.800 2088.00 0.800 2088.00 0.800 2088.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 3600.000 0.100 360.00 0.100 360.00 0.100 360.00
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 1620.000 0.200 324.00 0.200 324.00 0.200 324.00
64326 TRAFFIC CONTROL, SIGNS DAYS 4590.000 0.750 3442.50 0.750 3442.50 0.750 3442.50
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 7920.000 0.930 7365.60 0.930 7365.60 0.930 7365.60
64642 REMOVING PAVEMENT MARKINGS L.F. 600.000 0.650 390.00 0.650 390.00 0.650 390.00
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 4600.000 0.850 3910.00 0.850 3910.00 0.850 3910.00
64914 TEMP PVMT MRKG STOP LNE 24IN R L.F. 90.000 5.000 450.00 5.000 450.00 5.000 450.00
66501 SAWING EXISTING PAVEMENT L.F. 405.000 5.000 2025.00 4.500 1822.50 2.000 810.00
90004 MISC LS 1.000 10500.000 10500.00 7500.000 7500.00 11250.000 11250.00

90004A BRIDGE TEMPORARY TRAFFI
B-9-54

90004 MISC LS 1.000 13500.000 13500.00 7500.000 7500.00 18540.000 18540.00
90004B BRIDGE TEMPORARY TRAFFI
B-9-59

PROPOSAL TOTAL....... 714361.25 727809.70 762651.68



 

 

Date 02/11/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 129
CERTIFIED BY- DIVISION OF HIGHWAYS
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF THE THREE LOW BIDS RECEIVED LETTING DATE: 02/11/03

PROPOSAL: 20030211042

STATE PROJECT(S): 1610-00-73 LOCATION 60/TAYLOR COUNTY
8220-06-61 MEDFORD - CHELSEA RD & BROADWAY AVE, MEDFORD

STH 13, 64
TAYLOR

TYPE OF WORK: ASPHALTIC SURFACING

BIDDER NO 1: NORTHEAST ASPHALT, INC.
BIDDER NO 2: AMERICAN ASPHALT OF WISCONSIN, DIV. OF M

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20405 REMOVING CURB AND GUTTER L.F. 675.000 4.900 3307.50 4.000 2700.00 0.000 0.00
20419 REMOVING ASPHALTIC SURFACE, BU S.Y. 1404.000 4.750 6669.00 4.420 6205.68 0.000 0.00
20421 REMOVING ASPHALTIC SURFACE, MI TON 12165.000 5.250 63866.25 7.650 93062.25 0.000 0.00
21101 PREP OF FOUNDATION FOR ASPHALT LS 1.000 4280.010 4280.01 3500.000 3500.00 0.000 0.00
21302 FINISHING ROADWAY, PROJECT LS 1.000 100.000 100.00 1000.000 1000.00 0.000 0.00

1610-00-73
21303 FINISHING ROADWAY, PROJECT LS 1.000 500.000 500.00 1000.000 1000.00 0.000 0.00

8220-06-61
30404 CRUSHED AGGREGATE BASE COURSE TON 16467.000 6.950 114445.65 7.350 121032.45 0.000 0.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 6016.000 0.900 5414.40 1.490 8963.84 0.000 0.00
40301 QMP, ASPHALTIC MIXTURE TON 34812.000 0.550 19146.60 0.450 15665.40 0.000 0.00
40501 ASPHALTIC MATERIAL FOR PLANT M TON 2092.000 100.000 209200.00 110.000 230120.00 0.000 0.00
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 32345.000 19.610 634285.45 18.330 592883.85 0.000 0.00
40724 ASPHALTIC CONCRETE PAVEMENT, T TON 2467.000 24.850 61304.95 25.630 63229.21 0.000 0.00
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 22000.000 1.000 22000.00 1.000 22000.00 0.000 0.00
40729 PROFILE INDEX INCENTIVE, ASPH DOL 23070.000 1.000 23070.00 1.000 23070.00 0.000 0.00
41105 ASPHALTIC SURF, DRIVEWAYS & FI TON 15.000 87.750 1316.25 60.000 900.00 0.000 0.00
52264 RCCP, APRON ENDWALLS, 24-INCH EACH 2.000 697.000 1394.00 550.000 1100.00 0.000 0.00
60104 CONCRETE CURB, TYPE J L.F. 210.000 22.500 4725.00 10.960 2301.60 0.000 0.00
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 95.000 24.500 2327.50 10.680 1014.60 0.000 0.00
60170 CONCRETE CURB AND GUTTER, 36-I L.F. 400.000 16.500 6600.00 10.910 4364.00 0.000 0.00
60204 CONCRETE SIDEWALK, 4-INCH S.F. 432.000 4.500 1944.00 2.420 1045.44 0.000 0.00
60601 RIPRAP C.Y. 9.000 47.000 423.00 45.000 405.00 0.000 0.00
61802 MAINT AND REPAIR OF HAUL ROADS LS 1.000 10.000 10.00 1.000 1.00 0.000 0.00

1610-00-73
61803 MAINT AND REPAIR OF HAUL ROADS LS 1.000 20.000 20.00 1.000 1.00 0.000 0.00

8220-06-61
61910 MOBILIZATION LS 1.000 14721.000 14721.00 18000.000 18000.00 0.000 0.00
62302 DUST CONTROL SURFACE TREATMENT S.Y. 4082.000 0.370 1510.34 0.100 408.20 0.000 0.00
63412 WOOD POSTS, 4X6-INCH X 16-FT. EACH 2.000 55.500 111.00 55.000 110.00 0.000 0.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 244.000 15.750 3843.00 18.500 4514.00 0.000 0.00



 

 

Date 02/11/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 130
CERTIFIED BY- DIVISION OF HIGHWAYS
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF THE THREE LOW BIDS RECEIVED LETTING DATE: 02/11/03

PROPOSAL: 20030211042

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
63827 REMOVING SIGNS, TYPE II EACH 10.000 26.000 260.00 25.000 250.00 0.000 0.00
63830 REMOVING SMALL SIGN SUPPORTS EACH 5.000 20.000 100.00 20.000 100.00 0.000 0.00
64202 FIELD OFFICE, TYPE B LS 1.000 2400.000 2400.00 1000.000 1000.00 0.000 0.00
64302 TRAFFIC CONTROL, PROJECT LS 1.000 1000.000 1000.00 1000.000 1000.00 0.000 0.00

1610-00-73
64303 TRAFFIC CONTROL, PROJECT LS 1.000 288.000 288.00 288.000 288.00 0.000 0.00

8220-06-61
64313 TRAFFIC CONTROL, DRUMS DAYS 1290.000 0.350 451.50 0.350 451.50 0.000 0.00
64326 TRAFFIC CONTROL, SIGNS DAYS 3828.000 0.980 3751.44 0.980 3751.44 0.000 0.00
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 9.000 4.000 36.00 4.000 36.00 0.000 0.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 60995.000 0.160 9759.20 0.160 9759.20 0.000 0.00
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 545.000 0.590 321.55 0.590 321.55 0.000 0.00
64626 PVMT MRKNG, SAME DAY, 4-INCH, L.F. 21554.000 0.380 8190.52 0.380 8190.52 0.000 0.00
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 241.000 2.500 602.50 2.500 602.50 0.000 0.00
64718 PVMT MRKNG, CROSSWALK, 6-INCH, L.F. 1400.000 2.400 3360.00 2.400 3360.00 0.000 0.00
64778 PAVEMENT MARKING, CURB, EPOXY L.F. 95.000 2.000 190.00 2.000 190.00 0.000 0.00
64901 TEMPORARY PAVEMENT MARKING, 4- L.F. 41694.000 0.120 5003.28 0.100 4169.40 0.000 0.00
66501 SAWING EXISTING PAVEMENT L.F. 406.000 2.700 1096.20 1.500 609.00 0.000 0.00
90030 MISC L.F. 120.000 10.000 1200.00 10.000 1200.00 0.000 0.00

90030A PAVEMENT MARKING, AERIA
ENFORCEMENT BARS

90338 GRADING, SHAPING & FINISHING LS 1.000 1050.000 1050.00 1200.000 1200.00 0.000 0.00
SOUTH STREET

90339 GRADING, SHAPING & FINISHING LS 1.000 1050.000 1050.00 1200.000 1200.00 0.000 0.00
CHELSEA AVENUE

90340 GRADING, SHAPING & FINISHING LS 1.000 1050.000 1050.00 1200.000 1200.00 0.000 0.00
STH 102

90365 QMP, BASE COURSES TON 16267.000 0.250 4066.75 0.200 3253.40 0.000 0.00
90998 ON-THE-JOB TRAINING, ASP-1T AP HRS. 100.000 4.000 400.00 4.000 400.00 0.000 0.00
90999 ON-THE-JOB TRAINING, ASP-1 HRS. 500.000 2.000 1000.00 2.000 1000.00 0.000 0.00

PROPOSAL TOTAL....... 1253161.84 1262130.03 0.00



 

 

Date 02/11/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 131
CERTIFIED BY- DIVISION OF HIGHWAYS
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF THE THREE LOW BIDS RECEIVED LETTING DATE: 02/11/03

PROPOSAL: 20030211043

STATE PROJECT(S): 7996-00-62 LOCATION 17/DUNN COUNTY
7996-00-64 DAIRYLAND RD, WILSON ST

CTH J, TOWN RD
DUNN

TYPE OF WORK:

BIDDER NO 1: MCCABE CONSTRUCTION, INC.
BIDDER NO 2: A-1 EXCAVATING, INC.
BIDDER NO 3: PEMBER EXCAVATING, INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20100 CLEARING S.Y. 2201.400 0.750 1651.05 0.700 1540.98 1.000 2201.40
20102 CLEARING I.D. 692.000 8.500 5882.00 8.000 5536.00 7.000 4844.00
20105 GRUBBING I.D. 692.000 8.500 5882.00 8.000 5536.00 7.000 4844.00
20107 GRUBBING S.Y. 2201.400 0.750 1651.05 0.700 1540.98 1.000 2201.40
20335 REMOVING SMALL PIPE CULVERTS EACH 12.000 150.000 1800.00 150.000 1800.00 70.000 840.00
20401 REMOVING PAVEMENT S.Y. 267.000 4.450 1188.15 4.100 1094.70 4.450 1188.15
20402 REMOVING ASPHALTIC SURFACE S.Y. 1632.300 1.700 2774.91 1.400 2285.22 1.050 1713.92
20405 REMOVING CURB AND GUTTER L.F. 3730.000 2.000 7460.00 1.300 4849.00 2.250 8392.50
20406 REMOVING CONCRETE SIDEWALK S.Y. 653.500 3.500 2287.25 1.400 914.90 4.500 2940.75
20409 REMOVING SURFACE DRAINS EACH 1.000 250.000 250.00 250.000 250.00 90.000 90.00
20414 REMOVING MANHOLES EACH 9.000 250.000 2250.00 330.000 2970.00 125.000 1125.00
20416 REMOVING INLETS EACH 24.000 125.000 3000.00 225.000 5400.00 100.000 2400.00
20501 COMMON EXCAVATION C.Y. 33720.000 4.250 143310.00 3.150 106218.00 4.250 143310.00
20502 ROCK EXCAVATION C.Y. 1600.000 4.250 6800.00 0.010 16.00 1.000 1600.00
21302 FINISHING ROADWAY, PROJECT LS 1.000 6000.000 6000.00 200.000 200.00 3900.000 3900.00

7996-00-62
21303 FINISHING ROADWAY, PROJECT LS 1.000 3000.000 3000.00 200.000 200.00 2600.000 2600.00

7996-00-64
30404 CRUSHED AGGREGATE BASE COURSE TON 27514.000 7.800 214609.20 7.800 214609.20 7.800 214609.20
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 957.500 3.750 3590.63 3.750 3590.63 3.750 3590.63
40301 QMP, ASPHALTIC MIXTURE TON 9240.500 1.000 9240.50 1.000 9240.50 1.000 9240.50
40501 ASPHALTIC MATERIAL FOR PLANT M TON 610.300 216.000 131824.80 216.000 131824.80 216.000 131824.80
40721 ASPHALTIC CONCRETE PAVEMENT, T TON 9240.500 26.290 242932.75 26.290 242932.75 26.290 242932.75
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 5930.000 1.000 5930.00 1.000 5930.00 1.000 5930.00
41605 CONCRETE DRIVEWAY, 6-INCH S.Y. 1601.000 24.750 39624.75 25.000 40025.00 28.150 45068.15
52105 CORRUGATED STEEL CULVERT PIPE, L.F. 72.000 23.150 1666.80 22.000 1584.00 22.500 1620.00
52149 STL APRON ENDWL FOR CLVRT PIPE EACH 6.000 120.000 720.00 120.000 720.00 185.000 1110.00
52261 RCCP, APRON ENDWALLS, 15-INCH EACH 2.000 326.000 652.00 330.000 660.00 475.000 950.00
52262 RCCP, APRON ENDWALLS, 18-INCH EACH 4.000 480.000 1920.00 525.000 2100.00 525.000 2100.00
52264 RCCP, APRON ENDWALLS, 24-INCH EACH 2.000 535.000 1070.00 605.000 1210.00 625.000 1250.00



 

 

Date 02/11/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 132
CERTIFIED BY- DIVISION OF HIGHWAYS
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF THE THREE LOW BIDS RECEIVED LETTING DATE: 02/11/03

PROPOSAL: 20030211043

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
60204 CONCRETE SIDEWALK, 4-INCH S.F. 57466.000 2.150 123551.90 2.150 123551.90 2.300 132171.80
60215 CONCRETE STEPS S.F. 123.000 15.000 1845.00 15.500 1906.50 18.250 2244.75
60602 HEAVY RIPRAP C.Y. 20.000 50.000 1000.00 45.000 900.00 65.000 1300.00
60828 REINF CONC PIPE, CLASS III, SS L.F. 376.000 23.350 8779.60 31.000 11656.00 32.500 12220.00
60829 REINF CONC PIPE, CLASS III, SS L.F. 923.000 25.100 23167.30 35.500 32766.50 35.000 32305.00
60850 REINF CONC PIPE, CLASS IV, SS, L.F. 1095.000 22.200 24309.00 24.000 26280.00 21.350 23378.25
60851 REINF CONC PIPE, CLASS IV, SS, L.F. 714.000 17.700 12637.80 25.000 17850.00 24.850 17742.90
60852 REINF CONC PIPE, CLASS IV, SS, L.F. 2147.000 21.200 45516.40 28.000 60116.00 30.000 64410.00
60928 RELAID STORM SEWER, 24-INCH L.F. 52.000 19.300 1003.60 26.000 1352.00 15.900 826.80
61110 MANHOLES, TYPE 1 EACH 22.000 1080.000 23760.00 1550.000 34100.00 1525.000 33550.00
61122 INLETS, TYPE 3 EACH 40.000 515.000 20600.00 555.000 22200.00 615.000 24600.00
61128 RECONSTRUCTING MANHOLES EACH 1.000 702.000 702.00 250.000 250.00 415.000 415.00
61156 INLET COVERS, TYPE H-S EACH 22.000 337.000 7414.00 355.000 7810.00 325.000 7150.00
61167 INLET COVERS, TYPE H EACH 36.000 337.000 12132.00 355.000 12780.00 325.000 11700.00
61182 ADJUSTING MANHOLE COVERS EACH 12.000 170.000 2040.00 120.000 1440.00 107.000 1284.00
61610 CHAIN LINK FENCE, 4 FT. L.F. 1800.000 6.030 10854.00 6.300 11340.00 6.300 11340.00
61910 MOBILIZATION LS 1.000 36000.000 36000.00 43800.000 43800.00 46200.000 46200.00
62401 WATER MGAL 10.000 30.000 300.00 47.000 470.00 30.000 300.00
62505 SALVAGED TOPSOIL S.Y. 26961.000 2.000 53922.00 0.950 25612.95 1.140 30735.54
62702 MULCHING S.Y. 16451.000 0.120 1974.12 0.120 1974.12 0.120 1974.12
62815 SILT FENCE, DELIVERED L.F. 1300.000 0.750 975.00 0.750 975.00 0.750 975.00
62816 SILT FENCE, INSTALLED L.F. 1300.000 0.750 975.00 0.750 975.00 0.750 975.00
62817 SILT FENCE MAINTENANCE L.F. 1300.000 0.010 13.00 0.010 13.00 0.010 13.00
62832 EROSION MAT, DELIVERED, CLASS S.Y. 3820.000 0.900 3438.00 0.900 3438.00 0.900 3438.00
62833 EROSION MAT, INSTALLED, CLASS S.Y. 3820.000 0.900 3438.00 0.900 3438.00 0.900 3438.00
62872 INLET PROTECTION, TYPE C EACH 58.000 35.000 2030.00 15.000 870.00 35.000 2030.00
62902 FERTILIZER, TYPE A CWT. 14.500 26.000 377.00 30.000 435.00 26.000 377.00
63009 SEEDING, MIXTURE NO. 20 LB. 444.000 3.900 1731.60 4.000 1776.00 3.900 1731.60
63110 LAWN SOD S.Y. 6600.000 2.850 18810.00 2.850 18810.00 2.850 18810.00
63201 TREES, EACH 8.000 110.000 880.00 125.000 1000.00 110.000 880.00

WHITE CEDAR, TECHNY ARBORVITAE
B&B

63822 MOVING SIGNS, TYPE II EACH 31.000 22.000 682.00 25.000 775.00 22.000 682.00
64202 FIELD OFFICE, TYPE B LS 1.000 5000.000 5000.00 4500.000 4500.00 2560.000 2560.00
64303 TRAFFIC CONTROL, PROJECT LS 1.000 2700.000 2700.00 2700.000 2700.00 2700.000 2700.00

7996-00-62
64303 TRAFFIC CONTROL, PROJECT LS 1.000 2700.000 2700.00 2700.000 2700.00 2700.000 2700.00

7996-00-64
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 7370.000 0.650 4790.50 0.650 4790.50 0.650 4790.50
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-----------------------------------------------------------------------------------------------------------------------------------
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 7370.000 0.300 2211.00 0.300 2211.00 0.300 2211.00
64326 TRAFFIC CONTROL, SIGNS DAYS 14530.000 0.400 5812.00 0.400 5812.00 0.400 5812.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 16616.000 0.170 2824.72 0.170 2824.72 0.170 2824.72
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 282.000 1.200 338.40 1.200 338.40 1.200 338.40
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 280.000 4.600 1288.00 4.600 1288.00 4.600 1288.00
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 4.000 120.000 480.00 120.000 480.00 120.000 480.00
64738 PAVEMENT MARKING, ARROWS, TYPE EACH 2.000 135.000 270.00 135.000 270.00 135.000 270.00
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 4.000 100.000 400.00 100.000 400.00 100.000 400.00
64782 PAVEMENT MARKING, CURB RAMP, E L.F. 248.000 3.000 744.00 3.000 744.00 3.000 744.00
65221 NONMETALLIC CONDUIT, SCHEDULE L.F. 153.000 8.500 1300.50 8.500 1300.50 8.500 1300.50
65306 PULL BOXES, STEEL, 24X36-INCH EACH 2.000 685.000 1370.00 685.000 1370.00 685.000 1370.00
66501 SAWING EXISTING PAVEMENT L.F. 1259.000 1.500 1888.50 2.000 2518.00 1.800 2266.20
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 194.000 3.000 582.00 4.000 776.00 3.500 679.00
90004 MISC LS 1.000 1.000 1.00 1.000 1.00 1.000 1.00

90004A, REMOVE & RELOCATE EXIS
BUSHES

90004 MISC LS 1.000 1005.000 1005.00 2500.000 2500.00 500.000 500.00
90004B, ABANDON EXISTING WATER

90005 MISC EACH 31.000 30.000 930.00 25.000 775.00 30.000 930.00
90005A, MOVING MAILBOXES

90005 MISC EACH 4.000 300.000 1200.00 300.000 1200.00 300.000 1200.00
90005B, REMOVE AND RESTORE
LANDSCAPE AREA

90005 MISC EACH 16.000 1127.000 18032.00 1350.000 21600.00 1175.000 18800.00
90005C, CONNECT TO EXISTING WA

90005 MISC EACH 20.000 540.000 10800.00 560.000 11200.00 555.000 11100.00
90005D, GATE VALVES AND BOXES,

90005 MISC EACH 16.000 1354.000 21664.00 1570.000 25120.00 1450.000 23200.00
90005E, HYDRANTS

90005 MISC EACH 6.000 250.000 1500.00 450.000 2700.00 175.000 1050.00
90005F, REMOVE EXISTING HYDRAN

90005 MISC EACH 6.000 91.000 546.00 50.000 300.00 70.000 420.00
90005G, ADJUST GATE VALVES

90005 MISC EACH 11.000 315.000 3465.00 320.000 3520.00 310.000 3410.00
90005H, MANHOLE COVERS, SPECIA
STORM SEWER

90005 MISC EACH 6.000 100.000 600.00 75.000 450.00 100.000 600.00
90005J, ABANDON GATE VALVES

90005 MISC EACH 40.000 105.500 4220.00 130.000 5200.00 99.000 3960.00
90005K, CURB STOP & BOX, 1-INC
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-----------------------------------------------------------------------------------------------------------------------------------
90005 MISC EACH 40.000 60.000 2400.00 65.000 2600.00 59.000 2360.00

90005L, CORPORATION STOP, 1-IN
90005 MISC EACH 19.000 22.000 418.00 40.000 760.00 45.000 855.00

90005M, ADJUST CURB STOP
90005 MISC EACH 2.000 3126.000 6252.00 3500.000 7000.00 2775.000 5550.00

90005N, GATE VALVES AND BOXES,
90005 MISC EACH 4.000 714.000 2856.00 730.000 2920.00 735.000 2940.00

90005P, GATE VALVES AND BOXES,
90005 MISC EACH 11.000 2012.000 22132.00 2060.000 22660.00 2100.000 23100.00

90005Q, MANHOLES, SPECIAL TYPE
90005 MISC EACH 20.000 80.000 1600.00 100.000 2000.00 80.000 1600.00

90005R, REMOVE AND RELOCATE
EXISTING TREES

90005 MISC EACH 4.000 315.000 1260.00 320.000 1280.00 275.000 1100.00
90005S, MANHOLE COVERS, SPECIA
SANITARY SEWER

90005 MISC EACH 3.000 400.000 1200.00 275.000 825.00 120.000 360.00
90005T, ADJUST EXISTING SANITA
CLEANOUTS

90005 MISC EACH 12.000 1216.000 14592.00 1250.000 15000.00 1230.000 14760.00
90005U, GATE VALVES AND BOXES,

90030 MISC L.F. 787.000 8.500 6689.50 14.000 11018.00 7.100 5587.70
90030A, REMOVE STORM SEWER

90030 MISC L.F. 383.000 23.000 8809.00 27.250 10436.75 17.660 6763.78
90030B, WATERMAIN, 6-INCH, DIP

90030 MISC L.F. 2064.000 3.500 7224.00 3.500 7224.00 3.500 7224.00
90030C, PAVEMENT MARKING, CROS
24-INCH, EPOXY

90030 MISC L.F. 1497.000 18.250 27320.25 21.000 31437.00 19.550 29266.35
90030D, WATER SERVICE, 1-INCH

90030 MISC L.F. 86.000 17.300 1487.80 19.000 1634.00 24.500 2107.00
90030E, SANITARY SEWER, 4-INCH
PVC

90030 MISC L.F. 15805.000 5.950 94039.75 5.750 90878.75 6.130 96884.65
90030F, CONCRETE CURB & GUTTER
TYPE D

90030 MISC L.F. 4838.000 25.400 122885.20 32.000 154816.00 27.850 134738.30
90030G WATERMAIN, 12-INCH DIP

90030 MISC L.F. 641.000 24.000 15384.00 26.500 16986.50 22.280 14281.48
90030H, WATERMAIN, 8-INCH, DIP
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-----------------------------------------------------------------------------------------------------------------------------------
90030 MISC L.F. 300.000 85.000 25500.00 95.000 28500.00 70.840 21252.00

90030J, DECORATIVE PEDESTRIAN
90031 MISC S.F. 13379.000 15.500 207374.50 17.500 234132.50 18.160 242962.64

90031B, MECHANICALLY STABILIZE
MODULAR BLOCK WALL

90034 MISC C.Y. 400.000 17.250 6900.00 19.600 7840.00 15.150 6060.00
90034A, TEMPORARY BASE COURSE

90036 MISC LB. 4522.000 4.000 18088.00 3.500 15827.00 3.320 15013.04
90036A, WATERMAIN FITTINGS

90712 TRAFFIC CONTROL, COVERING SIGN EACH 4.000 25.000 100.00 25.000 100.00 25.000 100.00
90907 POLYSTYRENE INSULATION BOARD, S.F. 480.000 2.400 1152.00 3.200 1536.00 2.900 1392.00
65040 CONSTRUCTION STAKING, STORM SE EACH 83.000 70.000 5810.00 70.000 5810.00 70.000 5810.00
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 9585.000 0.600 5751.00 0.600 5751.00 0.600 5751.00
65050 CONSTRUCTION STAKING, CABC L.F. 9585.000 0.500 4792.50 0.500 4792.50 0.500 4792.50
65055 CONSTRUCTION STAKING, CURB, GU L.F. 15805.000 0.600 9483.00 0.600 9483.00 0.600 9483.00
90365 QMP, BASE COURSES TON 27514.000 0.200 5502.80 0.200 5502.80 0.200 5502.80

PROPOSAL TOTAL....... 2019492.08 2073779.55 2099117.47
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STATE PROJECT(S): 1007-18-60 LOCATION 50/PRICE COUNTY
D7 WIDE CULVERT LINING
STH 13
PRICE

TYPE OF WORK: GENERAL CONSTRUCTION

BIDDER NO 1: PEMBER EXCAVATING, INC.
BIDDER NO 2: HIGHWAY LANDSCAPERS, INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20401 REMOVING PAVEMENT S.Y. 135.000 14.000 1890.00 20.000 2700.00 0.000 0.00
21001 STRUCTURE BACKFILL C.Y. 90.000 14.000 1260.00 15.000 1350.00 0.000 0.00
21301 FINISHING ROADWAY LS 1.000 1700.000 1700.00 1000.000 1000.00 0.000 0.00
30404 CRUSHED AGGREGATE BASE COURSE TON 100.000 18.000 1800.00 18.000 1800.00 0.000 0.00
30727 H.E.S. CONCRETE BASE COURSE, 7 S.Y. 135.000 100.000 13500.00 100.000 13500.00 0.000 0.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 4.000 8.100 32.40 20.000 80.00 0.000 0.00
40501 ASPHALTIC MATERIAL FOR PLANT M TON 2.500 242.430 606.08 250.000 625.00 0.000 0.00
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 40.000 95.450 3818.00 101.000 4040.00 0.000 0.00
52151 STL APRON ENDWL FOR CLVRT PIPE EACH 10.000 213.000 2130.00 165.000 1650.00 0.000 0.00
52152 STL APRON ENDWL FOR CLVRT PIPE EACH 8.000 277.000 2216.00 285.000 2280.00 0.000 0.00
60305 TEMP PRECAST CONC BARR, CONTR L.F. 400.000 17.000 6800.00 10.000 4000.00 0.000 0.00
60308 TEMP PRECAST CONC BARR, CONTR L.F. 800.000 4.520 3616.00 5.000 4000.00 0.000 0.00
60604 MEDIUM RANDOM RIPRAP C.Y. 8.000 122.000 976.00 45.000 360.00 0.000 0.00
61416 SALVAGED GUARD FENCE, STEEL BE L.F. 125.000 12.650 1581.25 8.500 1062.50 0.000 0.00
61910 MOBILIZATION LS 1.000 18000.000 18000.00 23000.000 23000.00 0.000 0.00
62815 SILT FENCE, DELIVERED L.F. 700.000 1.050 735.00 1.000 700.00 0.000 0.00
62816 SILT FENCE, INSTALLED L.F. 700.000 1.050 735.00 1.000 700.00 0.000 0.00
62817 SILT FENCE MAINTENANCE L.F. 350.000 0.010 3.50 0.100 35.00 0.000 0.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 155.000 310.00 200.000 400.00 0.000 0.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 155.000 310.00 250.000 500.00 0.000 0.00
64301 TRAFFIC CONTROL LS 1.000 5400.000 5400.00 2800.000 2800.00 0.000 0.00
64322 TRAFFIC CONTROL, WARNING LIGHT DAYS 40.000 3.160 126.40 3.000 120.00 0.000 0.00
64326 TRAFFIC CONTROL, SIGNS DAYS 525.000 0.740 388.50 0.700 367.50 0.000 0.00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 20.000 5.350 107.00 2.000 40.00 0.000 0.00
64626 PVMT MRKNG, SAME DAY, 4-INCH, L.F. 1132.000 1.470 1664.04 1.390 1573.48 0.000 0.00
64642 REMOVING PAVEMENT MARKINGS L.F. 1132.000 0.740 837.68 0.700 792.40 0.000 0.00
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 1400.000 0.950 1330.00 0.900 1260.00 0.000 0.00
64914 TEMP PVMT MRKG STOP LNE 24IN R L.F. 24.000 6.320 151.68 6.000 144.00 0.000 0.00
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 60.000 18.160 1089.60 10.000 600.00 0.000 0.00
90004 MISC LS 1.000 9000.000 9000.00 10000.000 10000.00 0.000 0.00

90004A, REMOVING OLD STRUCTURE
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-----------------------------------------------------------------------------------------------------------------------------------
90005 MISC EACH 1.000 11067.460 11067.46 15350.000 15350.00 0.000 0.00

90005A BRIDGE TEMPORARY TRAFFI
90030 MISC L.F. 198.000 460.880 91254.24 420.000 83160.00 0.000 0.00

90030A PRECAST CONCRETE BOX CU
8 FT X 5 FT

90030 MISC L.F. 539.000 46.380 24998.82 91.500 49318.50 0.000 0.00
90030B CULVERT PIPE LINERS, 3

90030 MISC L.F. 448.000 71.670 32108.16 119.330 53459.84 0.000 0.00
90030C CULVERT PIPE LINERS, 36

90033 MISC S.Y. 660.000 3.160 2085.60 1.000 660.00 0.000 0.00
90033A LANDSCAPE RESTORATION

90545 CONCRETE COLLAR EACH 2.000 8548.740 17097.48 2000.000 4000.00 0.000 0.00
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 24.000 37.950 910.80 45.000 1080.00 0.000 0.00

PROPOSAL TOTAL....... 261636.69 288508.22 0.00
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PROPOSAL: 20030211045

STATE PROJECT(S): 1170-14-60 LOCATION 43/ONEIDA COUNTY
EPOXY PAVEMENT PAINTING
USH 51
ONEIDA

TYPE OF WORK:

BIDDER NO 1: GUIDE LINES PAVEMENT MARKING, LLC
BIDDER NO 2: CENTURY FENCE CO.
BIDDER NO 3: SWANSTON EQUIPMENT COMPANY

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
61910 MOBILIZATION LS 1.000 200.000 200.00 400.000 400.00 1236.000 1236.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 258201.000 0.103 26594.70 0.103 26594.70 0.111 28660.31
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 1000.000 0.400 400.00 0.400 400.00 1.000 1000.00

PROPOSAL TOTAL....... 27194.70 27394.70 30896.31
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PROPOSAL: 20030211046

STATE PROJECT(S): 1170-15-60 LOCATION 26/IRON COUNTY
EPOXY PAVEMENT PAINTING
USH 51
IRON

TYPE OF WORK: INCIDENTAL CONSTRUCTION

BIDDER NO 1: GUIDE LINES PAVEMENT MARKING, LLC
BIDDER NO 2: CENTURY FENCE CO.
BIDDER NO 3: SWANSTON EQUIPMENT COMPANY

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
61910 MOBILIZATION LS 1.000 300.000 300.00 750.000 750.00 1240.000 1240.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 484061.000 0.103 49858.28 0.102 49374.22 0.111 53730.77
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 700.000 0.400 280.00 0.500 350.00 1.000 700.00

PROPOSAL TOTAL....... 50438.28 50474.22 55670.77
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PROPOSAL: 20030211047

STATE PROJECT(S): 1176-12-60 LOCATION 35/LINCOLN COUNTY
1178-03-61 S CNTY LINE - CTH S

USH 51
LINCOLN

TYPE OF WORK:

BIDDER NO 1: ZENITH TECH., INC.
BIDDER NO 2: PROGRESSIVE CONTRACTORS, INC.
BIDDER NO 3: LUNDA CONSTRUCTION COMPANY

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20402 REMOVING ASPHALTIC SURFACE S.Y. 435.000 2.000 870.00 9.500 4132.50 5.000 2175.00
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 11000.000 11000.00 4500.000 4500.00 1500.000 1500.00

B-35-0032
21302 FINISHING ROADWAY, PROJECT LS 1.000 680.000 680.00 250.000 250.00 500.000 500.00

1176-12-60
21303 FINISHING ROADWAY, PROJECT LS 1.000 680.000 680.00 250.000 250.00 500.000 500.00

1178-03-61
30404 CRUSHED AGGREGATE BASE COURSE TON 350.000 7.500 2625.00 12.900 4515.00 20.000 7000.00
30409 SHAPING SHOULDERS STA. 15.000 50.000 750.00 575.000 8625.00 150.000 2250.00
30810 BASE PATCHING, ASPHALTIC S.Y. 75.000 40.000 3000.00 40.000 3000.00 40.000 3000.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 12.000 15.000 180.00 15.000 180.00 15.000 180.00
40501 ASPHALTIC MATERIAL FOR PLANT M TON 4.000 230.000 920.00 230.000 920.00 230.000 920.00
40722 ASPHALTIC CONCRETE PAVEMENT, T TON 70.000 70.000 4900.00 70.000 4900.00 70.000 4900.00
41653 PAVEMENT TIES EACH 705.000 4.500 3172.50 5.000 3525.00 4.500 3172.50
41654 DOWEL BARS EACH 2290.000 7.000 16030.00 10.700 24503.00 7.000 16030.00
41660 CONCRETE PAVEMENT REPAIR C.Y. 690.000 166.000 114540.00 206.000 142140.00 166.000 114540.00
50232 EXPANSION DEVICE, STRUCTURE LS 1.000 9000.000 9000.00 12140.000 12140.00 4000.000 4000.00

B-35-0025
50233 EXPANSION DEVICE, STRUCTURE LS 1.000 13000.000 13000.00 12140.000 12140.00 4000.000 4000.00

B-35-0027
50265 PROTECTIVE SURFACE TREATMENT S.Y. 5139.000 0.750 3854.25 1.450 7451.55 1.300 6680.70
50504 HIGH STRENGTH BAR STEEL REINF. LB. 6115.000 0.950 5809.25 0.950 5809.25 1.500 9172.50
50627 LAMINATED ELASTOMERIC BEARING EACH 8.000 400.000 3200.00 745.000 5960.00 350.000 2800.00
50903 PREPARATION, DECKS, TYPE 1 S.Y. 550.000 48.000 26400.00 50.000 27500.00 48.000 26400.00
50904 PREPARATION, DECKS, TYPE 2 S.Y. 220.000 44.000 9680.00 40.000 8800.00 55.000 12100.00
50905 CLEANING, DECKS S.Y. 6012.000 9.000 54108.00 13.700 82364.40 9.000 54108.00
50910 JOINT REPAIR S.Y. 56.000 430.000 24080.00 475.000 26600.00 550.000 30800.00
50912 CURB REPAIR L.F. 12.000 50.000 600.00 60.000 720.00 30.000 360.00
50915 CONCRETE SURFACE REPAIR S.F. 58.000 58.000 3364.00 75.000 4350.00 80.000 4640.00
50920 FULL DEPTH DECK REPAIR S.Y. 16.000 365.000 5840.00 170.000 2720.00 200.000 3200.00
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-----------------------------------------------------------------------------------------------------------------------------------
50925 CONCRETE MASONRY, OVERLAY, DEC C.Y. 400.000 315.000 126000.00 300.000 120000.00 475.000 190000.00
51409 ADJUSTING FLOOR DRAINS EACH 4.000 200.000 800.00 200.000 800.00 200.000 800.00
60305 TEMP PRECAST CONC BARR, CONTR L.F. 340.000 8.000 2720.00 15.000 5100.00 24.000 8160.00
61910 MOBILIZATION LS 1.000 164000.000 164000.00 113920.000 113920.00 108300.000 108300.00
62202 ASPHALTIC SHOULDER RUMBLE STRI L.F. 66880.000 0.085 5684.80 0.075 5016.00 0.075 5016.00
62203 ASPHALTIC FLUMES S.Y. 57.200 45.000 2574.00 45.000 2574.00 45.000 2574.00
62815 SILT FENCE, DELIVERED L.F. 300.000 1.000 300.00 1.000 300.00 1.000 300.00
62816 SILT FENCE, INSTALLED L.F. 300.000 1.000 300.00 1.000 300.00 1.000 300.00
62817 SILT FENCE MAINTENANCE L.F. 300.000 1.000 300.00 1.000 300.00 1.000 300.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 350.000 700.00 350.000 700.00 350.000 700.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 350.000 700.00 350.000 700.00 350.000 700.00
62832 EROSION MAT, DELIVERED, CLASS S.Y. 150.000 1.000 150.00 1.000 150.00 1.000 150.00
62833 EROSION MAT, INSTALLED, CLASS S.Y. 150.000 1.000 150.00 1.000 150.00 1.000 150.00
62860 TURBIDITY BARRIERS S.Y. 100.000 21.220 2122.00 21.220 2122.00 21.220 2122.00
62905 FERTILIZER, TYPE B CWT. 0.100 1000.000 100.00 1000.000 100.00 1000.000 100.00
63008 SEEDING, MIXTURE NO. 10 LB. 5.000 25.000 125.00 25.000 125.00 25.000 125.00
63311 TEMPORARY DELINEATORS EACH 60.000 12.000 720.00 13.000 780.00 12.000 720.00
63822 MOVING SIGNS, TYPE II EACH 6.000 150.000 900.00 150.000 900.00 150.000 900.00
64202 FIELD OFFICE, TYPE B LS 1.000 1835.000 1835.00 5000.000 5000.00 500.000 500.00
64310 TRAFFIC CONTROL, ARROW BOARDS DAYS 656.000 20.000 13120.00 20.000 13120.00 20.000 13120.00
64311 TRAFFIC CONTROL, SURVEILLANCE DAYS 61.000 70.000 4270.00 70.000 4270.00 70.000 4270.00
64313 TRAFFIC CONTROL, DRUMS DAYS 24000.000 0.250 6000.00 0.250 6000.00 0.250 6000.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 4232.000 1.000 4232.00 1.000 4232.00 1.000 4232.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 1756.000 0.200 351.20 0.200 351.20 0.200 351.20
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 7500.000 0.250 1875.00 0.250 1875.00 0.250 1875.00
64326 TRAFFIC CONTROL, SIGNS DAYS 13244.000 0.350 4635.40 0.350 4635.40 0.350 4635.40
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 1300.000 22.000 28600.00 22.000 28600.00 22.000 28600.00
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 900.000 2.000 1800.00 2.000 1800.00 2.000 1800.00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 326.000 2.750 896.50 2.000 652.00 3.000 978.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 520000.000 0.128 66560.00 0.128 66560.00 0.128 66560.00
64635 PAVEMENT MARKING, RAISED MARKE EACH 184.000 34.500 6348.00 49.000 9016.00 34.000 6256.00
64642 REMOVING PAVEMENT MARKINGS L.F. 137000.000 0.120 16440.00 0.120 16440.00 0.120 16440.00
64902 TEMP PVMT MRKG, 4-INCH, REFLEC L.F. 100700.000 0.080 8056.00 0.080 8056.00 0.080 8056.00
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 8400.000 0.920 7728.00 0.920 7728.00 0.920 7728.00
66501 SAWING EXISTING PAVEMENT L.F. 136.000 0.900 122.40 4.500 612.00 1.100 149.60
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 5764.000 2.050 11816.20 4.850 27955.40 2.250 12969.00
90005 MISC EACH 276.000 13.000 3588.00 13.000 3588.00 13.000 3588.00

90005A, MOVING STATE OWNED DEL
90005 MISC EACH 180.000 2.500 450.00 10.000 1800.00 2.500 450.00

90005B, REMOVING RAISED REFLEC
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PAVEMENT MARKERS
90005 MISC EACH 65.000 13.000 845.00 13.000 845.00 13.000 845.00

90005C, REMOVING STATE OWNED F
TUBULAR MARKERS

90008 MISC DAY 328.000 50.000 16400.00 50.000 16400.00 50.000 16400.00
90008A, PORTABLE CHANGEABLE ME

90030 MISC L.F. 20000.000 14.500 290000.00 12.900 258000.00 14.500 290000.00
90030A, CONCRETE PAVEMENT PART
REPAIR, JOINT REPAIR

90030 MISC L.F. 6100.000 16.500 100650.00 17.000 103700.00 16.500 100650.00
90030B, CONCRETE PAVEMENT PART
REPAIR, CRACK REPAIR

90030 MISC L.F. 500.000 18.500 9250.00 14.000 7000.00 18.500 9250.00
90030C, CONCRETE PAVEMENT PART
REPAIR, EDGE REPAIR

90030 MISC L.F. 88.000 8.500 748.00 8.500 748.00 8.500 748.00
90030D, PAVEMENT MARKING, HIGH
PERFORMANCE CONTRAST MARKING T

90031 MISC S.F. 800.000 18.000 14400.00 17.000 13600.00 18.000 14400.00
90031A, CONCRETE PAVEMENT PART
REPAIR, SURFACE REPAIR

90031 MISC S.F. 500.000 50.000 25000.00 25.000 12500.00 50.000 25000.00
90031B, CONCRETE PAVEMENT PART
REPAIR, FULL DEPTH ADJUSTMENT

90033 MISC S.Y. 326.000 39.000 12714.00 45.000 14670.00 38.500 12551.00
90033A, SLOPE PROTECTION, GROU

90456 REMOVING BEARINGS EACH 8.000 150.000 1200.00 150.000 1200.00 300.000 2400.00
90712 TRAFFIC CONTROL, COVERING SIGN EACH 5.000 50.000 250.00 50.000 250.00 50.000 250.00

PROPOSAL TOTAL....... 1286809.50 1293236.70 1297397.90



 

 

Date 02/11/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 143
CERTIFIED BY- DIVISION OF HIGHWAYS
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF THE THREE LOW BIDS RECEIVED LETTING DATE: 02/11/03

PROPOSAL: 20030211048

STATE PROJECT(S): 1595-11-60 LOCATION 43/ONEIDA COUNTY
S CNTY LINE - GOLF COURSE RD
STH 8
ONEIDA

TYPE OF WORK:

BIDDER NO 1: NORTHEAST ASPHALT, INC.
BIDDER NO 2: AMERICAN ASPHALT OF WISCONSIN, DIV. OF M
BIDDER NO 3: PITLIK & WICK, INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20419 REMOVING ASPHALTIC SURFACE, BU S.Y. 3180.000 3.310 10525.80 5.600 17808.00 7.260 23086.80
21131 PREP OF FOUNDATION FOR ASPHALT STA. 80.000 11.890 951.20 30.000 2400.00 18.720 1497.60
21301 FINISHING ROADWAY LS 1.000 500.000 500.00 1.000 1.00 2000.000 2000.00
30404 CRUSHED AGGREGATE BASE COURSE TON 10000.000 6.750 67500.00 5.830 58300.00 7.100 71000.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 9800.000 0.650 6370.00 1.150 11270.00 1.000 9800.00
40301 QMP, ASPHALTIC MIXTURE TON 29300.000 0.250 7325.00 0.380 11134.00 0.500 14650.00
40501 ASPHALTIC MATERIAL FOR PLANT M TON 1758.000 95.000 167010.00 100.000 175800.00 218.000 383244.00
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 29300.000 15.060 441258.00 16.160 473488.00 14.500 424850.00
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 11800.000 1.000 11800.00 1.000 11800.00 1.000 11800.00
41105 ASPHALTIC SURF, DRIVEWAYS & FI TON 200.000 47.000 9400.00 37.670 7534.00 55.000 11000.00
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 1.000 1.00 1.000 1.00 1.000 1.00
61910 MOBILIZATION LS 1.000 3981.000 3981.00 8515.000 8515.00 2000.000 2000.00
62905 FERTILIZER, TYPE B CWT. 8.000 50.000 400.00 50.000 400.00 50.000 400.00
63010 SEEDING, MIXTURE NO. 30 LB. 220.000 5.000 1100.00 5.000 1100.00 5.000 1100.00
64202 FIELD OFFICE, TYPE B LS 1.000 1500.000 1500.00 2500.000 2500.00 3000.000 3000.00
64301 TRAFFIC CONTROL LS 1.000 657.520 657.52 657.520 657.52 657.520 657.52
64326 TRAFFIC CONTROL, SIGNS DAYS 2028.000 0.610 1237.08 0.610 1237.08 0.610 1237.08
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 106900.000 0.150 16035.00 0.150 16035.00 0.150 16035.00
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 930.000 0.500 465.00 0.500 465.00 0.500 465.00
64626 PVMT MRKNG, SAME DAY, 4-INCH, L.F. 87300.000 0.210 18333.00 0.210 18333.00 0.210 18333.00
65080 CONSTRUCTION STAKING, RESURFAC L.F. 53457.000 0.060 3207.42 0.060 3207.42 0.060 3207.42
90033 MISC S.Y. 160.000 60.000 9600.00 70.000 11200.00 70.000 11200.00

90033A PROTECTIVE POLYMER FOR
CROSSING

90035 MISC TON 50.000 18.750 937.50 25.000 1250.00 22.000 1100.00
90035A DISINTEGRATED RED GRANI
COURSE

90365 QMP, BASE COURSES TON 10000.000 0.290 2900.00 0.250 2500.00 0.250 2500.00
90375 QMP, NUCLEAR DENSITY FOR ASPHA TON 19700.000 0.230 4531.00 0.250 4925.00 0.300 5910.00

PROPOSAL TOTAL....... 787525.52 841861.02 1020074.42
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PROPOSAL: 20030211049

STATE PROJECT(S): 9358-02-70 LOCATION 34/LANGLADE COUNTY
LILY RIVER BRIDGE & APPS
CTH A
LANGLADE

TYPE OF WORK:

BIDDER NO 1: PHEIFER BROTHERS CONSTRUCTION COMPANIES
BIDDER NO 2: LUNDA CONSTRUCTION COMPANY
BIDDER NO 3: RUZIC CONSTRUCTION CO., INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING STA. 3.000 200.000 600.00 200.000 600.00 100.000 300.00
20104 GRUBBING STA. 3.000 200.000 600.00 200.000 600.00 594.000 1782.00
20335 REMOVING SMALL PIPE CULVERTS EACH 1.000 100.000 100.00 100.000 100.00 90.000 90.00
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 4500.000 4500.00 12000.000 12000.00 9875.000 9875.00

10+00
20412 REMOVING FENCE L.F. 345.000 0.990 341.55 0.990 341.55 0.950 327.75
20501 COMMON EXCAVATION C.Y. 2180.000 4.750 10355.00 4.750 10355.00 5.690 12404.20
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 3000.000 3000.00 11000.000 11000.00 8940.000 8940.00

B-34-37
20801 BORROW EXCAVATION C.Y. 500.000 6.000 3000.00 6.000 3000.00 7.830 3915.00
21001 STRUCTURE BACKFILL C.Y. 680.000 11.500 7820.00 11.000 7480.00 10.500 7140.00
21301 FINISHING ROADWAY LS 1.000 750.000 750.00 750.000 750.00 1200.000 1200.00
30404 CRUSHED AGGREGATE BASE COURSE TON 2300.000 5.770 13271.00 5.770 13271.00 7.240 16652.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 65.000 4.150 269.75 4.150 269.75 4.150 269.75
40501 ASPHALTIC MATERIAL FOR PLANT M TON 25.000 214.000 5350.00 214.000 5350.00 214.000 5350.00
40721 ASPHALTIC CONCRETE PAVEMENT, T TON 420.000 44.450 18669.00 44.450 18669.00 44.450 18669.00
50201 CONCRETE MASONRY, BRIDGES C.Y. 177.000 380.000 67260.00 380.000 67260.00 338.500 59914.50
50265 PROTECTIVE SURFACE TREATMENT S.Y. 187.000 2.000 374.00 1.300 243.10 2.170 405.79
50303 PRESTRESSED GIRDER, I TYPE, 36 L.F. 204.000 80.000 16320.00 90.000 18360.00 93.000 18972.00
50504 HIGH STRENGTH BAR STEEL REINF. LB. 7340.000 0.600 4404.00 0.500 3670.00 0.630 4624.20
50511 COATED HIGH STR BAR STL REINF, LB. 11250.000 0.630 7087.50 0.600 6750.00 0.730 8212.50
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 8.000 25.000 200.00 65.000 520.00 48.580 388.64
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 3.000 354.000 1062.00 300.000 900.00 380.000 1140.00

B-34-37
51121 STL PILING, DELIV & DRIVEN, HP L.F. 700.000 14.000 9800.00 16.000 11200.00 16.500 11550.00
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 7400.000 7400.00 5500.000 5500.00 6500.000 6500.00

B-34-37
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 24.000 36.000 864.00 15.000 360.00 36.150 867.60
52003 CULVERT PIPE, CLASS III, 18-IN L.F. 60.000 19.000 1140.00 19.000 1140.00 19.500 1170.00
52061 APRON ENDWALLS FOR CULVERT PIP EACH 4.000 75.000 300.00 75.000 300.00 110.000 440.00
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BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
60602 HEAVY RIPRAP C.Y. 125.000 35.000 4375.00 40.000 5000.00 42.500 5312.50
60604 MEDIUM RANDOM RIPRAP C.Y. 95.000 36.000 3420.00 36.000 3420.00 42.500 4037.50
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 132.000 30.000 3960.00 30.000 3960.00 32.000 4224.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4.000 1800.000 7200.00 1800.000 7200.00 1825.000 7300.00
61910 MOBILIZATION LS 1.000 21772.500 21772.50 16500.000 16500.00 11200.000 11200.00
62401 WATER MGAL 20.000 10.000 200.00 10.000 200.00 24.000 480.00
62501 TOPSOIL S.Y. 2700.000 1.250 3375.00 1.250 3375.00 1.850 4995.00
62702 MULCHING S.Y. 2700.000 0.160 432.00 0.160 432.00 0.420 1134.00
62815 SILT FENCE, DELIVERED L.F. 350.000 0.770 269.50 0.770 269.50 0.750 262.50
62816 SILT FENCE, INSTALLED L.F. 350.000 1.260 441.00 1.260 441.00 0.950 332.50
62817 SILT FENCE MAINTENANCE L.F. 175.000 0.630 110.25 0.630 110.25 0.250 43.75
62819 MOBILIZATIONS, EROSION CONTROL EACH 4.000 206.970 827.88 206.970 827.88 160.000 640.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 3.000 206.970 620.91 206.970 620.91 160.000 480.00
62824 EROSION MAT, DELIVERED, CLASS S.Y. 800.000 0.700 560.00 0.700 560.00 0.600 480.00
62825 EROSION MAT, INSTALLED, CLASS S.Y. 800.000 0.790 632.00 0.790 632.00 0.750 600.00
62860 TURBIDITY BARRIERS S.Y. 130.000 20.960 2724.80 20.960 2724.80 20.000 2600.00
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 100.000 4.000 400.00 4.000 400.00 3.850 385.00
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 100.000 4.270 427.00 4.270 427.00 3.850 385.00
62880 CULVERT PIPE DITCH CHECKS EACH 4.000 49.960 199.84 49.960 199.84 60.000 240.00
62905 FERTILIZER, TYPE B CWT. 2.500 69.320 173.30 69.320 173.30 35.000 87.50
63003 SEEDING, TEMPORARY LB. 96.000 2.950 283.20 2.950 283.20 2.950 283.20
63008 SEEDING, MIXTURE NO. 10 LB. 48.000 3.990 191.52 3.990 191.52 6.750 324.00
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 50.230 200.92 50.230 200.92 45.000 180.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 22.490 269.88 22.490 269.88 20.000 240.00
64202 FIELD OFFICE, TYPE B LS 1.000 4000.000 4000.00 500.000 500.00 800.000 800.00
64301 TRAFFIC CONTROL LS 1.000 1700.000 1700.00 1700.000 1700.00 1700.000 1700.00
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 573.000 1.590 911.07 1.590 911.07 2.500 1432.50
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 270.000 2.000 540.00 2.500 675.00 2.250 607.50
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 3700.000 0.390 1443.00 0.390 1443.00 0.400 1480.00
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 872.000 1.850 1613.20 0.850 741.20 0.850 741.20
65050 CONSTRUCTION STAKING, CABC L.F. 872.000 1.850 1613.20 0.800 697.60 0.800 697.60
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 650.000 650.00 1500.000 1500.00 1500.000 1500.00

B-34-37
65099 CONSTRUCTION STAKING, INITIAL L.F. 925.000 1.850 1711.25 1.100 1017.50 1.100 1017.50
66501 SAWING EXISTING PAVEMENT L.F. 44.000 3.500 154.00 3.500 154.00 3.000 132.00
90005 MISC EACH 210.000 2.670 560.70 2.670 560.70 4.750 997.50

90005A, EROSION CONTROL FILTER
DELIVERED

90005 MISC EACH 210.000 3.840 806.40 3.840 806.40 4.750 997.50
90005B, EROSION CONTROL FILTER
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INSTALLED
90005 MISC EACH 210.000 2.670 560.70 2.670 560.70 1.000 210.00

90005C, EROSION CONTROL FILTER
MAINTENANCE

90416 COARSE AGGREGATE, SIZE NO. C.Y. 84.000 26.630 2236.92 26.630 2236.92 37.000 3108.00
2

PROPOSAL TOTAL....... 256404.74 261912.49 262767.68
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PROPOSAL: 20030211050

STATE PROJECT(S): 9369-01-70 LOCATION 34/LANGLADE COUNTY
E BRANCH EAU CLAIRE RIVER
CTH H
LANGLADE

TYPE OF WORK: GENERAL CONSTRUCTION AND HIGHWAY STRUCT

BIDDER NO 1: RUZIC CONSTRUCTION CO., INC.
BIDDER NO 2: PHEIFER BROTHERS CONSTRUCTION COMPANIES
BIDDER NO 3: LUNDA CONSTRUCTION COMPANY

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20335 REMOVING SMALL PIPE CULVERTS EACH 1.000 90.000 90.00 90.000 90.00 90.000 90.00
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 6750.000 6750.00 5300.000 5300.00 12000.000 12000.00

10+00
20411 REMOVING GUARDRAIL L.F. 176.000 3.500 616.00 2.000 352.00 3.500 616.00
20501 COMMON EXCAVATION C.Y. 364.000 6.590 2398.76 6.590 2398.76 6.590 2398.76
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 3400.000 3400.00 4000.000 4000.00 11000.000 11000.00

B-34-36
21001 STRUCTURE BACKFILL C.Y. 170.000 9.000 1530.00 9.000 1530.00 12.000 2040.00
21301 FINISHING ROADWAY LS 1.000 800.000 800.00 800.000 800.00 800.000 800.00
30404 CRUSHED AGGREGATE BASE COURSE TON 800.000 7.530 6024.00 7.530 6024.00 7.530 6024.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 26.000 7.150 185.90 7.150 185.90 7.150 185.90
40501 ASPHALTIC MATERIAL FOR PLANT M TON 10.000 230.000 2300.00 230.000 2300.00 230.000 2300.00
40721 ASPHALTIC CONCRETE PAVEMENT, T TON 170.000 40.810 6937.70 40.810 6937.70 40.810 6937.70
50201 CONCRETE MASONRY, BRIDGES C.Y. 165.000 382.000 63030.00 367.000 60555.00 360.000 59400.00
50265 PROTECTIVE SURFACE TREATMENT S.Y. 194.000 2.250 436.50 2.000 388.00 1.300 252.20
50504 HIGH STRENGTH BAR STEEL REINF. LB. 6330.000 0.670 4241.10 0.550 3481.50 0.620 3924.60
50511 COATED HIGH STR BAR STL REINF, LB. 14550.000 0.740 10767.00 0.550 8002.50 0.680 9894.00
51121 STL PILING, DELIV & DRIVEN, HP L.F. 825.000 14.220 11731.50 15.000 12375.00 14.000 11550.00
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 8100.000 8100.00 7000.000 7000.00 5500.000 5500.00

B-34-36
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 18.000 37.410 673.38 31.000 558.00 15.000 270.00
52005 CULVERT PIPE, CLASS III, 24-IN L.F. 30.000 21.500 645.00 21.500 645.00 21.500 645.00
52063 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 115.000 230.00 115.000 230.00 115.000 230.00
60602 HEAVY RIPRAP C.Y. 130.000 38.500 5005.00 35.000 4550.00 40.000 5200.00
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 132.000 32.000 4224.00 30.300 3999.60 30.300 3999.60
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4.000 1825.000 7300.00 1599.000 6396.00 1599.000 6396.00
61910 MOBILIZATION LS 1.000 8000.000 8000.00 14479.840 14479.84 19750.000 19750.00
62401 WATER MGAL 8.000 25.000 200.00 25.000 200.00 25.000 200.00
62501 TOPSOIL S.Y. 500.000 2.500 1250.00 2.500 1250.00 2.500 1250.00
62702 MULCHING S.Y. 500.000 0.950 475.00 0.710 355.00 0.950 475.00
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62815 SILT FENCE, DELIVERED L.F. 630.000 0.750 472.50 1.000 630.00 0.750 472.50
62816 SILT FENCE, INSTALLED L.F. 630.000 0.950 598.50 1.000 630.00 0.950 598.50
62817 SILT FENCE MAINTENANCE L.F. 315.000 0.250 78.75 0.010 3.15 0.250 78.75
62819 MOBILIZATIONS, EROSION CONTROL EACH 3.000 160.000 480.00 350.000 1050.00 160.000 480.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 3.000 160.000 480.00 350.000 1050.00 160.000 480.00
62832 EROSION MAT, DELIVERED, CLASS S.Y. 100.000 1.250 125.00 1.000 100.00 1.250 125.00
62833 EROSION MAT, INSTALLED, CLASS S.Y. 100.000 1.250 125.00 1.000 100.00 1.250 125.00
62860 TURBIDITY BARRIERS S.Y. 260.000 20.000 5200.00 19.000 4940.00 19.000 4940.00
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 40.000 5.000 200.00 4.990 199.60 5.000 200.00
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 40.000 5.000 200.00 5.990 239.60 5.000 200.00
62880 CULVERT PIPE DITCH CHECKS EACH 2.000 50.000 100.00 55.000 110.00 50.000 100.00
62905 FERTILIZER, TYPE B CWT. 0.500 45.000 22.50 325.000 162.50 45.000 22.50
63003 SEEDING, TEMPORARY LB. 20.000 5.000 100.00 14.400 288.00 5.000 100.00
63008 SEEDING, MIXTURE NO. 10 LB. 10.000 8.000 80.00 16.990 169.90 8.000 80.00
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 35.000 140.00 35.000 140.00 35.000 140.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 18.000 216.00 18.000 216.00 18.000 216.00
64202 FIELD OFFICE, TYPE B LS 1.000 850.000 850.00 4000.000 4000.00 500.000 500.00
64301 TRAFFIC CONTROL LS 1.000 1480.000 1480.00 1480.000 1480.00 1480.000 1480.00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 250.000 2.250 562.50 2.000 500.00 2.500 625.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 1400.000 0.880 1232.00 0.770 1078.00 0.770 1078.00
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 295.000 3.000 885.00 2.250 663.75 3.000 885.00
65050 CONSTRUCTION STAKING, CABC L.F. 295.000 3.000 885.00 2.250 663.75 3.000 885.00
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 800.000 800.00 1150.000 1150.00 800.000 800.00

B-34-36
65099 CONSTRUCTION STAKING, INITIAL L.F. 350.000 3.000 1050.00 3.350 1172.50 3.000 1050.00
66501 SAWING EXISTING PAVEMENT L.F. 44.000 3.000 132.00 3.000 132.00 3.000 132.00
90004 MISC LS 1.000 1250.000 1250.00 1300.000 1300.00 1000.000 1000.00

90004A FURNISHING AND PLACING
BOULDERS

PROPOSAL TOTAL....... 175085.59 176552.55 190122.01
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STATE PROJECT(S): 1180-35-71 LOCATION 04/BAYFIELD COUNTY
CLEVEDON RD - SZNAIDER RD, FR CLEVEDON RD ELY
USH 2
BAYFIELD, DOUGLAS

TYPE OF WORK:

BIDDER NO 1: HOFFMAN CONSTRUCTION COMPANY
BIDDER NO 2: REUBEN JOHNSON & SON, INC.
BIDDER NO 3: JAMES PETERSON SONS, INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING STA. 185.000 173.000 32005.00 250.000 46250.00 160.000 29600.00
20104 GRUBBING STA. 185.000 173.000 32005.00 250.000 46250.00 320.000 59200.00
20335 REMOVING SMALL PIPE CULVERTS EACH 27.000 173.000 4671.00 125.000 3375.00 240.000 6480.00
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 2000.000 2000.00 3500.000 3500.00 1600.000 1600.00

1210+68
20401 REMOVING PAVEMENT S.Y. 64575.000 2.000 129150.00 1.600 103320.00 2.060 133024.50
20402 REMOVING ASPHALTIC SURFACE S.Y. 13700.000 0.800 10960.00 1.000 13700.00 1.000 13700.00
20405 REMOVING CURB AND GUTTER L.F. 390.000 3.000 1170.00 1.600 624.00 2.000 780.00
20411 REMOVING GUARDRAIL L.F. 1466.000 1.500 2199.00 1.000 1466.00 0.950 1392.70
20416 REMOVING INLETS EACH 3.000 200.000 600.00 210.000 630.00 200.000 600.00
20419 REMOVING ASPHALTIC SURFACE, BU S.Y. 465.000 6.800 3162.00 7.250 3371.25 6.800 3162.00
20422 REMOVING CONCRETE BASES EACH 1.000 200.000 200.00 210.000 210.00 250.000 250.00
20460 REMOVING BUILDING, STATION LS 1.000 500.000 500.00 1125.000 1125.00 2300.000 2300.00

1236+95
20494 ABANDONING CULVERT PIPES EACH 1.000 2000.000 2000.00 2000.000 2000.00 1500.000 1500.00
20501 COMMON EXCAVATION C.Y. 395662.000 2.640 1044547.68 2.200 870456.40 3.090 1222595.58
20505 MARSH EXCAVATION C.Y. 23057.000 2.540 58564.78 2.500 57642.50 3.090 71246.13
20620 EXCAVATION FOR STRUCTURES, CUL LS 1.000 5000.000 5000.00 10000.000 10000.00 9500.000 9500.00

C-16-16
20811 SELECTED BORROW EXCAVATION C.Y. 202490.000 3.270 662142.30 2.800 566972.00 4.700 951703.00
21301 FINISHING ROADWAY LS 1.000 2000.000 2000.00 5000.000 5000.00 1000.000 1000.00
30404 CRUSHED AGGREGATE BASE COURSE TON 54611.000 8.120 443441.32 7.750 423235.25 7.150 390468.65
30409 SHAPING SHOULDERS STA. 108.000 20.000 2160.00 70.000 7560.00 25.000 2700.00
30420 CABC, OPEN GRADED, NUMBER 2 TON 93110.000 8.350 777468.50 8.750 814712.50 8.500 791435.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 7882.000 1.600 12611.20 1.600 12611.20 1.600 12611.20
40301 QMP, ASPHALTIC MIXTURE TON 69335.000 0.780 54081.30 0.780 54081.30 0.780 54081.30
40501 ASPHALTIC MATERIAL FOR PLANT M TON 4128.000 213.150 879883.20 213.150 879883.20 213.150 879883.20
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 69335.000 19.290 1337472.15 19.290 1337472.15 19.290 1337472.15
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 44375.000 1.000 44375.00 1.000 44375.00 1.000 44375.00
40729 PROFILE INDEX INCENTIVE, ASPH DOL 24600.000 1.000 24600.00 1.000 24600.00 1.000 24600.00
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41605 CONCRETE DRIVEWAY, 6-INCH S.Y. 650.000 33.500 21775.00 32.670 21235.50 32.670 21235.50
50401 CONCRETE MASONRY, CULVERTS C.Y. 148.000 380.000 56240.00 550.000 81400.00 330.000 48840.00
50505 HIGH STRENGTH BAR STEEL REINF. LB. 19950.000 0.750 14962.50 0.010 199.50 0.670 13366.50
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 167.000 10.000 1670.00 0.010 1.67 11.250 1878.75
52002 CULVERT PIPE, CLASS III, 15-IN L.F. 98.000 18.000 1764.00 12.500 1225.00 15.460 1515.08
52003 CULVERT PIPE, CLASS III, 18-IN L.F. 468.000 19.000 8892.00 14.500 6786.00 16.800 7862.40
52005 CULVERT PIPE, CLASS III, 24-IN L.F. 376.000 23.000 8648.00 16.500 6204.00 19.700 7407.20
52060 APRON ENDWALLS FOR CULVERT PIP EACH 4.000 80.000 320.00 125.000 500.00 61.380 245.52
52061 APRON ENDWALLS FOR CULVERT PIP EACH 25.000 100.000 2500.00 140.000 3500.00 73.760 1844.00
52063 APRON ENDWALLS FOR CULVERT PIP EACH 10.000 140.000 1400.00 160.000 1600.00 110.640 1106.40
52105 CORRUGATED STEEL CULVERT PIPE, L.F. 12.000 50.000 600.00 24.000 288.00 27.800 333.60
52111 CORRUGATED STEEL CULVERT PIPE, L.F. 40.000 40.000 1600.00 25.000 1000.00 44.240 1769.60
52112 CORRUGATED STEEL CULVERT PIPE, L.F. 82.000 46.000 3772.00 36.000 2952.00 43.790 3590.78
52113 CORRUGATED STEEL CULVERT PIPE, L.F. 46.000 52.000 2392.00 45.000 2070.00 60.000 2760.00
52114 CORRUGATED STEEL CULVERT PIPE, L.F. 24.000 60.000 1440.00 60.000 1440.00 69.120 1658.88
52115 CORRUGATED STEEL CULVERT PIPE, L.F. 60.000 86.000 5160.00 60.000 3600.00 73.930 4435.80
52149 STL APRON ENDWL FOR CLVRT PIPE EACH 1.000 100.000 100.00 140.000 140.00 73.760 73.76
52153 STL APRON ENDWL FOR CLVRT PIPE EACH 2.000 300.000 600.00 275.000 550.00 247.700 495.40
52154 STL APRON ENDWL FOR CLVRT PIPE EACH 2.000 520.000 1040.00 430.000 860.00 473.150 946.30
52155 STL APRON ENDWL FOR CLVRT PIPE EACH 4.000 600.000 2400.00 590.000 2360.00 544.570 2178.28
52156 STL APRON ENDWL FOR CLVRT PIPE EACH 2.000 700.000 1400.00 710.000 1420.00 639.200 1278.40
52157 STL APRON ENDWL FOR CLVRT PIPE EACH 2.000 1000.000 2000.00 1000.000 2000.00 946.300 1892.60
52207 RCCP, CL III, 30-INCH L.F. 170.000 48.000 8160.00 37.000 6290.00 40.450 6876.50
52209 RCCP, CL III, 36-INCH L.F. 384.000 62.000 23808.00 50.000 19200.00 51.820 19898.88
52211 RCCP, CL III, 48-INCH L.F. 568.000 94.000 53392.00 72.000 40896.00 78.210 44423.28
52260 RCCP, APRON ENDWALLS, 12-INCH EACH 1.000 300.000 300.00 575.000 575.00 295.520 295.52
52261 RCCP, APRON ENDWALLS, 15-INCH EACH 2.000 310.000 620.00 600.000 1200.00 320.560 641.12
52262 RCCP, APRON ENDWALLS, 18-INCH EACH 2.000 340.000 680.00 650.000 1300.00 360.640 721.28
52266 RCCP, APRON ENDWALLS, 30-INCH EACH 3.000 440.000 1320.00 750.000 2250.00 485.880 1457.64
52267 RCCP, APRON ENDWALLS, 36-INCH EACH 7.000 740.000 5180.00 1025.000 7175.00 746.440 5225.08
52269 RCCP, APRON ENDWALLS, 48-INCH EACH 8.000 1000.000 8000.00 1200.000 9600.00 1026.950 8215.60
52338 RCCP HORZ ELLIP, CL HE-III, 24 L.F. 120.000 65.000 7800.00 70.000 8400.00 53.280 6393.60
52363 RCCP HORZ ELLIP, ENDWALLS, 24X EACH 2.000 700.000 1400.00 1100.000 2200.00 706.370 1412.74
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 7404.000 7.750 57381.00 8.900 65895.60 8.900 65895.60
60170 CONCRETE CURB AND GUTTER, 36-I L.F. 1290.000 11.500 14835.00 13.750 17737.50 13.750 17737.50
60204 CONCRETE SIDEWALK, 4-INCH S.F. 11098.000 2.950 32739.10 3.000 33294.00 3.000 33294.00
60206 CONCRETE SIDEWALK, 6-INCH S.F. 1164.000 3.550 4132.20 3.630 4225.32 3.630 4225.32
60601 RIPRAP C.Y. 79.500 55.000 4372.50 30.000 2385.00 32.650 2595.68
60602 HEAVY RIPRAP C.Y. 77.000 120.000 9240.00 30.000 2310.00 34.650 2668.05
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60604 MEDIUM RANDOM RIPRAP C.Y. 626.400 33.000 20671.20 27.000 16912.80 33.000 20671.20
60825 REINF CONC PIPE, CLASS III, SS L.F. 663.000 25.000 16575.00 26.000 17238.00 30.500 20221.50
60826 REINF CONC PIPE, CLASS III, SS L.F. 724.000 30.000 21720.00 27.000 19548.00 30.000 21720.00
60827 REINF CONC PIPE, CLASS III, SS L.F. 556.000 34.000 18904.00 28.000 15568.00 33.500 18626.00
60828 REINF CONC PIPE, CLASS III, SS L.F. 388.000 38.000 14744.00 30.000 11640.00 36.000 13968.00
60829 REINF CONC PIPE, CLASS III, SS L.F. 718.000 42.000 30156.00 32.000 22976.00 34.500 24771.00
60831 REINF CONC PIPE, CLASS III, SS L.F. 902.000 52.000 46904.00 40.000 36080.00 45.500 41041.00
60833 REINF CONC PIPE, CLASS III, SS L.F. 144.000 94.000 13536.00 50.000 7200.00 65.500 9432.00
61110 MANHOLES, TYPE 1 EACH 6.000 1000.000 6000.00 1375.000 8250.00 1300.000 7800.00
61112 MANHOLES, TYPE 3 EACH 9.000 2800.000 25200.00 2850.000 25650.00 3200.000 28800.00
61113 MANHOLES, TYPE 5 EACH 2.000 4000.000 8000.00 4200.000 8400.00 2350.000 4700.00
61122 INLETS, TYPE 3 EACH 24.000 700.000 16800.00 850.000 20400.00 675.000 16200.00
61128 RECONSTRUCTING MANHOLES EACH 2.000 600.000 1200.00 575.000 1150.00 500.000 1000.00
61151 MANHOLE COVERS, TYPE J EACH 11.000 340.000 3740.00 325.000 3575.00 250.000 2750.00
61156 INLET COVERS, TYPE H-S EACH 4.000 360.000 1440.00 400.000 1600.00 325.000 1300.00
61162 INLET COVERS, TYPE B EACH 2.000 400.000 800.00 400.000 800.00 315.000 630.00
61167 INLET COVERS, TYPE H EACH 24.000 340.000 8160.00 410.000 9840.00 325.000 7800.00
61182 ADJUSTING MANHOLE COVERS EACH 4.000 330.000 1320.00 205.000 820.00 150.000 600.00
61201 PIPE UNDERDRAIN, 6-INCH L.F. 9060.000 3.000 27180.00 2.000 18120.00 3.980 36058.80
61211 PIPE UNDERDRAIN, UNPERFORATED, L.F. 5010.000 6.000 30060.00 6.250 31312.50 6.010 30110.10
61236 PIPE UNDERDRAIN, WRAPPED, 6-IN L.F. 3460.000 6.000 20760.00 3.650 12629.00 5.020 17369.20
61254 REINF CONC ENDWALLS FOR UNDERD EACH 167.000 100.000 16700.00 135.000 22545.00 105.000 17535.00
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 132.000 29.000 3828.00 28.210 3723.72 28.210 3723.72
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 613.000 9.450 5792.85 9.800 6007.40 9.800 6007.40
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 8.000 1675.000 13400.00 1650.000 13200.00 1650.000 13200.00
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 1.000 1.00 1.000 1.00 100.000 100.00
61910 MOBILIZATION LS 1.000 17000.000 17000.00 74166.320 74166.32 66085.000 66085.00
62202 ASPHALTIC SHOULDER RUMBLE STRI L.F. 1400.000 2.000 2800.00 5.000 7000.00 2.000 2800.00
62203 ASPHALTIC FLUMES S.Y. 40.800 55.000 2244.00 55.000 2244.00 55.000 2244.00
62501 TOPSOIL S.Y. 14594.000 0.500 7297.00 0.900 13134.60 0.530 7734.82
62505 SALVAGED TOPSOIL S.Y. 386144.000 0.500 193072.00 0.900 347529.60 0.530 204656.32
62702 MULCHING S.Y. 553209.000 0.080 44256.72 0.080 44256.72 0.080 44256.72
62811 EROSION BALES, DELIVERED EACH 760.000 3.500 2660.00 3.000 2280.00 3.000 2280.00
62812 EROSION BALES, INSTALLED EACH 760.000 3.500 2660.00 5.000 3800.00 5.000 3800.00
62815 SILT FENCE, DELIVERED L.F. 18394.000 0.800 14715.20 0.900 16554.60 0.900 16554.60
62816 SILT FENCE, INSTALLED L.F. 18394.000 0.600 11036.40 0.350 6437.90 0.350 6437.90
62817 SILT FENCE MAINTENANCE L.F. 18394.000 0.010 183.94 0.010 183.94 0.010 183.94
62819 MOBILIZATIONS, EROSION CONTROL EACH 4.000 350.000 1400.00 500.000 2000.00 500.000 2000.00
62820 CLEANING SEDIMENT BASINS C.Y. 3000.000 0.010 30.00 1.000 3000.00 3.500 10500.00
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62821 MOBILIZATIONS, EMERGENCY EROSI EACH 6.000 100.000 600.00 500.000 3000.00 500.000 3000.00
62824 EROSION MAT, DELIVERED, CLASS S.Y. 25095.000 0.420 10539.90 0.420 10539.90 0.420 10539.90
62825 EROSION MAT, INSTALLED, CLASS S.Y. 25095.000 0.420 10539.90 0.420 10539.90 0.420 10539.90
62832 EROSION MAT, DELIVERED, CLASS S.Y. 45252.000 0.600 27151.20 0.740 33486.48 0.740 33486.48
62833 EROSION MAT, INSTALLED, CLASS S.Y. 45252.000 0.550 24888.60 0.420 19005.84 0.420 19005.84
62866 SOIL STABILIZER, TYPE B ACRE 5.000 490.000 2450.00 450.000 2250.00 450.000 2250.00
62870 INLET PROTECTION, TYPE A EACH 30.000 75.000 2250.00 50.000 1500.00 50.000 1500.00
62871 INLET PROTECTION, TYPE B EACH 2.000 30.000 60.00 50.000 100.00 50.000 100.00
62872 INLET PROTECTION, TYPE C EACH 28.000 20.000 560.00 38.000 1064.00 38.000 1064.00
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 1438.000 2.750 3954.50 3.200 4601.60 3.200 4601.60
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 1438.000 2.750 3954.50 5.000 7190.00 5.000 7190.00
62880 CULVERT PIPE DITCH CHECKS EACH 30.000 50.000 1500.00 55.000 1650.00 55.000 1650.00
62905 FERTILIZER, TYPE B CWT. 317.400 23.000 7300.20 22.000 6982.80 21.870 6941.54
63003 SEEDING, TEMPORARY LB. 2778.000 1.250 3472.50 2.000 5556.00 1.990 5528.22
63008 SEEDING, MIXTURE NO. 10 LB. 10600.000 3.450 36570.00 3.000 31800.00 2.990 31694.00
63011 SEEDING, MIXTURE NO. 40 LB. 205.000 4.750 973.75 5.000 1025.00 4.990 1022.95
63110 LAWN SOD S.Y. 9320.000 2.000 18640.00 2.480 23113.60 2.480 23113.60
63410 WOOD POSTS, 4X6-INCH X 12-FT. EACH 30.000 42.000 1260.00 42.000 1260.00 42.000 1260.00
63411 WOOD POSTS, 4X6-INCH X 14-FT. EACH 109.000 45.000 4905.00 44.000 4796.00 44.000 4796.00
63412 WOOD POSTS, 4X6-INCH X 16-FT. EACH 5.000 52.000 260.00 100.000 500.00 100.000 500.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 892.600 14.100 12585.66 15.100 13478.26 15.100 13478.26
63822 MOVING SIGNS, TYPE II EACH 13.000 45.000 585.00 150.000 1950.00 150.000 1950.00
63827 REMOVING SIGNS, TYPE II EACH 139.000 18.000 2502.00 20.000 2780.00 20.000 2780.00
63830 REMOVING SMALL SIGN SUPPORTS EACH 109.000 15.000 1635.00 20.000 2180.00 20.000 2180.00
64220 FIELD OFFICE, TYPE C LS 1.000 6000.000 6000.00 8500.000 8500.00 9000.000 9000.00
64311 TRAFFIC CONTROL, SURVEILLANCE DAYS 184.000 55.000 10120.00 55.000 10120.00 55.000 10120.00
64313 TRAFFIC CONTROL, DRUMS DAYS 74083.000 0.300 22224.90 0.300 22224.90 0.300 22224.90
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 2875.000 0.550 1581.25 0.550 1581.25 0.550 1581.25
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 5231.000 0.150 784.65 0.150 784.65 0.150 784.65
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 15118.000 0.250 3779.50 0.250 3779.50 0.250 3779.50
64326 TRAFFIC CONTROL, SIGNS DAYS 8692.000 0.500 4346.00 0.500 4346.00 0.500 4346.00
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 4424.000 0.250 1106.00 0.250 1106.00 0.250 1106.00
64501 GEOTEXTILE FABRIC, TYPE SAS S.Y. 178532.000 0.570 101763.24 1.600 285651.20 0.720 128543.04
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 5350.000 1.200 6420.00 1.750 9362.50 0.720 3852.00
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 2092.000 2.000 4184.00 1.150 2405.80 1.500 3138.00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 67.000 6.000 402.00 5.750 385.25 1.500 100.50
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 56106.000 0.240 13465.44 0.240 13465.44 0.240 13465.44
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 2026.000 0.900 1823.40 0.900 1823.40 0.900 1823.40
64626 PVMT MRKNG, SAME DAY, 4-INCH, L.F. 46026.000 0.260 11966.76 0.260 11966.76 0.260 11966.76
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64635 PAVEMENT MARKING, RAISED MARKE EACH 140.000 32.000 4480.00 32.000 4480.00 32.000 4480.00
64642 REMOVING PAVEMENT MARKINGS L.F. 73.000 2.000 146.00 1.000 73.00 1.000 73.00
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 95.000 5.500 522.50 5.500 522.50 5.500 522.50
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 26.000 100.000 2600.00 100.000 2600.00 100.000 2600.00
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 12.000 100.000 1200.00 100.000 1200.00 100.000 1200.00
64770 PVMT MRKNG, DIAGONAL, 12-INCH, L.F. 642.000 2.500 1605.00 2.500 1605.00 2.500 1605.00
64782 PAVEMENT MARKING, CURB RAMP, E L.F. 165.000 3.500 577.50 3.500 577.50 3.500 577.50
64902 TEMP PVMT MRKG, 4-INCH, REFLEC L.F. 161230.000 0.100 16123.00 0.100 16123.00 0.095 15316.85
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 5736.000 0.900 5162.40 0.900 5162.40 0.900 5162.40
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 41016.000 0.600 24609.60 0.600 24609.60 0.750 30762.00
65050 CONSTRUCTION STAKING, CABC L.F. 17201.000 0.700 12040.70 0.700 12040.70 0.350 6020.35
66501 SAWING EXISTING PAVEMENT L.F. 26014.000 0.440 11446.16 0.500 13007.00 0.650 16909.10
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 8046.000 1.460 11747.16 5.000 40230.00 2.740 22046.04
90030 MISC L.F. 23815.000 0.530 12621.95 0.530 12621.95 0.500 11907.50

90030A CONSTRUCTION STAKING, S
BORROW EXCAVATION

90030 MISC L.F. 23815.000 0.640 15241.60 0.640 15241.60 0.650 15479.75
90030B CONSTRUCTION STAKING, C
AGGREGATE BASE COURSE, OPEN GR

90030 MISC L.F. 150.000 22.000 3300.00 4.250 637.50 10.000 1500.00
90030C REMOVING STORM SEWER, 1

90030 MISC L.F. 104.000 24.000 2496.00 3.750 390.00 12.000 1248.00
90030D REMOVING STORM SEWER, 3

90030 MISC L.F. 120.000 26.000 3120.00 3.750 450.00 15.000 1800.00
90030E REMOVING STORM SEWER, 3

90030 MISC L.F. 146.000 81.000 11826.00 72.710 10615.66 72.710 10615.66
90030F CULVERT PIPE LINERS, 36

90030 MISC L.F. 248.000 103.000 25544.00 95.240 23619.52 95.240 23619.52
90030G CULVERT PIPE LINERS, 4

90030 MISC L.F. 204.000 120.000 24480.00 115.380 23537.52 115.380 23537.52
90030H CULVERT PIPE LINERS, 4

90030 MISC L.F. 116.000 140.000 16240.00 131.310 15231.96 131.310 15231.96
90030I CULVERT PIPE LINERS, 54

90030 MISC L.F. 176.000 175.000 30800.00 161.740 28466.24 161.740 28466.24
90030J CULVERT PIPE LINERS, 60

90034 MISC C.Y. 199108.000 0.120 23892.96 0.150 29866.20 0.130 25884.04
90034A QMP, SELECTED BORROW

90365 QMP, BASE COURSES TON 146798.000 0.130 19083.74 0.400 58719.20 0.200 29359.60
90375 QMP, NUCLEAR DENSITY FOR ASPHA TON 69335.000 0.350 24267.25 0.350 24267.25 0.350 24267.25
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90416 COARSE AGGREGATE, SIZE NO. C.Y. 31.000 56.000 1736.00 17.750 550.25 20.000 620.00

2
90501 QMP READY MIXED CONC MASONRY F C.Y. 148.000 0.010 1.48 0.010 1.48 1.000 148.00
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 1480.000 1.000 1480.00 1.000 1480.00 1.000 1480.00
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 24.000 28.000 672.00 41.250 990.00 41.250 990.00

, FOR CULVERT END
90778 PAVEMENT MARKING, OUTFALL MARK EACH 167.000 7.000 1169.00 7.000 1169.00 7.000 1169.00
90998 ON-THE-JOB TRAINING, ASP-1T AP HRS. 450.000 4.000 1800.00 4.000 1800.00 4.000 1800.00
90999 ON-THE-JOB TRAINING, ASP-1 HRS. 900.000 2.000 1800.00 2.000 1800.00 2.000 1800.00

PROPOSAL TOTAL....... 7298888.89 7500000.00 7865823.28
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STATE PROJECT(S): 8750-02-71 LOCATION 16/DOUGLAS COUNTY
8761-02-71 MOOSE RIVER BRIDGE, AMNICON RIVER BRIDGE

CTH A
DOUGLAS

TYPE OF WORK: GENERAL CONSTRUCTION AND HIGHWAY STRUCT

BIDDER NO 1: RUZIC CONSTRUCTION CO., INC.
BIDDER NO 2: EDWARD KRAEMER & SONS, INC.
BIDDER NO 3: PHEIFER BROTHERS CONSTRUCTION COMPANIES

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING STA. 3.000 150.000 450.00 300.000 900.00 150.000 450.00
20104 GRUBBING STA. 3.000 150.000 450.00 300.000 900.00 150.000 450.00
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 10500.000 10500.00 5000.000 5000.00 5200.000 5200.00

STA 14+48
20372 REMOVING OLD STRUCTURE, STATIO LS 1.000 5000.000 5000.00 6000.000 6000.00 4200.000 4200.00

STA 14+98
20501 COMMON EXCAVATION C.Y. 679.000 3.950 2682.05 5.750 3904.25 3.950 2682.05
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 2500.000 2500.00 6315.520 6315.52 2500.000 2500.00

B-16-110
20611 EXCAVATION FOR STRUCTURES, BRI LS 1.000 2500.000 2500.00 3402.700 3402.70 2500.000 2500.00

B-16-109
20651 COFFERDAMS, STRUCTURE LS 1.000 13740.000 13740.00 6000.000 6000.00 7000.000 7000.00

B-16-109
20801 BORROW EXCAVATION C.Y. 668.000 7.300 4876.40 8.500 5678.00 7.300 4876.40
21001 STRUCTURE BACKFILL C.Y. 340.000 8.000 2720.00 9.000 3060.00 8.000 2720.00
21302 FINISHING ROADWAY, PROJECT LS 1.000 500.000 500.00 500.000 500.00 500.000 500.00

8750-02-71
21303 FINISHING ROADWAY, PROJECT LS 1.000 500.000 500.00 500.000 500.00 500.000 500.00

8761-02-71
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 780.000 12.900 10062.00 13.000 10140.00 12.900 10062.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 50.000 5.000 250.00 4.000 200.00 5.000 250.00
40501 ASPHALTIC MATERIAL FOR PLANT M TON 25.000 215.000 5375.00 215.000 5375.00 215.000 5375.00
40721 ASPHALTIC CONCRETE PAVEMENT, T TON 410.000 30.690 12582.90 38.000 15580.00 30.690 12582.90
50201 CONCRETE MASONRY, BRIDGES C.Y. 337.000 396.250 133536.25 325.000 109525.00 350.000 117950.00
50265 PROTECTIVE SURFACE TREATMENT S.Y. 375.000 2.260 847.50 2.540 952.50 2.000 750.00
50504 HIGH STRENGTH BAR STEEL REINF. LB. 11890.000 0.580 6896.20 0.650 7728.50 0.600 7134.00
50511 COATED HIGH STR BAR STL REINF, LB. 32400.000 0.660 21384.00 0.600 19440.00 0.600 19440.00
51121 STL PILING, DELIV & DRIVEN, HP L.F. 1070.000 16.500 17655.00 22.240 23796.80 13.000 13910.00
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 7235.000 7235.00 7475.000 7475.00 5700.000 5700.00

B-16-109



 

 

Date 02/11/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 157
CERTIFIED BY- DIVISION OF HIGHWAYS
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF THE THREE LOW BIDS RECEIVED LETTING DATE: 02/11/03

PROPOSAL: 20030211052

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
-----------------------------------------------------------------------------------------------------------------------------------
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 7800.000 7800.00 6000.000 6000.00 8000.000 8000.00

B-16-110
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 38.000 37.600 1428.80 37.350 1419.30 31.000 1178.00
52001 CULVERT PIPE, CLASS III, 12-IN L.F. 22.000 15.000 330.00 22.000 484.00 15.000 330.00
52147 STL APRON ENDWL FOR CLVRT PIPE EACH 2.000 100.000 200.00 110.000 220.00 100.000 200.00
60602 HEAVY RIPRAP C.Y. 230.000 45.000 10350.00 32.000 7360.00 45.000 10350.00
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 264.000 29.000 7656.00 29.110 7685.04 29.000 7656.00
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 38.000 9.660 367.08 9.670 367.46 9.660 367.08
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 8.000 1599.000 12792.00 1599.000 12792.00 1599.000 12792.00
61910 MOBILIZATION LS 1.000 23320.000 23320.00 50000.000 50000.00 65044.930 65044.93
62505 SALVAGED TOPSOIL S.Y. 1560.000 0.650 1014.00 1.250 1950.00 0.650 1014.00
62702 MULCHING S.Y. 1560.000 0.150 234.00 0.120 187.20 0.150 234.00
62811 EROSION BALES, DELIVERED EACH 25.000 7.000 175.00 5.000 125.00 7.000 175.00
62812 EROSION BALES, INSTALLED EACH 25.000 7.000 175.00 5.000 125.00 7.000 175.00
62815 SILT FENCE, DELIVERED L.F. 1280.000 0.500 640.00 1.000 1280.00 0.500 640.00
62816 SILT FENCE, INSTALLED L.F. 1280.000 1.000 1280.00 1.000 1280.00 1.000 1280.00
62817 SILT FENCE MAINTENANCE L.F. 1280.000 0.010 12.80 0.100 128.00 0.010 12.80
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 250.000 500.00 50.000 100.00 250.000 500.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 4.000 200.000 800.00 50.000 200.00 200.000 800.00
62832 EROSION MAT, DELIVERED, CLASS S.Y. 135.000 1.200 162.00 1.000 135.00 1.200 162.00
62833 EROSION MAT, INSTALLED, CLASS S.Y. 135.000 1.000 135.00 1.000 135.00 1.000 135.00
62860 TURBIDITY BARRIERS S.Y. 195.000 18.580 3623.10 22.000 4290.00 18.580 3623.10
62905 FERTILIZER, TYPE B CWT. 2.000 24.000 48.00 75.000 150.00 24.000 48.00
63003 SEEDING, TEMPORARY LB. 40.000 3.990 159.60 5.500 220.00 3.990 159.60
63009 SEEDING, MIXTURE NO. 20 LB. 40.000 8.880 355.20 5.500 220.00 8.880 355.20
63402 WOOD POSTS, 4X4-INCH X 12-FT. EACH 8.000 45.000 360.00 42.640 341.12 45.000 360.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 24.000 19.000 456.00 25.610 614.64 19.000 456.00
64202 FIELD OFFICE, TYPE B LS 1.000 1000.000 1000.00 500.000 500.00 4000.000 4000.00
64302 TRAFFIC CONTROL, PROJECT LS 1.000 2800.000 2800.00 2800.000 2800.00 2800.000 2800.00

8750-02-71
64303 TRAFFIC CONTROL, PROJECT LS 1.000 2800.000 2800.00 2800.000 2800.00 2800.000 2800.00

8761-02-71
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 505.000 2.000 1010.00 2.500 1262.50 2.000 1010.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 3100.000 1.150 3565.00 0.870 2697.00 0.870 2697.00
66501 SAWING EXISTING PAVEMENT L.F. 92.000 3.000 276.00 3.000 276.00 3.000 276.00
90004 MISC LS 1.000 1000.000 1000.00 1000.000 1000.00 1000.000 1000.00

90004A REMOVE AND RELOCATE DRY
HYDRANT

PROPOSAL TOTAL....... 349066.88 351517.53 357363.06
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